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Program Management for CMOP 2 
Contract: EP-W-10-019, Task Order: 0001 Lead PR Number: PR-HQ-10-13117 

Program Management for Coalbed Methane Outreach Program (FY2011) 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach Program works with coal mines in the U.S. and 
internationally to encourage the economic use of the coal mine methane (CMM) gas that is 
otherwise vented to the atmosphere. This contract will support the Coalbed Methane 
Outreach Program in its efforts to reduce CMM emissions. The contract includes a 
provision to award task orders to provide maintenance of monthl¥ progress reports and to 
support on-call program management and open lines of communicat~on. 

The period of performance for this task order is from the date of approval through 
September 30, 2011. Activities listed in this task order are not duplicative with 
activities under other coal mine methane program task orders. 

II. OBJECTIVE 

The objective of this task order is to maintain a monthly progress report and support an 
on-call Program Manager and open lines of communication. 

III. SCOPE 

The work outlined under this task order is consistent with contract clauses B. 4 (Program 
Management), F. 3 (Monthly Progress Report), and F. 4 (Working Files). 

IV. TASK DESCRIPTIONS 

This task order has one (1) task with two (2) subtasks, listed and described below: 

Task 1: Program Management 

Subtask 1: Maintenance of Monthly Progress Report and Working Files 
Instructions for completion of the monthly progress report are referenced in Section F. 3, 
Monthly Progress Report. Instructions for completion of working files are references in 
Section F. 4, Working Files. 

Subtask 2: Maintaining Lines of Communication 
At the request of either the Government or the Contractor, meetings shall be held to 
discuss the overall progress on the contract. These discussions shall normally be 
conducted via conference call. However, the Government reserves the right to hold some 
meetings in Washington, D.C. 

The contractor shall maintain the capability to respond to requests for information from 
the Government concerning issues of contract management, including overall pro~ress on the 
contract, trouble shooting, and other contract-level issues. General issues w~ll be 
discussed during the regularly scheduled conference calls, but under certain 
circumstances, there may be an urgent need to address specific issues or to provide 
non-routine type information. 

V. PLACE OF PERFORMANCE 

Contractor will perform the work under this Task Order at its facility. There is the 
possibility of some local travel. 

VI. PERIOD OF PERFORMANCE 

The period of performance for all tasks completed under this Task Order is from the date 
of award to September 30, 2011. Extensions to this period of performance will not be 
granted except in the case of extenuating circumstances. 
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Support for CMOPs International Activities through the Methane to Markets 
Partnership 
Contract: EP-W-10-019, Task Order: 0002 Lead PR Number: PR-HQ-11-10065 
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Support for CMOP's International Activities through M2M Partnership 
Contract: EP-W-10-019, Task Order: 0002 Lead PR Number: PR-HQ-11-10065 

STATEMENT OF WORK: 
Support for CMOP's International Activities through the Methane to Markets Partnership 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach Program (CMOP) works with coal mines in the U.S. and 
internationally to encourage the economic use of coal mine methane (CMM) gas that is 
otherwise vented to the atmosphere. Through this task order, EPA is requesting technical 
and outreach support for the general advancement and development of international CMM 
projects under the auspices of the Methane to Markets Partnershi~, which has been proposed 
to be expanded and strengthened to form a Global Methane Initiat~ve (hereafter referred to 
as the "Partnership"). 
Methane is both the primary constituent of natural gas and a potent greenhouse gas when 
released to the atmosphere. Reducing emissions can yield substantial economic and 
environmental benefits. The implementation of available, cost-effective methane emission 
reduction op~ortunities in the coal industry can lead to improved mine safety, greater 
mine product~vity, and increased revenues. 
Methane is produced from mining activities in underground coal mines, at surface coal 
mines, and as a result of post-mining activities including coal processin9, stora9e and 
transportation. Underground mines are the sin~le largest source of CMM em~ssions ~n most 
countries. Globally, CMM accounts for about a~ of total methane emissions from human 
activities. 
The Methane to Markets Partnership is an international, public-private initiative that was 
launched in 2004 with several key objectives: to reduce 9lobal methane emissions, to 
enhance economic growth, to promote energy security, to ~mprove the environment, and to 
reduce greenhouse gas emissions. The init~ative focuses on cost-effective, near-term 
methane recovery and use as a clean energy source. The Partnership is a collaborative 
effort between developed countries, developing countries, and countries with economies in 
transition, to9ether with strong participation from the private sector. There are now 36 
Partner Countr~es, plus several aaditional countries that have recently requested 
membershi~, and over 1000 participating non-government entities. The Methane to Markets 
Partnersh~p targets four major methane sources: landfills, coal mines, natural gas and oil 
systems, and agriculture I manure management systems. By building international 
relationships, the Partnership promotes opportunities to mitigate fugitive emissions and 
brin9 otherwise-wasted methane gas to commercial markets. For more about the Partnership 
and ~ts activities in the coal mining sector, see www.methanetomarkets.org. 

US EPA is the lead US Government A9ency implementing US activities through the 
Partnership. EPA works with her s~ster agencies including the US Department of State, the 
US Agency for International Development, the US Department of Energy, and the US Trade & 
Development A9ency. Within the coal sector, EPA's Coalbed Methane Outreach Program (CMOP) 
leads the act~vit~es of the US through the Coal Subcommittee. Currently, CMOP staff 
members serve as Co-Chair of the Coal Subcommittee and official delegates to the 
Subcommittee. CMOP is actively engaged in planning Subcommittee meetings and workshops, 
develo~ing informational work products, and supporting CMM project development in Partner 
countr~es. 

The Partnership is holding a Ministerial meeting on October 1, 2010, in Mexico City. At 
that meeting, US EPA Administrator Lisa P. Jackson and Mexico Secretary of Environment 
Juan Rafael Elvira Quesada will invite Ministers from all Partner countries to launch an 
expanded effort to accelerate global methane reductions, the Global Methane Initiative. 
Through this Task Order, EPA is seeking contractor support to provide technical and 
analytic assistance for the activities of the Partnership Coal Subcommittee as well as 
EPA's initiatives to support the aims of the Partnership through activities that support 
CMM in s~ecific Partner countries. 
EPA has ~dentified several countries that are of high priority for reducin9 CMM emissions: 
China, India, Poland, Ukraine, and Russia. EPA is also interested in hel~~ng to support 
the reduction of CMM emissions in other countries including Mongolia, Mex~co, Turkey, and 
Kazakhstan. EPA is evaluating the potential for CMM project opportunities in other 
countries such as Vietnam, Georgia, Colombia, and Indonesia. 
The period of performance for this task order is from the date of approval through 
September 30, 2011. 

Although this scope of work is broad and describes a set of general activities to be 
undertaken that may be very similar to general activities described in other task orders, 
actual contractor activity under this task order will be driven by technical direction of 
the Task Order Project Officer, which will specify a subset of these activities that will 
be more focused ana specialized. 

Activities listed in this task order statement of work are not duplicative with activities 
under other CMOP task orders. 

II. OBJECTIVE 

The objective of this task order is to provide EPA with the technical, analytical, and 
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Support for CMOP's International Activities through M2M Partnership 
Contract: EP-W-10-019, Task Order: 0002 Lead PR Number: PR-HQ-11-10065 

outreach support to advance CMOP's international activities that support the aims of the 
Methane to Markets Partnership and specifically the Coal Subcommittee. EPA requests the 
following types of su~port: 
(1) Develo~ment of ~nformation and information work products; 
(2) Logist~cal support, including travel support for delegates to participate in 
cri~i~a~ workshops or meetings and support for CMOP in planning Partnership meetings or 
act~v~t~es. 

(3) Technical, analytic, and capacity-building support to promote CMM project 
opportunities in key Partner countries. 
(4) Support for implementation and dissemination of the "Best Practices" guidance 
document for international coal mine methane degasification, recovery, and use that was 
developed jointly by EPA and others under the auspices of the Methane to Markets 
Partnership in collaboration with the United Nations Economic Commission for Europe 
(UNECE). 

III. SCOPE 

The work outlined under this task order is consistent with the following sections under 
the contract Statement of Work: 1.2.1, 1.2.2, 1.2.3, and 1.2.4. 

IV. TASK DESCRIPTIONS 

This task order has one (1) Task, consisting of four (4) subtasks, listed and described 
below. 

As directed by the TOPO, for each deliverable under this Task, the contractor shall 
prepare a draft deliverable followin~ receipt of a Technical Direction (TD) from the TOPO 
or Alternate TOPO (hereafter collect~vely referred to as TOPO) for TOPO review and 
comment. The contractor shall incorporate TOPO comments into the deliverables, perform 
additional information gathering as required, and submit a final deliverable to the TOPO. 

Task 1: Technical, Anal¥tic, and Logistical Support for CMOP's International Activities 
to Support the Partnersh~p 

Under this Task, the contractor shall provide technical and logistical support for the 
activities of the Methane to Markets Partnership Coal Subcommittee. 

Specifically, EPA requests the following types of support: 

Subtask (1): Develop or support development of information and information work products 

This subtask consists of development, technical review, and updating of Subcommittee work 
products such as newsletters, website content I formatting, the global CMM projects 
aatabase, the "Global Overview" of key coal-producing countries, or other re~orts or 
analytical work. As directed by the TOPO, the contractor shall conduct crit~cal technical 
reviews of such work products. For each work product reviewed, the contractor shall 
prepare a brief memorandum describing recommended changes or improvements, if any, to the 
work product. 

Subtask (2): Provide logistical support for Partnership activities 

Under this Subtask, as directed by the TOPO, the contractor shall provide logistical 
support to CMOP for Partnership activities, including the following: 

a) Provide logistical support for Partnership meetings, workshops, study tours, or 
other activities, as directed by the TOPO. This support may include helping to develop a 
detailed agenda, including contacting potential speakers or developing presentations or 
materials for the coal sector agenda. 

b) Provide travel support for dele~ates to participate in critical workshops or 
meetings and support for CMOP activit~es. The subcontractor may also be requested to 
facilitate travel arrangements and provide travel support for delegates from developing 
countries or countries with economies in transition to participate in critical M2M 
meetings or workshops. 

c) Participate in Partnershi~ meetings or activities. The contractor shall also 
participate in the Coal Subcomm~ttee meeting(s) or workshops as requested I directed by 
the TOPO including preparing and delivering presentations. 

d) Provide translation of key documents or work products. The contractor may be 
requested to provide assistance in facilitating the translation of documents developed 
through the Methane to Markets Partnership. This mi~ht include the translation of 
pre-feasibility and/or feasibility studies from Engl~sh to the host-country language, as 
well as the translation of fact sheets, and presentations. 

Subtask (3): Provide Support to Promote CMM Project Development in Partner countries. 
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Support for CMOP's International Activities through M2M Partnership 
Contract: EP-W-10-019, Task Order: 0002 Lead PR Number: PR-HQ-11-10065 

Under this Subtask, as directed by the TOPO, the contractor shall provide technical, 
analytic, and capacity-building support to promote CMM project development in key Partner 
countries, such as India, China, Poland, Russia, Ukraine, Mexico, Mongolia, Turkey, 
Kazakhstan, and other M2M partner countries. 

For each deliverable under this Task, the contractor shall prepare a draft deliverable 
following receipt of a Technical Direction (TD) from the TOPO or Alternate TOPO. The 
contractor shall incorporate TOPO comments into the deliverables, perform additional 
information gathering as required, and submit a final deliverable to the TOPO. This 
subtask would include a total of up to four (4) person-trips. 

a) Technical sup~ort for project development. As directed by the TOPO, the contractor 
shall provide techn~cal su~port for in-country CMM project develo~ment - such as project 
identification data-gather~ng, site-specific pre-feasibility stud~es, or full-scale 
feasibility studies. 
b) Capacity building. EPA may request assistance with organizing and conducting 
in-country technical training, study tours, workshops, or other outreach activities. 
Under this Subtask, as directed by the TOPO, the contractor shall provide assistance in 
developing outreach and training support for Partner countries such as India, Mongolia, 
Ukraine, Russia, or China. EPA may request the contractor to assist foreign government or 
other entities with activities such as data collection, site visits, and database 
development. This support may include preparation for, development of, and implementation 
of a technical workshop for appropriate audiences that would benefit from such training 
to promote coal mine methane project development in that country. This shall include 
technical and logistical support for the India CMM/CBM Clearin~house and other foreign 
entities that need assistance with CMM data collection and proJect development. Support 
for ca~acity building efforts in China may also be requestea under this subtask, including 
travel~ng to China to participate in a workshop or conference, or keeping the TOPO 
informed about project developments throughout the country. 
c) Technical support for or review of the activities of recipients of US EPA grants or 
cooperative a~reements. Under this Subtask, as directed by the TOPO, the contractor shall 
provide techn~cal and analytical support for grantees with specific technical assistance 
needs. 

Subtask (4): Provide support for the new M2M initiative to disseminate results of a "Best 
Practices" guidance document for coal mine methane degasification, recovery, and use. 

Under this Subtask, the contractor shall provide support for dissemination of "Best 
Practices" guide on coal mine methane degasification, recovery, and use. EPA is 
conducting this effort under the auspices of the Methane to Markets Partnership in 
collaboration with the United Nations Economic Commission for E~rope (UNECE). See: 
http://www.unece.org/energy/se/cmm.html 

The contractor may be asked to draft or edit accompanyin~ documents (such as a "Summary 
for Policy Makers" or other outreach materials), or prov~de input about the most effective 
supporting materials to be developed (including materials to be posted on a website). 
Most of the work will be conducted individually with coordination and communication 
primarily via email and telephone. The contractor may also be requested to provide 
support for development or implementation of technical workshops to disseminate the 
results of the Best Practices document in one or more countries, which may include 
Kazakhstan, Ukraine, Russia, or China. This subtask would involve up to four (4) 
person-trips. 

V. PLACE OF PERFORMANCE 

The work performed under this Task Order will be primarily undertaken at the contractor's 
office. This Task Order may include up six (6) international person-trips total, as 
directed by the TOPO. 

VI. PERIOD OF PERFORMANCE 

The period of performance for all tasks completed under this Task Order is from the date 
of award to September 30, 2011. Extensions to this period of performance will not be 
granted except in the case of extenuating circumstances. 

VII. DELIVERABLE/ DELIVERY SCHEDULE 

Task 1 Deliverables 
Due Date 

1-1 Kickoff meeting (via teleconference as appropriate) 
Within one week of receipt of TOPO TD 
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Support for CMOP's International Activities through M2M Partnership 
Contract: EP-W-10-019, Task Order: 0002 Lead PR Number: PR-HQ-11-10065 

1-2 
1-3 
1-4 
1-5 

Trip report(s) Within 10 days of completion of each trip 
Memorandum(a) summarizing review of work products As directed by TOPO 

Draft pre-feasibility study(ies) As directed by TOPO 
Final pre-feasibility study(ies) 

Within two weeks of TOPO TD 

1- 6 Progress reports Biweekly conference calls, as scheduled with TOPO 
1-7 Draft agenda for meeting or workshop Within two weeks of TOPO TD 
1-8 Final agenda for meeting, workshop Within one week of TOPO comments, or as directed 
1-9 Travel support for delegates to participate in M2M meetings As directed by TOPO 
1 -10 Draft materials for Best Practices dissemination As directed by TOPO 
1 - 11Final materials Within two weeks of TOPO comments 

VIII. SECURITY 

Unclassified 

IX. GOVERNMENT FURNISHED EQUIPMENT/GOVERNMENT FURNISHED INFORMATION 

The U.S. EPA Task Order Project Officer will provide the contractor with any requested 
background information necessary to complete the task. 

X. TASK ORDER EVALUATION CRITERIA 

For Tasks awarded competitively under this Task Order, the Government will make award to 
the responsible offeror whose offer conforms to this request and is most advantageous to 
the Government, ~rice and other factors considered. Proposals will be evaluated using the 
following criter~a, which shall be equally weighted: 

1. Technical Experience: Staff skills and technical background necessary to complete 
the work described in this task order including: 
? Knowledge, understandin~, and experience with the US and international coal mining 
and coal mine methane industr~es, including technologies for effective mine methane 
degasification, gas collection, recovery and use or abatement; ventilation air methane 
(VAM); markets for heat, power, and natural gas; and regulatory and policy issues relating 
to coal mine methane recovery and use internationally. 
? Experience organizing and conducting meetings, workshops, conferences, and study 
tours, particularly for international participants. 
? Demonstrated experience and expertise in technical, economic, and financial 
analyses. 
? Experience in public outreach and technical communication skills required to perform 
the task(s) as evidenced by prior products for the Coalbed Methane Outreach Program or 
other programs. 

2. Technical Approach: Describe the overall technical ap~roach for accomplishing this 
requirement, including proposed strategy/steps to perform d~screte subtasks outlined in 
th~s task order, and outline how the strategy will result in the most useful product for 
the government and industry. Propose innovative yet practical approaches. 

3. Past performance: The contractor's past performance in performing technical and 
analytic evaluations and preparing outreach products and services for the Coalbed Methane 
Outreach Program shall be considered in evaluating this proposal. 

4. Key Personnel and Staffin~ Mix: Each team should specify the staffing selected for 
each Task, their relevant exper~ence and qualifications, and their availability for the 
task. 

5. Price: Propose a total price for this requirement. Describe the total price, 
includin~ all labor costs, other direct costs (travel, subcontractor, materials, etc.) and 
total pr~ce proposed. 
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Analytic & Outreach for the Coal bed Methane Outreach Program - DOMESTIC 
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Attachments 
Attachment Name 

Analytic & Outreach Support for CMOP 2 - DOMESTIC 
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Analytic & Outreach Support for CMOP 2 - DOMESTIC 
Contract: EP-W-10-019, Task Order: 0003 Lead PR Number: PR-HQ-11-10150 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach Program works with coal mines in the U.S. and 
internationally to encourage the economic use of the coal mine methane gas that is 
otherwise vented to the atmosphere. Through this task order, the EPA is requesting 
technical and outreach support to help identify and promote viable coal mine methane 
projects in the United States. 

The period of performance for this task order is from the date of approval through 
September 30, 2011. Activities listed in this task order are not duplicative with 
activities under other coal mine methane program task orders. 

This Scope of Work provides the overview of typical outreach and analytical tasks that the 
Coalbed Methane Outreach Program may re~uire to support its domestic activities to promote 
coal mine methane recovery and utillzatlon or abatement. Specific activities will be 
directed by the TOPO through Technical Direction. 

II. OBJECTIVE 

The objective of this task order is to provide EPA with the technical and outreach support 
to provide project development outreach in the U.S. 

III. SCOPE 

The work outlined under this task order is consistent with the following sections under 
the contract Statement of Work: 1.2.1, 1.2.2, 1.2.3, and 1.2.4. 

IV. TASK DESCRIPTIONS 

This task order has one (1) task with two (2) subtasks. A co~y of any and all finalized 
technical direction document(s) shall be sent to the Contractlng Officer. The task and 
two subtasks are listed and described below: 

Task 1: Analytical and Outreach Support 

For each Subtask under this Task, the contractor shall prepare a draft deliverable 
following receipt of a Technical Direction (TD) from the TOPO or alternate TOPO (hereafter 
collectively referred to as TOPO) for TOPO review and comment. The contractor shall 
incorporate TOPO comments into the deliverable, perform additional information gathering 
as required, and submit a final deliverable to the TOPO. 
Subtask 1: Analyses and Technical Support for Domestic Recovery and Use of Coal Mine 
Methane 

The contractor shall conduct data collection and provide written or verbal consultations 
or analyses, including memorandums, reports, and conference calls, on options and 
opportunities to recover and use coal mine methane. These analyses shall be succinct and 
clearly outline the advantages and disadvantages of the various topics considered. Up to 
six to eight analyses are anticipated under this task. The contractor shall conduct these 
analyses upon written technical direction by the TOPO. 

The types of analyses may include, but are not limited to: 

1) Financial Analyses (either conceptual, or of specific ~rejects); or 
2) Technical Analyses (either conceptual, or for a speciflc project); or 
3) Policy Analyses (evaluating existing or potential policies) 
4) Legal I Regulatory Analyses (evaluating the impact of existing or potential statutes or 
regulations) . 

An example of a financial analysis would be refining economic analysis associated with 
methane incidents as well as methane drainage and removal options at a ~assy US coal mine. 
An example of a technical analysis would be assessment of technical o~tlons for gas 
recovery and usage in the Western United States. Other potential toplcs that may be 
assigned by CMOP under this task order include abandoned coal mines, surface coal mines, 
and non-coal gassy mines. An example of a policy analysis would be an evaluation of 
carbon prices or carbon offset methodologies as lncentlves for coal mine methane project 
develo~ment in the US. An example of a regulatory analysis would be assessing the 
speciflc impacts of or interpretations of the Greenhouse Gas Reporting Program (Subpart FF 
- Underground Coal Mines) . Another example of a legal analysis would be assessing the 
potential impact of specific proposed statutory langua~e on coal mines with regard to coal 
mine methane recovery and utilization or abatement proJects. 

Production of a written consultation or analysis shall correspond to the following 
timeline: 
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Analytic & Outreach Support for CMOP 2 - DOMESTIC 
Contract: EP-W-10-019, Task Order: 0003 Lead PR Number: PR-HQ-11-10150 

Deliverable 
1.1) Kick off meeting 
1.2) Draft Analysis Outline 
1.3) Final Analysis Outline 
1.4) Draft Analysis 

1.5) Final Analysis 

Due Date 
Within one week of receipt of TOPO TD 
One week following receipt of TOPO TD 
Three days after receipt of TOPO comments on 1.2. 
As directed by TOPO, or two weeks after receipt of TOPO 
comments on 1.3. 
As directed by TOPO, or one week after receipt of TOPO 
comments on 1.4. 

Subtask 2: Assist with Domestic Outreach 

EPA staff conducts outreach and produces outreach materials through CMOP for the CBM/CMM 
community. The contractor shall provide up to 15 outreach material deliverables (e.g., 
PowerPoint presentations, memorandums on ~roject and technology opportunities, and html 
documents) based upon written technical d~rection from the EPA TOPO. Outreach material 
may support market, financial, or technical analyses or may cover other subjects outlined 
in technical direction memos. 

Outreach materials and activities may include, but are not limited to, the following: 
1) White paper(s) and presentation(s) 
2) Short news articles 
3) Other outreach materials 
4) CBM Extra 
5) CBM Notes 
6) Res~ond to public queries 
7) Exh~bit at conferences or events 
8) Contact individual coal mines 
9) Assist with logistical support for CMOP annual conference 

Further details on each of these potential activities is described below. Develo~ment of 
each deliverable, including specific deadlines, shall be based on the specific wr~tten 
technical direction. For planning ~urposes, conceptual timelines are provided for each 
ty~e of deliverable below, but spec~fic deadlines will be specified by the TOPO through 
wr~tten technical direction. 

1) White paper(s) and presentation(s). Based upon the TOPO's written direction, the 
contractor shall develop white paper(s) or presentation{s), on a topic directed by the 
TOPO (e.g., non-coal mine methane). For planning purposes, this work shall correspond to 
the following conceptual timeline: 

Deliverable Due Date 
2.1) Kick off meeting Within one week of receipt of TOPO TD 
2.2) Draft paper/presentation One week following receipt of TOPO TD 
2.3) Final formatted paper/presentation Three days after receipt of TOPO comments on 
2.2. 

2) Short news articles. Production of the short news article(s) shall correspond to 
the following conceptual timeline, for planning purposes only: 

Deliverable Due Date 
3.1) Kick off meeting Within one week of receipt of TOPO TD 
3.2) Draft Article/flyer Outline One week following receipt of TOPO TD 
3.3) Final Article/flyer Outline Three days after receipt of TOPO comments on 3.2. 
3.4) Draft Article I flyer Two weeks after receipt of TOPO comments on 3.3. 
3.5) Final Article I flyer One week after receipt of TOPO comments on 3.4. 

3) Other outreach materials. Production of other outreach materials may entail 
development of content as well as graphics and layout for new materials (such as flyers, 
posters, fact sheets, white papers, banners, CDs, or videos). Development of these 
outreach materials will be based on specific technical direction from the TOPO. For 
planning purposes only, the following conceptual timeline is provided: 

Deliverable Due Date 
4.1) Kick off meeting Within one week of recei~t of TOPO TD 
4.2) Draft Outreach Material Outline-One week following rece~pt of TOPO TD 
4.3) Final Outreach Material Outline-Three days after receipt of TOPO comments on 4.2. 
4.4) Draft Outreach Material As directed by TOPO following comments on 4.3. 
4.5) Final Outreach Material As directed by TOPO following comments on 4.4. 

4) CBM Extra. The CBM Extra is a newsletter that EPA distributes electronically to its 
entire database, about 2,000 interested persons around the world. It is released three or 
four times a year and includes short news articles on domestic and international CMM 
activity, dates for upcoming events, and recent CMM-related publications. Each CBM Extra 
may also include an in-depth analytical article on issues affecting the industry. 
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Contract: EP-W-10-019, Task Order: 0003 Lead PR Number: PR-HQ-11-10150 

Examples of analytical articles include an evaluation of the world market or ventilation 
air methane, challenges to developing CMM projects in the Western United States, and using 
CMM for power generation. 

At the TOPO's written direction, the contractor shall format and prepare for electronic 
publication up to four (4), 8-12 page editions of the Coalbed Methane (CBM) Extra. The 
contractor shall develop ideas for articles that are timely, relevant, and news-worthy and 
shall produce up to one analytical article, up to two short news articles, a calendar of 
CMM-related events and news "blurbs" for each CBM Extra, as directed by the TOPO. The 
Summer 2010 issue shall serve as a template for future CBM Extras. 

Formatting and preparation of the CBM Extra, including a~propriate deadlines, shall be 
directed by the TOPO. For planning purposes, the follow~ng conceptual timeline is 
provided: 

Deliverable 
5.1) Kick off meeting 
5.2) Draft Formatted CBM Extra 
5.3) Final Formatted CBM Extra 

Due Date 
Within one week of receipt of TOPO TD 
One week following receipt of TOPO TD 
Three days after receipt of TOPO comments on 2.2. 

For planning purposes only, production of articles for the CBM Extra shall correspond to 
the following conceptual timeline: 

Deliverable 
6.1) Kick off meeting 
6.2) Draft Article Outline 
6.3) Final Article Outline 
6.4) Draft Article 
6.5) Final Article 

Due Date 
Within one week of receipt of TOPO TD 
One week following receipt of TOPO TD 
Three days after receipt of TOPO comments on 3.2. 
Two weeks after receipt of TOPO comments on 3.3. 
One week after receipt of TOPO comments on 3.4. 

5) CBM Notes. CBM Notes are a weekly email sent out by CMOP to inform the program's 
stakeholders about interesting and newsworthy events, publications, or news items related 
to the CBM and CMM industries. Generally about 100 to 400 words in length, CBM Notes are 
typically distributed each Thursday to a subset of the CMOP database. 

At the TOPO's written direction, the contractor shall provide content, writeup, and 
formatting for up to 20 CBM Notes. 

Production of the CBM Note(s) shall correspond to the following timeline: 

Deliverable 
7.1) Kick off meeting 
7.2) Draft CBM Note 
7.3) Final CBM Note 

Due Date 
Within one week of receipt of TOPO TD 
One week following receipt of TOPO TD 
Three days after receipt of TOPO comments on 4.2. 

6) Respond to public queries. CMOP receives a number of inquiries from the public and 
stakeholders related to technical and policy issues in the CMM and CBM industries. The 
TOPO frequently requests contractor assistance to research or respond to these inquiries. 
Response to such quick turnaround requests shall be on an as-needed basis, typically 
within one to two days. At the TOPOs' written direction, the contractor shall proviae the 
TOPO with assistance in responding to up to 15 public queries either in writing or 
verbally (as specified by TOPO) . 

7) Exhibit at conferences and events. EPA staff attends and exhibits outreach material 
at various coal and CBM conferences and workshop around the United States throughout the 
year. The contractor shall travel up to one (1) domestic conference and assist EPA staff 
with procuring, setting u~, and staffing the conference exhibit booth space. The 
contractor shall assist w~th conducting outreach to conference attendees. This outreach 
may include, at the TOPO's written direction, participation in the CMOP conference, 
including preparation of and delivery of a presentation. 

8) Contact individual coal mines. At the TOPO's written direction, the contractor may 
be requested to contact individual coal mines or coal mining companies to determine their 
specific needs, interests, etc. as they relate to coal mine methane project development, 
and their willingness to work with EPA staff in this area. 

9) Logistical support for CMOP Conference. EPA sponsors and organizes an annual, 
national-level conference covering issues related to coal mine methane project development 
in the US and internationally. The EPA COR may request assistance related to logistical 
support for this conference, including travel or logistical su~port for selected 
partici~ants or international delegates, assistance in moderat~ng sessions or panel 
discuss~ons, arranging for inter~retation (translation) for international dele~ates 
present, assisting with site vis~t logistics, or other logistical support as d~rected by 
the TOPO. 

V. PLACE OF PERFORMANCE 
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Analytic & Outreach Support for CMOP 2 - DOMESTIC 
Contract: EP-W-10-019, Task Order: 0003 Lead PR Number: PR-HQ-11-10150 

The work performed under this Task Order will be primarily undertaken at the contractor's 
office. Up to four (4), one-person, 2-to 4-day trips within the continental U.S. is 
anticipated under this task order. 

VI. PERIOD OF PERFORMANCE 

The period of performance for all tasks completed under this Task Order is from the date 
of award to September 30, 2011. Extensions to this period of performance will not be 
granted except in the case of extenuating circumstances. 

VII. DELIVERABLE/ DELIVERY SCHEDULE 

The deliverable schedules are included above within each specific subtask. 

VIII. SECURITY 

Unclassified 

IX. GOVERNMENT FURNISHED EQUIPMENT/GOVERNMENT FURNISHED INFORMATION 

The U.S. EPA Task Order Project Officer will provide the contractor with any requested 
background information necessary to complete the task. 

X. PACKAGING, PACKING, AND SHIPPING INSTRUCTIONS 

None 

XI. INSPECTION AND ACCEPTANCE CRITERIA 

See Section E of the contract. 

XII. ACCOUNTING AND APPROPRIATIONS DATA 

See item 17 of DD form 1155, Order of Supplies or Services. 

XIII. OTHER PERTINENT INFORMATION OR SPECIAL CONSIDERATIONS 
None 
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ORDER FOR SUPPLIES OR SERVICES I PAGE OF PAGES 

I 2 IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO: 
EP-W-10-019 

a. NAME OF CONSIGNEE 01/21/2011 

3. ORDER NO. 14. REQUISITION/REFERENCE NO. 

0004 PR-OAR-11-00302 
OAROAPCCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

HPOD US ENVIRONMENTAL PROTECTION AGENCY 

US ENVIRONMENTAL PROTECTION AGENCY 1200 PENNSYLVANIA AVENUE NW 

HEADQUARTERS PROCUREMENT OPERATIONS MAIL CODE 62107J 

ARIEL RIOS BUILDING OAPCCD 

1200 PENNSYLVANIA AVENUE NW c. CITY I d. STATE I e. ZIP CODE 

WASHINGTON DC 20460 WASHINGTON DC 20460 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

EASTERN RESEARCH GROUP INC 8. TYPE OF ORDER 

b. COMPANY NAME D a. PURCHASE ~ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 

110 HARTWELL AVENUE Except for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is Issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

LEXINGTON MA 02421 
including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAROAPCCD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

0 a. SMALL [ZJ b. OTHER THAN SMALL D c. DISADVANTAGED D g. SERVICE-
DISABLED 

Destination 

D d. WOMEN-OWNED De. HUBZone 0 f. EMERGING SMALL VETERAN-
BUSINESS OWNED 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Date) 
a. INSPECTION I b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse for Rejections) 

QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT 

(a) (b) (c) (d) 

DUNS Number: 112947395 
The total estimated cost for task order #4 
"Support for the 2011 us Coal Mine Methane 
Conference for the Coalbed Methane Outreach 
Program" is $89,995.00 and for a level of 
effort of 760 labor hours. This task order 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 

a. NAME 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS 

ON REVERSE (or P.O. Box) 

c. CITY 

DURHAM 

22. UNITED STATES OF 

AMERICA BY (Signature) 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

21. MAIL INVOICE TO: 

RTP FINANCE CENTER 

u::; t;NV lJ:<.UNJVJt;NTAL l:'J:<.UTt;CTlUN AGt;NCY 

RTP-FINANCE CENTER 0143-02 
109 TW ALEXANDER DRIVE 

r.STATE 

NC 

~ 

UNIT QUANTITY 

PRICE AMOUNT ACCEPTED 

(e) (f) (g) 

20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

$89,995.00 ~ 

17(1) 
GRAND 
TOTAL 

e. ZIP CODE 
$89,995.00 ~ 

27711 

23. NAME (Typed) 

Margaret Kline 
TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (Rev. 412006) 
Prescribed by GSNFAR 48 CFR 53.213(e) 



SCHEDULE- CONTINUATION 
IMPORTANT" Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

01/21/2011 IEP-W-10-019 

ITEM NO. SUPPLIES/SERVICES 

(a) (b) 

0001 

is fully funded. The completion date is 
12/31/2011, contingent upon exercise of 
Option Period I. 
TOPO: PAMELA FRANKLIN 
Admin Office: 

HPOD 
US ENVIRONMENTAL PROTECTION AGENCY 
HEADQUARTERS PROCUREMENT OPERATIONS 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE NW 
WASHINGTON DC 20460 

Period of Performance: 01/21/2011 to 
12/31/2011 

PR-OAR-11-00302 

Accounting Info: 
11-12-B-58F4-105A46C-2505-1158FC1090-0 
01 BFY: 11 EFY: 12 Fund: B Budget 
Org: 58F4 Program (PRC): 105A46C 
Budget (BOC) : 2505 DCN - Line ID: 
1158FC10 90-001 
Funding Flag: Complete 
Funded: $89,995.00 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 

AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(C) (d) 

> 

I ORDER NO. 

0004 

UNIT 
PRICE 

(e) 

2 

AMOUNT QUANTITY 
ACCEPTED 

(f) (g) 

89,995.00 

$89,995.00 
OPTIONAL FORM 348 (Rev. 4120061 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

001 07/13/2011 
6.1SSUED BY CODE HPOD 

HPOD 
US ENVIRONMENTAL PROTECTION AGENCY 
HEADQUARTERS PROCUREMENT OPERATIONS 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE NW 
WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

E 
A 
1 
L 

ASTERN RESEARCH GROUP 
TTN NA 
10 HARTWELL AVENUE 
EXINGTON MA 02421 

CODE 112947395 

INC 

FACILITY CODE 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
4. REQUISITION/PURCHASE REO. NO. r PROJECT NO. (If applicable) 

7. ADMINISTERED BY (If other than Item 6) CODE jHPOD 

HPOD 
US ENVIRONMENTAL PROTECTION AGENCY 
HEADQUARTERS PROCUREMENT OPERATIONS 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE NW 
WASHINGTON DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

I--

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-019 

0004 
10B. DATED (SEE ITEM 13) 

01/21/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (specify type of modification and autnority) 

E. IMPORTANT: Contractor IRl is not, Dis required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is to re-assign the role of Task Order Project Officer 

(TOPO) for task order 0004 to Felicia Ruiz. The role of Contracting Officer and 

Administrative Contracting Officer for this task order is assigned to Faye Sas. 

TOPO: Felicia Ruiz 

Continued ... 
Except as provided herein, all tenns and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Faye Sas 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

07/13/2011 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10 _019100041001 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Payment: 
RTP FINANCE CENTER 
US ENVIRONMENTAL PROTECTION 
RTP-FINANCE CENTER 
MAIL DROP D143-02 
109 TW ALEXANDER DRIVE 
DURHAM NC 2 7 711 

Period of Performance: 01/21/2011 

NSN 7540-01-152-8067 

AGENCY 

to 12/31/2011 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I'' CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. r· PROJECT NO. (If applicable) 

002 12/13/2011 
B. ISSUED BY CODE HPOD 7. ADMINISTERED BY (If other than Item 6) CODE LHPOD 

HPOD HPOD 
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY 
HEADQUARTERS PROCUREMENT OPERATIONS HEADQUARTERS PROCUREMENT OPERATIONS 
ARIEL RIOS BUILDING ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE NW 1200 PENNSYLVANIA AVENUE NW 
WASHINGTON DC 20460 WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

E 

A 
ASTERN RESEARCH GROUP 
TTN NA 

110 HARTWELL AVENUE 
L EXINGTON MA 02421 

CODE 11294 7395 

INC 
'""-'-

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-019 

0004 
10B. DATED (SEE ITEM 13) 

FACILITY CODE 01/21/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which Includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~gEcRH~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (:>pecify type of modification and authority) 

X Mutual Agreement of the Parties 

E. IMPORTANT: Contractor [RJ is not, Dis required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is to extend the period of performance of this task order 

to 31 January 2012, at no cost to the government. 

TOPO: Felicia Ruiz 

LIST OF CHANGES: 

Reason for Modification : Other Administrative Action 

Period Of Performance End Date changed from 31-DEC-11 to 31-JAN-12 

Total Amount for this Modification: $0.00 

New Total Amount for this Version: $89,995.00 

New Total Amount for this Award: $89,995.00 

CHANGES FOR LINE ITEM NUMBER: 1 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Faye Sas 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

12/13/2011 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-lO-Ol 9100041002 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

End Date changed from 31-DEC-11 to 31-JAN-12 

Delivery Location Code: OAR/OAP/CCD 
OAROAPCCD 
US ENVIRONMENTAL PROTECTION AGENCY 
1200 PENNSYLVANIA AVENUE NW 
MAIL CODE 62107J 
OAPCCD 
WASHINGTON DC 20460 USA 

Payment: 
RTP FINANCE CENTER 
US ENVIRONMENTAL PROTECTION AGENCY 
RTP-FINANCE CENTER D143-02 
109 TW ALEXANDER DRIVE 
DURHAM NC 27711 

FOB: Destination 
Period of Performance: 01/21/2011 to 01/31/2012 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



- --------- ----~~-~~~~~~~~~~~~~~~~~~~~~~~~~------- ------ --~~~~~~~~~~------------

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

003 04/12/2013 
6.1SSUED BY CODE HPOD 

HPOD 
US ENVIRONMENTAL PROTECTION AGENCY 
HEADQUARTERS PROCUREMENT OPERATIONS 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE NW 
WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

EASTERN RESEARCH GROUP INC 
ATTN NA 
110 HARTWELL AVENUE 
LEXINGTON MA 02421 

CODE 112 9 4 7 3 9 5 FACILITY CODE 

11. THIS ITEM 0 

1. CONTRACT ID CODE 

4. REQUISITION/PURCHASE REO. NO. 

7. ADMINISTERED BY (If other than Item 6) 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-019 
0004 
10B. DATED (SEE ITEM 13) 

01/21/2011 

D The above numbered solicitation Is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Decrease: -$134.65 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. b~gE~H~~~~ ~~'K,Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER ( pecify type of modification and authority) 

X Mutual Agreement 

E. IMPORTANT: Contractor IKJ is not, Dis required to sign this document and return 0 copies to the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is to deobligate $134.65 and reduce the total estimated 

cost to $89,860.35. Contractor concurrence via email dated 21 March 2013. 

TOPO: Felicia Ruiz 

CHANGES FOR ACCOUNTING CODE: 

11-12-B-58F4-105A46C-2505---1158FC1090-001 

Account code changed from 11-12-B-58F4-105A46C-2505-1158FC1090-001 to 

11-12-B-58F4-105A46C-2505---1158FC1090-001 

Amount changed from $89,995.00 to $89,860.35 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Margaret Kline 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10_019100041003 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Payment: 
RTP FINANCE CENTER 
US ENVIRONMENTAL PROTECTION 
RTP-FINANCE CENTER D143-02 
109 TW ALEXANDER DRIVE 
DURHAM NC 2 7 711 

FOB: Destination 

AGENCY 

Period of Performance: 01/21/2011 to 01/31/2012 

NSN 7540·01·152·8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



ORDER FOR SUPPLIES OR SERVICES I PAGE 0~ PAGES 

2 IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. ~f any) 6. SHIP TO: 

EP-W-10-01 
a. NAME OF CONSIGNEE 04/08/2011 

3. ORDER NO. 4. REQUISITION/REFERENCE NO. 

0005 PR-OAR-11-01055 OAR/OAP/CCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

HPOD us Environmental Protection Agency 
us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code: 62107J 

Ariel Rios Building OAP/CCD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 Washington DC 20460 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

EASTERN RESEARCH GROUP INC 8. TYPE OF ORDER 

b. COMPANY NAME 0 a. PURCHASE iKJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 
110 HARTWELL AVENUE Except for billing instructions on the 

reverse, this delivery order Is subject 
to instructions contained on this side 
only of this form and Is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

Lexington MA 02421 including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CCD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

0 a. SMALL [Kj b. OTHER THAN SMALL 0 c. DISADVANTAGED D g. SERVICE-
DISABLED 

Destination 
0 d. WOMEN-OWNED 0 e. HUBZone 0 f. EMERGING SMALL VETERAN-

BUSINESS OWNED 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 
ON OR BEFORE (Date) 

a. INSPECTION I b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse for Rejections) 

QUANTITY 
ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT 

(a) (b) (c) (d) 

DUNS Number: 112947395 
The total estimated cost for task order 5 
entitled "Coal 
is $37,718 for 
order is fully 
Melissa Weitz. 
Continued ... 

18. SHIPPING POINT 

a. NAME 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS 

ON REVERSE (or P.O. Box) 

c. CITY 

Durham 

22. UNITED STATES OF 

AMERICA BY (Signature) 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

Mine Inventory Support 2011" 
380 labor hours. This task 
funded. The Alt COR is 

19. GROSS SHIPPING WEIGHT 

21. MAIL INVOICE TO: 

RTP Finance Center 

u:::; J:<.;nvlronment:a.L J:Tot:ect:lon Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 

r.STATE 

NC 

~ 

UNIT QUANTITY 
PRICE AMOUNT ACCEPTED 

(e) (f) (g) 

20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

$37,718.00 ~ 

17(i) 
GRAND 
TOTAL 

e. ZIP CODE 
$37,718.00 ~ 

27711 

23. NAME (Typed) 

Margaret Kline 
TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (Rev. 4120061 
Prescribed by GSNFAR 48 CFR 53.213(e) 



SCHEDULE· CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER 'CONTRACT NO. 

04/08/2011 IEP-W-10-019 

ITEM NO. SUPPLIES/SERVICES 

(a) (b) 

0001 

TOPO: Katherine Sibold 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Period of Performance: 04/08/2011 to 
09/30/2011 

Coal Mine Inventory Support 2011 

Accounting Info: 
11-12-B-58F7-105A46C-2505-1158FC1204-0 
01 BFY: 11 EFY: 12 Fund: B Budget 
Org: 58F7 Program (PRC) : 105A46C 
Budget (BOC): 2505 DCN - Line ID: 
1158FC12 04-001 
Funding Flag: Complete 
Funded: $37,718.00 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H}} 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

I
ORDER NO. 

0005 

2 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(g) 

37,718.00 

$37,718.00 
OPTIONAL FORM 348 (Rev. 412006) 

Prescribed by GSA FAR (48 CFR) 53.213(1) 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 J 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

001 09/20/2011 
6.1SSUED BY CODE HPOD 7. ADMINISTERED BY (If other than Item 6) CODE jHPOD 

HPOD HPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations Headquarters Procurement Operations 
Ariel Rios Building Ariel Rios Building 
1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., st,.et, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

E 

A 
ASTERN RESEARCH GROUP 
ttn: NA 

110 HARTWELL AVENUE 
L exington MA 02421 

CODE 11294 7395 

-
INC 

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-019 

0005 
10B. DATED (SEE ITEM 13) 

FACILITY CODE 04/08/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendmenl prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and Is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X Mutual Agreement of the Parties 

E. IMPORTANT: Contractor 1RJ is not. 0 is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is to extend the period of performance of this task order 

to 30 November 2011, at no cost to the government. 

TOPO: Katherine Sibold Max Expire Date: 11/30/2011 

Reason for Modification : Other Administrative Action 

Period Of Performance End Date changed from 30-SEP-11 to 30-NOV-11 

Contracting Officer changed from Margaret Kline to Faye Sas. 

Maximum Potential Expiration Date changed to : 11/30/2011 

Continued ... 
Except as provided herein, all temns and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signatu"' of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Faye Sas 

16B. UNITED STATES OF AMERICA 

(Signatu"' of Cont,.cting Officer) 

16C. DATE SIGNED 

09/20/2011 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



~--------------------------- -------------------------

REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 10 _019 /000S/00 1 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

CHANGES FOR LINE ITEM NUMBER: 
End Date changed from 30-SEP-11 

1 
to 30-NOV-11 

Delivery Location Code: OAR/OAP/CCD 
OAR/OAP/CCD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code: 62107 J 
OAP/CCD 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 04/08/2011 to 11/30/2011 

NSN 7540-01-152·8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



~~------ ----------

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE lPAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. x· PROJECT NO. (If applicable) 

002 04/12/2013 
6.1SSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

E 

A 

ASTERN RESEARCH GROUP 
ttn: NA 

110 HARTWELL AVENUE 
L exington MA 02421 

CODE 112947395 

INC 

FACILITY CODE 

7. ADMINISTERED BY (If other than Item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

1-'--'-

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO, 
X EP-W-10-019 

0005 
10B. DATED (SEE ITEM 13) 

04/08/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Decrease: -$88.74 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Spectfy type of modification and authority) 

X Mutual Agreement 

E. IMPORTANT: Contractor [RJ is not. 0 is required to sign this document and return 0 copies to the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is to deobligate $88.74 and reduce the total estimated 

cost to $37,629.26. Contractor concurrence via email dated 21 March 2013. 

TOPO: Katherine Sibold Max Expire Date: 11/30/2011 

CHANGES FOR ACCOUNTING CODE: 

11-12-B-58F7-105A46C-2505---1158FC1204-001 

Account code changed from 11-12-B-58F7-105A46C-2505-1158FC1204-001 to 

11-12-B-58F7-105A46C-2505---1158FC1204-001 

Amount changed from $37,718.00 to $37,629.26 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Margaret Kline 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

04/12/2013 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 10_019 /000S/00 2 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. 

(A) 

Payment: 

SUPPLIES/SERVICES 

(B) 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 04/08/2011 to 11/30/2011 

NSN 7540-01-152-6067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-66) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



ORDER FOR SUPPLIES OR SERVICES I PAGE 0~ PAGES 

3 
IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. gr any) 6. SHIP TO: 

EP-W-10-01 
a. NAME OF CONSIGNEE 09/29/2011 

3. ORDER NO. 14. REQUISITION/REFERENCE NO. 

0006 See Schedule OAR/OAP/CCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

HPOD us Environmental Protection Agency 
us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code: 62107J 

Ariel Rios Building OAP/CCD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I. e. ZIP CODE 

Washington DC 20460 Washington DC 20460 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

EASTERN RESEARCH GROUP INC 8. TYPE OF ORDER 

b. COMPANY NAME 0 a. PURCHASE lKJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 

110 HARTWELL AVENUE Except for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and Is Issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, If any, 

Lexington MA 02421 including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CCD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

D a. SMALL [Zj b. OTHER THAN SMALL D c. DISADVANTAGED 0 g. SERVICE-
DISABLED 

Destination 

0 d. WOMEN-OWNED 0 e. HUBZone 0 f. EMERGING SMALL VETERAN· 
BUSINESS OWNED 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Date) 
a. INSPECTION I b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse for Rejections) 

QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT 

(a) (b) (c) (d) 

DUNS Number: 112947395 
New task order award under contract 
EP-W-10-019 for task 2 only under the 
Statement of Work - Pre-Feasibility Studies 
for Coal Mine Methane Recovery and 
Utilization Projects in support of the 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 

a. NAME 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS 

ON REVERSE (or P.O. Box) 

c. I,;IIY 

Durham 

22. UNITED STATES OF 

AMERICA BY (Signature) 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

~ 

21. MAIL INVOICE TO: 

RTP Finance Center 

u::; t;nvlronment:a.L l:'rot:ect:lon Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 

l<l.l:iiAII:: 

NC 

UNIT QUANTITY 
PRICE AMOUNT ACCEPTED 

(e) (f) (g) 

20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

$98,449.53 ~ 

17(1) 
GRAND 
TOTAL 

e. ZIP GOD!:: 
$98,449.53 ~ 

27711 

23. NAME (Typed) 

Faye Sas 
TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 !Rev. 4120061 
Prescribed by GSNFAR 48 CFR 53.213(e) 



SCHEDULE -CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

09/29/2011 IEP-W-10-019 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

Global Methane Initiative. The total 
estimated cost for task order 6 is 
$163,693.00 with a total level of effort of 
960 direct labor hours to complete two 
pre-feasibility studies: one in Kazakhstan, 
and one in Russia. Incremental funding is 
obligated in the amount of $98,499.53, with 
$65,193.47 remaining in order to fully fund 
this task order. Contractor incurred 
expenses cannot exceed the obligated amount 
of $98,499.53. 
TOPO: FELICIA RUIZ Max Expire Date: 
09/30/2012 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations

1 

Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Accounting Info: 
11-12-B-58F4-105A46CP4-2505-1158FC1468-001 
BFY: 11 EFY: 12 Fund: B Budget Org: 58F4 
Program (PRC): 105A46CP4 Budget (BOC): i505 
DCN - Line ID: 1158FC1468-001 I 
Period of Performance: 10/01/2011 to 
09/30/2012 

New task order award to complete two 
pre-feasibility studies for Coal Mine 
Methane Recovery and Utilization Projects 
in support of GMI: one in Kazakhstan and 
one in Russia. 
Requisition No: PR-OAR-11-02687 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

I ORDER NO. 

0006 

UNIT 
PRICE 

(e) 

2 

AMOUNT QUANTITY 
ACCEPTED 

(f) (g) 

98,449.53 

$98,449.53 
OPTIONAL FORM 348 (Rev. 4120061 

Prescribed by GSA FAR (46 CFR) 53.213{1} 



-------------~~~--~~~----------

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACTIDCODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

001 08/13/2012 See Schedule 

6.1SSUED BY CODE HPOD 7. ADMINISTERED BY (If other than Item 6) CODE IHPOD 

HPOD HPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations Headquarters Procurement Operations 
Ariel Rios Building Ariel Rios Building 
1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

E 

A 

1 
L 

ASTERN RESEARCH GROUP 
ttn: NA 
10 HARTWELL AVENUE 
exington MA 02421 

CODE 112947395 

-
INC 

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-019 

0006 
10B. DATED (SEE ITEM 13) 

FACILITY CODE 09/29/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers DIs extended, DIs not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to lhe solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $65,243.47 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO; (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authonty) 

X FAR Subpart 43.105 

E. IMPORTANT: Contractor IRJ is not, Dis required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is to obligate the last increment of funding in the amount 

of $65,243.47 in order to fully fund this task order at a total estimated cost of 

$163,693.00. Contractor incurred expenses cannot exceed the obligated amount of $163,693.00. 

TOPO: FELICIA RUIZ Max Expire Date: 09/30/2012 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Total Amount for this Modification: $65,243.47 

New Total Amount for this Version: $163,693.00 

New Total Amount for this Award: $163,693.00 

Obligated Amount for this Modification: $65,243.47 

Continued 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of potson authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Faye Sas 

16B. UNITED STATES OF AMERICA 

(Signature of Contf8cting Officer) 

16C. DATE SIGNED 

08/13/2012 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-lO-Ol 9/000 6/00l 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

New Total Obligated Amount for this Award: 
$163,693.00 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $98,449.53 to $163,693.00 
Obligated Amount for this modification: $65,243.47 

CHANGES FOR DELIVERY LOCATION: OAR/OAP/CCD 
Amount changed from $98,449.53 to $163,693.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-58F4-101A46XP4-2505-1258FC2641-001 
Beginning FiscalYear 12 
Ending Fiscal Year 13 
Fund (Appropriation) B 
Budget Organization 58F4 
Quantity: 0 
Amount: $65,243.47 
Percent: 66.27098 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

Delivery Location Code: OAR/OAP/CCD 
OAR/OAP/CCD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code: 62107J 
OAP/CCD 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 10/01/2011 to 09/30/2012 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT I D CODE 'PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

002 09/26/2012 
6.1SSUED BY CODE HPOD 7. ADMINISTERED BY (If other than Item 6) CODE IHPOD 

HPOD HPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations Headquarters Procurement Operations 
Ariel Rios Building Ariel Rios Building 
1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

E 
A 

1 
L 

ASTERN RESEARCH GROUP 
ttn: NA 
10 HARTWELL AVENUE 
exington MA 02421 

CODE 112947395 

INC 
9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-019 

0006 
10B. DATED (SEE ITEM 13) 

FACILITY CODE 09/29/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers DIs extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X Mutual Agreement of the parties 

E. IMPORTANT: Contractor IRJ is not. Dis required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitationlconttact subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is to extend the period of performance of this task order 

to 31 May 2013, at no cost to the government. 

TOPO: FELICIA RUIZ Max Expire Date: 05/31/2013 

LIST OF CHANGES: 
Reason for Modification Other Administrative Action 

Period Of Performance End Date changed from 30-SEP-12 to 31-MAY-13 

Maximum Potential Expiration Date changed to 05/31/2013 

CHANGES FOR LINE ITEM NUMBER: 1 

End Date changed from 30-SEP-12 to 31-MAY-13 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Faye Sas 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting OffiC8r) 

16C. DATE SIGNED 

09/26/2012 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 10 _019100061002 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Delivery Location Code: OAR/OAP/CCD 
OAR/OAP/CCD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code: 62107J 
OAP/CCD 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 10/01/2011 to 05/31/2013 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

003 06/01/2013 
6.1SSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., stroet, county, State and ZIP Code) 

E 
A 

1 
L 

ASTERN RESEARCH GROUP 
ttn: NA 
10 HARTWELL AVENUE 
exington MA 02421 

CODE 112947395 

INC 

FACILITY CODE 

7. ADMINISTERED BY (If other than Item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

r-..:.-

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO, 
X EP-W-10-019 

0006 
10B. DATED (SEE ITEM 13) 

09/29/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended, 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required} 

See Schedule 
13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14, 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X Mutual Agreement 

E, IMPORTANT: Contractor IRJis not, DIs required to sign this document and return 0 copies to the issuing office. 

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is to provide a no cost extension to 31 August 2013. 

COR: Jayne Somers 202-343-9896 

Alt COR: Felicia Ruiz 202-343-9129 

TOPO: FELICIA RUIZ Max Expire Date: 05/31/2013 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Margaret Kline 

15B. CONTRACTOR/OFFEROR 

(Signature of person authon'zed to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

(Signaturo of Contracting Officer) 

16C. DATE SIGNED 

04/13/2013 

STANDARD FORM 30 (REV. 10·83) 
Prescrtbed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10 _019100061003 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Payment: 
RTP Finance Center 
US Environmental Protection 
RTP-Finance Center 
Mail Drop Dl43-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 10/01/2011 

NSN 7540-01-152-8067 

Agency 

to 08/31/2013 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE JPAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. J· PROJECT NO. (If applicable) 

004 08/27/2013 
6. ISSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

E 

A 

1 
L 

ASTERN RESEARCH GROUP 
ttn: NA 
10 HARTWELL AVENUE 
exington MA 02421 

CODE 112947395 

INC 

FACILITY CODE 

7. ADMINISTERED BY (If other than Item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

f-'-'-

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-019 

0006 
10B. DATED (SEE ITEM 13) 

09/29/2011 

11, THIS ITEM ONLY APPLIES To AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO, AS DESCRIBED IN ITEM 14, 

CHECK ONE 

X 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X Mutual Agreement 

E. IMPORTANT: Contractor IRJ is not, Dis required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, Including solicitationlcontracf subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is to provide a 3rd no cost extension to 31 December 2013, 

contingent upon exercise of the option year. 

As of 27 August 2013, Compass Data Warehouse showed approximately $29,784.66 in unexpended 

obligated funds. 

COR: Jayne Somers 202-343-9896 

Alt COR: Felicia Ruiz 202-343-9129 

TOPO: FELICIA RUIZ Max Expire Date: 05/31/2013 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authon'zed to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Margaret Kline 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C, DATE SIGNED 

08/27/2013 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



-- ---------------------------------------------------

REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10_019100061004 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Payment: 
RTP Finance Center 
US Environmental Protection 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 10/01/2011 

NSN 7540-01-152-8067 

Agency 

to 12/31/2013 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



ORDER FOR SUPPLIES OR SERVICES I PAGE 0~ PAGES 

3 IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. grany) 6. SHIP TO: 
EP-W-10-01 

a. NAME OF CONSIGNEE 12/19/2011 

3. ORDER NO. 14. REQUISITION/REFERENCE NO. 

0007 See Schedule OAR/OAP/CCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

HPOD us Environmental Protection Agency 
us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code: 62107J 

Ariel Rios Building OAP/CCD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 Washington DC 20460 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

EASTERN RESEARCH GROUP INC 8. TYPE OF ORDER 

b. COMPANY NAME 0 a. PURCHASE iKJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 
110 HARTWELL AVENUE Except for billing instructions on the 

reverse, this delivery order Is subject 
to instructions contained on this side 
only of this form and Is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

Lexington MA 02421 including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CCD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

D a. SMALL IKJ b. OTHER THAN SMALL D c. DISADVANTAGED 0d. WOMEN-OWNED 0 e. HUBZone Destination 
0 f. SERVICE-DISABLED 

VETERAN-OWNED 0 
g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOMEN-OWNED 0 

h. ECONOMICALLY DISADVANTAGED WOMEN-OWNED 
SMALL BUSINESS (EDWOSB) 

SMALL BUSINESS PROGRAM 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Date) 
a. INSPECTION I b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse for Rejections) 

QUANTITY 
ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT 

(a) (b) (c) (d) 

DUNS Number: 112947395 
The total estimated cost for task order 
0007: Program Management for the Coalbed 
Methane Outreach is $27,041.00 for a total 
level of effort of 170 direct labor hours. 
The task order is fully funded through its 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 

21. MAIL INVOICE TO: 

a. NAME RTP Finance Center 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS US Environmental Protection Agency 

ON REVERSE (or P.O. Box) 

c. (jJJ y 

Durham 

22. UNITED STATES OF 

AMERICA BY (Signature) 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

~ 

RTP-Finance Center (D143-02) 
109 TW Alexander Drive 

ld, :>IAit: 

NC 

UNIT QUANTITY 
PRICE AMOUNT ACCEPTED 

(e) (f) (g) 

20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

$27,041.00 ~ 

17(i) 
GRAND 
TOTAL 

e.LIPvVUt: 
$27,041.00 ~ 

27711 
23. NAME (Typed) 

Faye Sas 
TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 !Rev. 512011) 
Prescribed by GSNFAR 48 CFR 53.213(0 



SCHEDULE· CONTINUATION 
IMPORTANT' Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

12/19/2011 IEP-W-10-019 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

completion date of September 30, 2012. COR: 
Jayne Somers/Alt COR: Pamela Franklin. 
TOPO: JAYNE SOMERS Max Expire Date: 
09/30/2012 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Period of Performance: 12/19/2011 to 
09/30/2012 

Program Management Task Order for Coalbed 
Methane Outreach Program 
Requisition No: PR-OAR-12-00366 

Accounting Info: 
12-13-B-58F4-101A46-2505-1258FC2508-00 
1 BFY: 12 EFY: 13 Fund: B Budget Org: 
58F4 Program (PRC): 101A46 Budget 
(BOC) : 2505 DCN - Line ID: 
1258FC2508-001 
Funding Flag: Complete 
Funded: $27,041.00 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

I
ORDER NO. 

0007 

2 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(g) 

27,041.00 

$27,041.00 
OPTIONAL FORM 348 (Rev. 412006) 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



-------------------------------------------------------------------------

Coalbed Methane Outreach Program 
Task Order Contract EP-W-10-019 

STATEMENT OF WORK: 
Program Management for Coalbed Methane Outreach Program 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach Program works with coal mines in the U.S. 
and internationally to encourage the economic use of the coal mine methane (CMM) gas 
that is otherwise vented to the atmosphere. This contract will support the Coalbed 
Methane Outreach Program in its efforts to reduce CMM emissions. The contract 
includes a provision to award task orders to provide maintenance of monthly progress 
reports and to support on-call program management and open lines of communication. 

The period of performance for this task order is from the date of approval through 
September 30, 2012. Activities listed in this task order are not duplicative with activities 
under other coal mine methane program task orders. 

II. OBJECTIVE 

The objective of this task order is to maintain a monthly progress report and support an 
on-call Program Manager and open lines of communication. 

III. SCOPE 

The work outlined under this task order is consistent with contract clauses B. 4 (Program 
Management), F. 3 (Monthly Progress Report), and F. 4 (Working Files). 

IV. TASK DESCRIPTIONS 

This task order has one ( 1) task with two (2) subtasks, listed and described below: 

Task 1 :Program Management 

Subtask 1: Maintenance of Monthly Progress Report and Working Files 
Instructions for completion of the monthly progress report are referenced in Section F. 3, 
Monthly Progress Report. Instructions for completion of working files are references in 
Section F. 4, Working Files. 

Subtask 2: Maintaining Lines of Communication 
At the request of either the Government or the Contractor, meetings shall be held to 
discuss the overall progress on the contract. These discussions shall normally be 
conducted via conference call. However, the Government reserves the right to hold some 
meetings in Washington, D.C. 

1 



The contractor shall maintain the capability to respond to requests for information from 
the Government concerning issues of contract management, including overall progress on 
the contract, trouble shooting, and other contract-level issues. General issues will be 
discussed during the regularly scheduled conference calls, but under certain 
circumstances, there may be an urgent need to address specific issues or to provide non
routine type information. 

V. PLACE OF PERFORMANCE 

The work performed under this Task Order will involve on-site office work, with the 
possibility of some local travel. 

VI. PERIOD OF PERFORMANCE 

The period of performance for all tasks completed under this Task Order is from the date 
award to September 30, 2012. Extensions to this period of performance will not be 
granted except in the case of extenuating circumstances. 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

001 05/22/2012 
6.1SSUED BY CODE HPOD 7. ADMINISTERED BY (If other than Item 6) CODE IHPOD 

HPOD HPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations Headquarters Procurement Operations 
Ariel Rios Building Ariel Rios Building 
1200 Pennsylvania Avenue, NW 1200 Pennsylvania Avenue, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., stre8t, county, State and ZIP Cod8) (x) 9A. AMENDMENT OF SOLICITATION NO. 

E 

A 

ASTERN RESEARCH GROUP 
ttn: NA 

110 HARTWELL AVENUE 
L exington MA 02421 

CODE 112947395 

1-'--'-

INC 
9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-019 

0007 
10B. DATED (SEE ITEM 13) 

FACILITY CODE 12/19/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

DThe above numbered solicitation Is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor [RJ is not, Dis required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is to re-assign the role of Alternate COR to Felicia Ruiz 

for the period of performance of this task order. 

COR: Jayne Somers 

TOPO: JAYNE SOMERS Max Expire Date: 09/30/2012 

LIST OF CHANGES: 

Reason for Modification : Other Administrative Action 

Total Amount for this Modification: $0.00 

New Total Amount for this Version: $0.00 

New Total Amount for this Award: $27,041.00 

Alternate COR/Project Officer changed to : Felicia Ruiz 

Continued 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of p8rson authorizBd to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Faye Sas 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting OffiC8r) 

16C. DATE SIGNED 

05/22/2012 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



----------------------

REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10_01910007 1001 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Payment: 
RTP Finance Center 
US Environmental Protection 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 12/19/2011 

NSN 7540·01·152·8067 

Agency 

to 09/30/2012 

QUANTITY UNIT 

(C) (D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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,--- ............ ---

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

002 09/26/2012 
6.1SSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8 NAME AND ADDRESS OF CONTRACTOR (N t t I Sf t d ZIP C d ) o., s ree, coun y, ae an 0 • 

EASTERN RESEARCH GROUP INC 
Attn: NA 
110 HARTWELL AVENUE 
Lexington MA 02421 

CODE 112947395 I FACILITY CODE 

1. CONTRACT I D CODE 

4. REQUISITION/PURCHASE REO. NO. 

7. ADMINISTERED BY (If other than Item 6) 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

9A AMENDMENT OF SOLICITATION NO (x) 
!-'-'-

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-019 

0007 
10B. DATED (SEE ITEM 13) 

12/19/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers DIs extended. DIs not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; {b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNT! NG AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 
A. b~8E~H~~~~ )t~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

u. OTHER (Specify type of modification and authority) 

X Mutual Agreement of the Parties 

E. IMPORTANT: Contractor [R] is not. Dis required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is to extend the period of performance of this task order 

to 31 December 2012, at no cost to the government. 

COR: Jayne Somers 

TOPO: JAYNE SOMERS Max Expire Date: 12/31/2012 

LIST OF CHANGES: 

Reason for Modification : Other Administrative Action 

Period Of Performance End Date changed from 30-SEP-12 to 31-DEC-12 

Total Amount for this Modification: $0.00 

New Total Amount for this Version: $27,041.00 

New Total Amount for this Award: $27,041.00 

Continued ... 
Except as provided herein. all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Faye Sas 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

09/26/2012 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-lO-Ol 9100071002 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Maximum Potential Expiration Date changed to : 
12/31/2012 

CHANGES FOR LINE ITEM NUMBER: 1 
End Date changed from 30-SEP-12 to 31-DEC-12 

Delivery Location Code: OAR/OAP/CCD 
OAR/OAP/CCD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code: 62107J 
OAP/CCD 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 12/19/2011 to 12/31/2012 

NSN 7540·01·152·8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

003 04/12/2013 
6.1SSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. stf8et, county, State and ZIP Code) 

E 

A 

ASTERN RESEARCH GROUP 
ttn: NA 

110 HARTWELL AVENUE 

INC 

,1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

7. ADMINISTERED BY (If other than Item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 
..:..-'.. 

9B. DATED (SEE ITEM 11) 

exington MA 02421 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X 
L 

EP-W-10-019 
0007 
10B. DATED (SEE ITEM 13) 

CODE 11294 7395 FACILITY CODE 12/19/2011 

11. THI:> ITEM uN~Y APPLIES TO AME DMENTS OF SOLICITATION::; 

0The above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers 0 Is extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and Is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Decrease: -$1,992.21 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (IJpecify type of modification and authority) 

X Mutual Agreement 

E. IMPORTANT: Contractor IKJ is not, 0 is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is to deobligate $1,992.21 and reduce the total estimated 

cost to $25,048.79. Contractor concurrence via email dated 21 March 2013. 

COR: Jayne Somers 

TOPO: JAYNE SOMERS Max Expire Date: 12/31/2012 

CHANGES FOR ACCOUNTING CODE: 

12-13-B-58F4-101A46-2505---1258FC2508-001 

Account code changed from 12-13-B-58F4-101A46-2505-1258FC2508-001 to 

12-13-B-58F4-101A46-2505---1258FC2508-001 

Amount changed from $27,041.00 to $25,048.79 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signatu,. of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Margaret Kline 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

(Signatuf8 of Contracting Officer) 

16C. DATE SIGNED 

04/12/2013 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



----------------

REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-lO-Ol 9100071003 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. 

(A) 

Payment: 

SUPPLIES/SERVICES 

(B) 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 12/19/2011 to 12/31/2012 

NSN 7540·01-152·8067 

QUANTITY 

(C) 
UNIT UNIT PRICE 

(D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



------------- -------------------

ORDER FOR SUPPLIES OR SERVICES I PAGE OF PAGES 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 I 2 

1. DATE OF ORDER 2. CONTRACT NO. gr any) 6. SHIP TO: 

EP-W-10-01 
a. NAME OF CONSIGNEE 01/03/2012 

3. ORDER NO. 14. REQUISITION/REFERENCE NO. 

0008 See Schedule 
OAR/OAP/CCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

HPOD us Environmental Protection Agency 

us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code: 62107J 

Ariel Rios Building OAP/CCD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 Washington DC 20460 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

EASTERN RESEARCH GROUP INC 8. TYPE OF ORDER 

b. COMPANY NAME D a. PURCHASE lKJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 

110 HARTWELL AVENUE Except for billing instructions on the 
reverse, this delivery order Is subject 
to instructions contained on this side 
only of this form and is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

Lexington MA 02421 
including delivery as Indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CCD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

D a. SMALL IRJ b. OTHER THAN SMALL D c. DISADVANTAGED 0d. WOMEN-OWNED De. HUBZone Destination 
D f. SERVICE-DISABLED 

VETERAN-OWNED 

D g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOMEN-OWNED 

D h. ECONOMICALLY DISADVANTAGED WOMEN-OWNED 
SMALL BUSINESS (EDWOSB) 

SMALL BUSINESS PROGRAM 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Date) 
a. INSPECTION I b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse for Rejections) 

QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT 

(a) (b) (c) (d) 

DUNS Number: 112947395 
The total estimated cost for the task order 
entitled, "Support for CMOP's International 
Activities through the Global Methane 
Initiative (GMI)" is $86,651.00 for a total 
level of effort of 350 direct labor hours. 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 

21. MAIL INVOICE TO: 

a. NAME RTP Finance Center 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS US Environmental Protection Agency 

ON REVERSE (or P.O. Box) 

c. CITY 

Durham 

22. UNITED STATES OF 

AMERICA BY (Signature) 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

~ 

RTP-Finance Center (D143-02) 

109 TW Alexander Drive 

r:SIAit: 

NC 

UNIT QUANTITY 
PRICE AMOUNT ACCEPTED 

(e) (f) (g) 

20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

$86,651.00 ~ 

17(i) 
GRANO 
TOTAL 

e.ZIPCODt: 
$86,651.00 ~ 

27711 
23. NAME (Typed) 

Faye Sas 
TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (Rev. 512011) 
Prescribed by GSNFAR 48 CFR 53.213(f) 



SCHEDULE- CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

01/03/2012 IEP-W-10-019 

ITEM NO. SUPPLIES/SERVICES 

(a) (b) 

0001 

The task order is fully funded through its 
completion date of 30 September 2012. 
TOPO: FELICIA RUIZ Max Expire Date: 
09/30/2012 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Accounting Info: 
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I. BACKGROUND 

Coalbed Methane Outreach Program 
Task Order 

Contract Number EP-W-1 0-019 

STATEMENT OF WORK: 
Support for CMOP's International Activities 

through the Global Methane Initiative 

The U.S. EPA Coalbed Methane Outreach Program (CMOP) works with coal mines in the U.S. 
and internationally to encourage the economic use of coal mine methane (CMM) gas that is 
otherwise vented to the atmosphere. Through this task order, EPA is requesting technical and 
outreach support for the general advancement and development of international CMM projects 
under the auspices of the Global Methane Initiative (formerly Methane to Markets Partnership; 
hereafter referred to as "GMI"). 

Methane is both the primary constituent of natural gas and a potent greenhouse gas when 
released to the atmosphere. Reducing emissions can yield substantial economic and 
environmental benefits. The implementation of available, cost-effective methane emission 
reduction opportunities in the coal industry can lead to improved mine safety, greater mine 
productivity, and increased revenues. 

Methane is produced from mining activities in underground coal mines, at surface coal mines, 
and as a result of post-mining activities including coal processing, storage and transportation. 
Underground mines are the single largest source of CMM emissions in most countries. Globally, 
CMM accounts for about 8% of total methane emissions from human activities. 

The Global Methane Initiative is an international, public-private initiative that was launched in 
2004 (as the Methane to Markets Partnership) with several key objectives: to reduce global 
methane emissions, to enhance economic growth, to promote energy security, to improve the 
environment, and to reduce greenhouse gas emissions. The initiative focuses on cost-effective, 
near-term methane recovery and use as a clean energy source. GMI is a collaborative effort 
between developed countries, developing countries, and countries with economies in transition, 
together with strong participation from the private sector. There are now more than 40 partner 
countries, and over 1000 participating non-government entities. The Global Methane Initiative 
targets five major methane sources: landfills, coal mines, natural gas and oil systems, 
agriculture I manure management systems, and wastewater. By building international 
relationships, the GMI promotes opportunities to mitigate fugitive emissions and bring 
otherwise-wasted methane gas to commercial markets. For more on GMI and its activities in 
the coal mining sector, see http://www.globalmethane.org 

US EPA is the lead US Government Agency implementing US activities through the GMI. EPA 
works with her sister agencies including the US Department of State, the US Agency for 
International Development, the US Department of Energy, and the US Trade & Development 
Agency. Within the coal sector, EPA's Coalbed Methane Outreach Program (CMOP) leads the 
activities of the US through the Coal Subcommittee. Currently, CMOP staff members serve as 
Co-Chair of the Coal Subcommittee and official delegates to the Subcommittee. CMOP is 
actively engaged in planning Subcommittee meetings and workshops, developing informational 
work products, and supporting CMM project development in partner countries. 



Task Order Statement of Work: Support for CMOP International Activities 22 November 2011 

Through this Task Order, EPA is seeking contractor support to provide technical and analytic 
assistance for the activities of the GMI Coal Subcommittee as well as EPA's initiatives to 
support the aims of the GMI through activities that support CMM in specific partner countries. 

EPA has identified several countries that are of high priority for reducing CMM emissions: 
China, India, Ukraine, and Russia. EPA is also interested in helping to support the reduction of 
CMM emissions in other countries including Kazakhstan, Mongolia, Poland and Turkey. EPA is 
evaluating the potential for CMM project opportunities in other countries such as Colombia, 
Mexico and Vietnam. 

The period of performance for this task order is from the date of approval through September 
30, 2012. 

Although this scope of work is broad and describes a set of general activities to be undertaken 
that may be very similar to general activities described in other task orders, actual contractor 
activity under this task order will be driven by technical direction of the Task Order Project 
Officer, which will specify a subset of these activities that will be more focused and specialized. 

Activities listed in this task order statement of work are not duplicative with activities 
under other CMOP task orders. 

II. OBJECTIVE 

The objective of this task order is to provide EPA with the technical, analytical, and outreach 
support to advance CMOP's international activities that support the aims of the Global Methane 
Initiative and specifically the Coal Subcommittee. EPA requests the following types of support: 

(1) Development of information and information work products; 
(2) Logistical support, including travel support for delegates to participate in critical 

workshops or meetings and support for CMOP in planning GMI meetings or activities. 
(3) Technical, analytic, and capacity-building support to promote CMM project opportunities 

in key partner countries. 
(4) Support for implementation and dissemination of the "Best Practices" guidance 

document for international coal mine methane degasification, recovery, and use that was 
developed jointly by EPA and others under the auspices of the Global Methane Initiative 
in collaboration with the United Nations Economic Commission for Europe (UNECE). 

Ill. SCOPE 

The work outlined under this task order is consistent with the following sections under the 
contract Statement of Work: 1.2.1, 1.2.2, 1.2.3, and 1.2.4. 

IV. TASK DESCRIPTIONS 

This task order has one (1) Task, consisting of four (4) subtasks, listed and described below. 

As directed by the TOPO, for each deliverable under this Task, the contractor shall prepare a 
draft deliverable following receipt of a Technical Direction (TO) from the TOPO or Alternate 
TOPO (hereafter collectively referred to as TOPO) for TOPO review and comment. The 
contractor shall incorporate TOPO comments into the deliverables, perform additional 
information gathering as required, and submit a final deliverable to the TOPO. 
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Task Order Statement of Work: Support for CMOP International Activities 22 November 2011 

Task 1: Technical, Analytic, and Logistical Support for CMOP's International Activities to 
Support the Global Methane Initiative (GMI) 

Under this Task, the contractor shall provide technical and logistical support for the activities of 
the Global Methane Initiative Coal Subcommittee. 

Specifically, EPA requests the following types of support: 

Subtask (1): Develop or support development of information and information work 
products 

This subtask consists of development, technical review, and updating of Subcommittee work 
products such as newsletters, website content I formatting, the global CMM projects database, 
the "Global Overview" of key coal-producing countries, or other reports or analytical work. As 
directed by the TOPO, the contractor shall conduct critical technical reviews of such work 
products. For each work product reviewed, the contractor shall prepare a brief memorandum 
describing recommended changes or improvements, if any, to the work product. 

Subtask (2): Provide logistical support for GMI activities 

Under this Subtask, as directed by the TOPO, the contractor shall provide logistical support to 
CMOP for Partnership activities, including the following: 

a) Provide logistical support for GMI meetings, workshops, trainings, or other activities, as 
directed by the TOPO. This support may include helping to develop a detailed agenda, 
including contacting potential speakers or developing presentations or materials for the 
coal sector agenda. 

b) Provide travel support for delegates to participate in critical workshops or meetings and 
support for CMOP activities. The subcontractor may also be requested to facilitate travel 
arrangements and provide travel support for delegates from developing countries or 
countries with economies in transition to participate in critical GMI meetings or 
workshops. 

c) Participate in GMI meetings or activities. The contractor shall also participate in the Coal 
Subcommittee meeting(s) or workshops as requested I directed by the TOPO including 
preparing and delivering presentations. 

d) Provide translation of key documents or work products. The contractor may be 
requested to provide assistance in facilitating the translation of documents developed 
through the Global Methane Initiative. This might include the translation of pre-feasibility 
and/or feasibility studies from English to the host-country language, as well as the 
translation of fact sheets, and presentations. 

Subtask (3): Provide support to promote CMM project development in GMI countries 

Under this Subtask, as directed by the TOPO, the contractor shall provide technical, analytic, 
and capacity-building support to promote CMM project development in key partner countries, 
such as India, China, Russia, Kazakhstan, and other GMI partner countries. 
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Task Order Statement of Work: Support for CMOP International Activities 22 November 2011 

For each deliverable under this Task, the contractor shall prepare a draft deliverable following 
receipt of a Technical Direction (TD) from the TOPO or Alternate TOPO. The contractor shall 
incorporate TOPO comments into the deliverables, perform additional information gathering as 
required, and submit a final deliverable to the TOPO. This subtask would include a total of up to 
four (4) person-trips. 

a) Technical support for project development. As directed by the TOPO, the contractor 
shall provide technical support for in-country CMM project development- such as 
project identification data-gathering, or site-specific pre-feasibility studies. 

b) Capacity building. EPA may request assistance with organizing and conducting in
country technical training, workshops, or other outreach activities. Under this Subtask, 
as directed by the TOPO, the contractor shall provide assistance in developing outreach 
and training support for partner countries such as Ukraine, Russia, India or China. EPA 
may request the contractor to assist foreign government or other entities with activities 
such as data collection, site visits, and database development. This support may 
include preparation for, development of, and implementation of a technical workshop for 
appropriate audiences that would benefit from such training to promote coal mine 
methane project development in that country. 

c) Technical support for or review of the activities of recipients of US EPA grants or 
cooperative agreements. Under this Subtask, as directed by the TOPO, the contractor 
shall provide technical and analytical support for grantees with specific technical 
assistance needs. 

Subtask (4): Provide support for the GMI to disseminate results of a "Best Practices" 
guidance document for coal mine methane degasification, recovery, and use. 

Under this Subtask, the contractor shall provide support for dissemination of "Best Practices" 
guide on coal mine methane degasification, recovery, and use. EPA is conducting this effort 
under the auspices of the Global Methane Initiative in collaboration with the United Nations 
Economic Commission for Europe (UNECE). See: http://www.unece.org/energy/se/cmm.html 

The contractor may be asked to draft or edit accompanying documents (such as a "Summary for 
Policy Makers" or other outreach materials), or provide input about the most effective supporting 
materials to be developed (including materials to be posted on a website). Most of the work will 
be conducted individually with coordination and communication primarily via email and 
telephone. The contractor may also be requested to provide support for development or 
implementation of technical workshops to disseminate the results of the Best Practices 
document in one or more countries. 

V. PLACE OF PERFORMANCE 

The work performed under this Task Order will be primarily undertaken at the contractor's office. 
This Task Order may include up to four (4) international person-trips total, as directed by 
the TOPO. 

VI. PERIOD OF PERFORMANCE 

The period of performance for all tasks completed under this Task Order is from the date of 
award to September 30, 2012. Extensions to this period of performance will not be granted 
except in the case of extenuating circumstances. 
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Task Order Statement of Work: Support for CMOP International Activities 22 November 2011 

VII. DELIVERABLE/ DELIVERY SCHEDULE 

Task 1 Deliverables Due Date 

1-1 Kickoff meeting (via teleconference as Within one week of receipt of TOPO TD 
appropriate) 

1-2 Trip report(s) Within 10 days of completion of each trip 

1-3 Memorandum(a) summarizing review As directed by TOPO 
of work products 

1-4 Draft pre-feasibility study(ies) As directed by TOPO 

1- 5 Progress reports Biweekly conference calls, as scheduled with 
TOPO 

1-6 Draft agenda for meeting or workshop Within two weeks of TOPO TD 

1-7 Final agenda for meeting, workshop Within one week of TOPO comments, or as 
directed 

1-8 Travel support for delegates to As directed by TOPO 
participate in GMI meetings 

1 -9 Draft materials for Best Practices As directed by TOPO 
dissemination 

1 - 1 0 Final materials Within two weeks of TOPO comments 

VIII. SECURITY 

Unclassified 

IX. GOVERNMENT FURNISHED EQUIPMENT/GOVERNMENT FURNISHED INFORMATION 

The U.S. EPA Task Order Project Officer will provide the contractor with any requested 
background information necessary to complete the task. 
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Coalbed Methane Outreach Program 

STATEMENT OF WORK: 
Analytical and Outreach Support for Coalbed Methane Outreach Program 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach Program works with coal mines in the U.S. and 
internationally to encourage the economic use of the coal mine methane gas that is otherwise 
vented to the atmosphere. Through this task order, the EPA is requesting technical and outreach 
support to help identify and promote viable coal mine methane projects in the United States. 

The period of performance for this task order is from the date of approval through September 30, 
2012. Activities listed in this task order are not duplicative with activities under other coal mine 
methane program task orders. 

This Scope of Work provides the overview of typical outreach and analytical tasks that the 
Coalbed Methane Outreach Program may require to support its domestic activities to promote 
coal mine methane recovery and utilization or abatement. Specific activities will be directed by 
the TOPO through Technical Direction. 

II. OBJECTIVE 

The objective of this task order is to provide EPA with the technical and outreach support to 
provide project development outreach in the U.S. 

III. SCOPE 

The work outlined under this task order is consistent with the following sections under the 
contract Statement of Work: 1.2.1, 1.2.2, 1.2.3, and 1.2.4. 

IV. TASK DESCRIPTIONS 

This task order has one ( 1) task with two (2) subtasks. A copy of any and all finalized technical 
direction document(s) shall be sent to the Contracting Officer. The task and two subtasks are 
listed and described below: 

Task 1: Analytical and Outreach Support 

For each Subtask under this Task, the contractor shall prepare a draft deliverable following 
receipt of a Technical Direction (TD) from the TOPO or alternate TOPO (hereafter collectively 
referred to as TOPO) for TOPO review and comment. The contractor shall incorporate TOPO 
comments into the deliverable, perform additional information gathering as required, and submit 
a final deliverable to the TOPO. 
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Subtask 1: Analyses and Technical Support for Domestic Recovery and Use of Coal Mine 
Methane 

The contractor shall conduct data collection and provide written or verbal consultations or 
analyses, including memorandums, reports, and conference calls, on options and opportunities to 
recover and use coal mine methane. These analyses shall be succinct and clearly outline the 
advantages and disadvantages of the various topics considered. Up to six to eight analyses are 
anticipated under this task. The contractor shall conduct these analyses upon written technical 
direction by the TOPO. 

The types of analyses may include, but are not limited to: 

1) Financial Analyses (either conceptual, or of specific projects); or 
2) Technical Analyses (either conceptual, or for a specific project); or 
3) Policy Analyses (evaluating existing or potential policies) 
4) Legal/ Regulatory Analyses (evaluating the impact of existing or potential statutes or 
regulations). 

An example of a financial analysis would be refining economic analysis associated with methane 
incidents as well as methane drainage and removal options at a gassy US coal mine. An example 
of a technical analysis would be assessment of technical options for gas recovery and usage in 
the Western United States. Other potential topics that may be assigned by CMOP under this task 
order include abandoned coal mines, surface coal mines, and ventilation air methane. An 
example of a policy analysis would be an evaluation of carbon prices as incentives for coal mine 
methane project development in the US. An example of a regulatory analysis would be 
assessing the specific impacts of or interpretations of the Greenhouse Gas Reporting Program 
(Subpart FF- Underground Coal Mines). An example of a legal analysis would be assessing the 
potential impact of specific proposed statutory language on coal mines with regard to coal mine 
methane recovery and utilization or abatement projects. 

Production of a written consultation or analysis shall correspond to the following timeline: 

Deliverable Due Date 
1.1) Kick off meeting Within one week of receipt of TOPO TD 
1.2) Draft Analysis Outline One week following receipt of TOPO TD 
1.3) Final Analysis Outline Three days after receipt of TOPO comments on 1.2. 
1.4) Draft Analysis As directed by TOPO, or two weeks after receipt of 

TOPO comments on 1.3. 

1.5) Final Analysis As directed by TOPO, or one week after receipt of 
TOPO comments on 1.4. 

Subtask 2: Assist with Domestic Outreach 

EPA staff conducts outreach and produces outreach materials through CMOP for the 
CBM/CMM community. The contractor shall provide up to 15 outreach material deliverables 
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(e.g., Power Point presentations, memorandums on project and technology opportunities, and 
html documents) based upon written technical direction from the EPA TOPO. Outreach material 
may support market, financial, or technical analyses or may cover other subjects outlined in 
technical direction memos. 

Outreach materials and activities may include, but are not limited to, the following: 
1) White paper(s) and presentation(s) 
2) Short news articles 
3) Other outreach materials 
4) CBM Extra 
5) CBMNotes 
6) Respond to public queries 
7) Exhibit at conferences or events 
8) Contact individual coal mines 
9) Assist with technical support for CMOP annual conference 

Further details on each of these potential activities is described below. Development of each 
deliverable, including specific deadlines, shall be based on the specific written technical 
direction. For planning purposes, conceptual timelines are provided for each type of deliverable 
below, but specific deadlines will be specified by the TOPO through written technical direction. 

1) White paper(s) and presentation(s). Based upon the TOPO's written direction, the 
contractor shall develop white paper(s) or presentation(s), on a topic directed by the 
TOPO (e.g., ventilation air methane). For planning purposes, this work shall correspond 
to the following conceptual timeline: 

Deliverable Due Date 
2.1) Kick off meeting Within one week of receipt ofTOPO TD 
2.2) Draft paper I presentation One week following receipt of TOPO TD 
2.3) Final formatted paper I Three days after receipt ofTOPO comments on 2.2. 
presentation 

2) Short news articles. Production of the short news article(s) shall correspond to the 
following conceptual timeline, for planning purposes only: 

Deliverable Due Date 
3.1) Kick off meeting Within one week of receipt ofTOPO TD 
3.2) Draft Article/flyer Outline One week following receipt of TOPO TD 
3.3) Final Article/flyer Outline Three days after receipt ofTOPO comments on 3.2. 
3.4) Draft Article I flyer Two weeks after receipt ofTOPO comments on 3.3. 
3.5) Final Article I flyer One week after receipt ofTOPO comments on 3.4. 

3) Other outreach materials. Production of other outreach materials may entail development 
of content as well as graphics and layout for new materials (such as flyers, posters, fact 
sheets, white papers, banners, CDs, or videos). Development of these outreach materials 
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will be based on specific technical direction from the TOPO. For planning purposes 
only, the following conceptual timeline is provided: 

Deliverable Due Date 
4.1) Kick off meeting Within one week of receipt ofTOPO TD 
4.2) Draft Outreach Material One week following receipt of TOPO TD 
Outline 
4.3) Final Outreach Material Three days after receipt ofTOPO comments on 4.2. 
Outline 
4.4) Draft Outreach Material As directed by TOPO following comments on 4.3. 
4.5) Final Outreach Material As directed by TOPO following comments on 4.4. 

4) CBM Extra. The CBM Extra is a newsletter that EPA distributes electronically to its 
entire database, about 2,000 interested persons around the world. It is released three 
times a year and includes short news articles on domestic and international CMM 
activity, dates for upcoming events, and recent CMM-related publications. Each CBM 
Extra may also include an in-depth analytical article on issues affecting the industry. 
Examples of analytical articles include an evaluation of the world market or ventilation 
air methane, challenges to developing CMM projects in the Western United States, and 
using CMM for power generation. 

At the TOPO's written direction, the contractor shall format and prepare for electronic 
publication up to four (4), 8-12 page editions ofthe Coalbed Methane (CBM) Extra. The 
contractor shall develop ideas for articles that are timely, relevant, and news-worthy and shall 
produce up to one analytical article, up to two short news articles, a calendar of CMM-related 
events and news "blurbs" for each CBM Extra, as directed by the TOPO. The Summer 2010 
issue shall serve as a template for future CBM Extras. 

Formatting and preparation of the CBM Extra, including appropriate deadlines, shall be directed 
by the TOPO. For planning purposes, the following conceptual timeline is provided: 

Deliverable Due Date 
5 .1) Kick off meeting Within one week of receipt ofTOPO TD 
5.2) Draft Formatted CBM Extra One week following receipt of TOPO TD 
5.3) Final Formatted CBM Extra Three days after receipt of TOPO comments on 2.2. 

For planning purposes only, production of articles for the CBM Extra shall correspond to the 
following conceptual timeline: 

Deliverable Due Date 
6.1) Kick off meeting Within one week of receipt ofTOPO TD 
6.2) Draft Article Outline One week following receipt of TOPO TD 
6.3) Final Article Outline Three days after receipt ofTOPO comments on 3.2. 
6.4) Draft Article Two weeks after receipt ofTOPO comments on 3.3. 
6.5) Final Article One week after receipt ofTOPO comments on 3.4. 
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5) CBM Notes. CBM Notes are a bi-weekly email sent out by CMOP to inform the 
program's stakeholders about interesting and newsworthy events, publications, or news 
items related to the CBM and CMM industries. Generally about 100 to 400 words in 
length, CBM Notes are typically distributed each Thursday to a subset of the CMOP 
database. 

At the TOPO's written direction, the contractor shall provide content, writeup, and formatting for 
up to 20 CBM Notes. 

Production of the CBM Note(s) shall correspond to the following timeline: 

Deliverable Due Date 
7.1) Kick off meetin 
7.2) Draft CBM Note 
7.3) Final CBM Note Three days after receipt ofTOPO comments on 4.2. 

6) Respond to public queries. CMOP receives a number of inquiries from the public and 
stakeholders related to technical and policy issues in the CMM and CBM industries. The 
TOPO frequently requests contractor assistance to research or respond to these inquiries. 
Response to such quick turnaround requests shall be on an as-needed basis, typically 
within one to two days. At the TOPOs' written direction, the contractor shall provide the 
TOPO with assistance in responding to up to 15 public queries either in writing or 
verbally (as specified by TOPO). 

7) Exhibit at conferences and events. EPA staff attends and exhibits outreach material at 
various coal and CBM conferences and workshop around the United States throughout 
the year. The contractor shall travel up to one (1) domestic conference and assist EPA 
staff with procuring, setting up, and staffing the conference exhibit booth space. The 
contractor shall assist with conducting outreach to conference attendees. This outreach 
may include, at the TOPO's written direction, participation in the CMOP conference, 
including preparation of and delivery of a presentation. 

8) Contact individual coal mines. At the TOPO's written direction, the contractor may be 
requested to contact individual coal mines or coal mining companies to determine their 
specific needs, interests, etc. as they relate to coal mine methane project development, 
and their willingness to work with EPA staff in this area. 

9) Technical support for CMOP Conference. EPA sponsors and organizes an annual, 
national-level conference covering issues related to coal mine methane project 
development in the US and internationally. The EPA COR may request assistance 
related to technical support for this conference, including travel or logistical support for 
selected participants or international delegates, assistance in moderating sessions or panel 
discussions, arranging for interpretation (translation) for international delegates present, 
assisting with site visit logistics, or other logistical support as directed by the TOPO. 
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V. PLACE OF PERFORMANCE 

The work performed under this Task Order will be primarily undertaken at the contractor's 
office. Up to four (4), one-person, 2-to 4-day trips within the continental U.S. is anticipated 
under this task order. 

VI. PERIOD OF PERFORMANCE 

The period of performance for all tasks completed under this Task Order is from the date of 
award to September 30, 2012. Extensions to this period of performance will not be granted 
except in the case of extenuating circumstances. 

VII. DELIVERABLE/ DELIVERY SCHEDULE 

The deliverable schedules are included above within each specific subtask. 

VIII. SECURITY 

Unclassified 

IX. GOVERNMENT FURNISHED EQUIPMENT/GOVERNMENT FURNISHED 
INFORMATION 

The U.S. EPA Task Order Project Officer will provide the contractor with any requested 
background information necessary to complete the task. 

X. PACKAGING, PACKING, AND SHIPPING INSTRUCTIONS 

None 

XI. INSPECTION AND ACCEPTANCE CRITERIA 

See Section E of the contract. 

XII. ACCOUNTING AND APPROPRIATIONS DATA 

See item 17 of DD form 1155, Order of Supplies or Services. 

XIII. OTHER PERTINENT INFORMATION OR SPECIAL CONSIDERATIONS 
None 
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US Environmental Protection Agency 
Coalbed Methane Outreach Program 

Task Order 
Contracts EP-W-1 0-019, EP-W-1 0-022, EP-W-1 0-023 

I. BACKGROUND 

STATEMENT OF WORK: 
Coalbed Methane Outreach Program (CMOP) 

Conference and Event Support 

The U.S. Environmental Protection Agency's Coalbed Methane Outreach Program (CMOP) 
promotes the profitable recovery and use of coal mine methane (CMM) to mitigate greenhouse 
gas emissions from the coal mining industry. CMOP works with coal mines in the U.S. and 
internationally to encourage the economic use of coal mine methane gas that otherwise would 
be vented to the atmosphere. 

The purpose of this Task Order is to provide logistical support for two events: 
(1) A national-scale conference in the United States sponsored by CMOP to promote viable 

coal mine methane projects, including conventional projects utilizing drained gas at U.S. 
mines; and 

(2) A roundtable event focused on the needs and concerns of the U.S. coal mining 
community anticipated to be subject to requirements of Subpart FF of the Greenhouse 
Gas Reporting Program. 

Since 2007, EPA has sponsored a national-level conference focusing on coal mine methane 
recovery and utilization opportunities, challenges, and successes in the US. Proceedings from 
these events are found on CMOP's website: http://www.epa.gov/cmop/conf/index.html 

Under this Task, the contractor shall play a primary role in organizing, planning, conducting, and 
facilitating a two- to three-day conference to update U.S. mine operators, project developers, 
technology vendors, and investors about the opportunities available for coal mine methane 
project development in the U.S., the benefits of CMM projects, commercially available CMM 
technologies, and project financing mechanisms. 

The contractor shall also facilitate a one-day roundtable meeting, which might target the special 
needs and concerns of the CMM project development or carbon financing communities, 
including (as appropriate) education about coal mine methane recovery and utilization projects. 

The period of performance for this Task Order is from the date of approval through January 31, 
2013, to enable completion of the conference, to be held sometime in the fall of 2011, and 
subsequent follow-up activities. Activities listed in this task order are not duplicative of activities 
under other CMOP task orders. 

II. OBJECTIVE 

This Task Order will provide EPA with logistical support to achieve the following objectives: 
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SOW: CMOP Conference and Event Support December 2011 

(1) To provide support for a national (U.S.) CMM Conference to successfully educate the 
American public and key communities on the opportunities and benefits of recovering 
and utilizing U.S. coal mine methane, and 

(2) To provide support for a roundtable event for education and outreach to the U.S. project 
development or investment communities. 

Ill. SCOPE 

The work outlined under this task order is consistent with the following sections under the 
contract Statement of Work: 1.2.1, 1.2.2, and 1.2.3. 

IV TASK DESCRIPTIONS 

This task shall be driven through the issuance of technical direction (TD) from the Task Order 
Project Officer (TOPO) or the Alternative TOPO (ATOPO), collectively referred to hereafter as 
the TOPO. The contractor shall not begin work on the Task Order until receiving background 
information and specific instruction to begin work on the Task Order through the issuance of TD 
from the TOPO. 

Following receipt of the TO PO's Technical Direction (TD), the contractor shall prepare 
deliverables for TOPO review and comments. The contractor shall incorporate the TOPO's 
comments into the deliverable, perform additional information gathering as required, and submit 
final deliverables to the TOPO. 

Upon request from the TOPO, the contractor shall provide all background information collected 
during completion of the Task Order. 

This Task Order consists of two (2) Tasks, described below. 

Task 1. Support for CMOP Annual U.S. Coal Mine Methane Conference 

This task requests the contractor to provide logistical and technical support for a national CMOP 
conference focused on coal mine methane recovery and utilization in the U.S. 

Task 1 consists of three (3) subtasks related to the conference: Subtask 1 consists of selecting 
the venue and date; Subtask 2 consists of providing logistical support; and Subtask 3 consists of 
providing technical support. 

Sub task 1: Select Venue and Dates for the Conference 

With TOPO consultation, the contractor shall select the site and date for the conference. The 
contractor shall prepare a short memo outlining the steps to securing a location, including overall 
conference logistical recommendations and key factors to be considered. 

The contractor shall propose at least two (2) potential host cities and shall provide the TOPO 
with information on proximity of each venue to mine project site; industry events that may already 
be scheduled at the venue; costs; access to transportation (airports, etc); and major venue terms 
and restrictions. Based on this information, the TOPO in consultation with the contractor shall 
select the preferred site and dates. One possible site consideration would be for a conference in 
or near Pittsburgh, PA or Morgantown, WV. 
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SOW: CMOP Conference and Event Support December 2011 

This conference should be held in the U.S., preferably within reasonable driving distance of one 
or more coal mines that may be in need of assistance with drainage or methane recovery and 
utilization issues, and within reasonable driving distance of a potential site for a field visit or tour 
(e.g., an ongoing or planned coal mine methane recovery project). 

The target conference participants would be members of the mining community, project 
developers, technology vendors, technical consultants, project investors and financiers, etc. 
The conference should be planned to accommodate between 100 and 150 or more participants. 

The ideal venue should have sufficient space to allow for exhibits or displays from sponsoring 
organizations. 

Consideration should be given to the possibility of locating the conference on the margins of 
(e.g., immediately prior to or following, in the same location or in close proximity to) existing 
events that may be of interest to target conference participants, but co-locating this conference 
is not necessarily the primary objective. 

Preferential timing for the event would be late September through early December (excluding 
Thanksgiving week or conflicts with other major national holidays or events (e.g., Election Day) 
or conferences). The conference dates shall be approved by the TOPO and shall preferably be 
held on a Tuesday, Wednesday, and Thursday to allow for travel time to and from the 
conference. 

For purposes of this request, contractors should assume that the conference will consist of 
activities for two 8-hour days, in addition to a site visit to a nearby mine on the third day. 

In terms of possible field trip destinations, the contractor shall consider coal mines or coal mine 
methane facilities near the conference site, including ongoing project sites, sites with projects 
under development, or candidate sites for projects. Site visits could include active underground, 
surface, or abandoned coal mines. The contractor shall consider the willingness of the site 
personnel to host such a visit and the logistics of arranging such a visit. 

Subtask 2- Logistical Support for CMOP Coal Mine Methane Conference 

The contractor shall provide logistical support for the conference before, during, and after the 
event. Specific activities to be performed by the contractor under this subtask include the 
following: 

1. Develop a calendar and timeline. The contractor shall develop and provide the TOPO with a 
conference logistics calendar within two weeks of approval of the Task Order. The contractor 
shall update this calendar on a monthly basis until 2 months prior to the conference, upon which 
it shall be revised on a biweekly basis. The contractor shall provide copies of this calendar, as 
revised, to the EPA TOPO. The contractor shall conduct bi-weekly conference calls with the 
TOPO to discuss progress on conference planning. 

2. Coordinate with venue. The contractor shall coordinate all activities with the conference 
facility, from identifying the conference location and negotiating the contract to coordinating all 
logistical activities through the end of the event. This includes determining space requirements, 
food and drink options, identifying and securing facilities, coordinating hotel accommodations, 
including a block of rooms at U.S. Government rates, coordinating the proper setup of the 
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facilities and audiovisual requirements (e.g. overheads, slide projectors, screens, video 
cameras, computers and video displays) for all sessions, and coordinating exhibit space, etc. 
Contractor must comply with all US EPA and federal regulations and Executive Orders relating to 
conferences. 

3. Coordinate conference registration and develop a conference website. The contractor shall 
develop and update an easily-accessible conference website that is able to accept online 
payment of food fees, following EPA web regulations at all times: 

1) Develop a website that provides key logistic information about the conference, 
including travel suggestions (nearby airport, train station, driving directions, etc.), 
hotel accommodations, conference event information (agenda, welcome reception, 
field trip, etc.) and links to more information about the host city. 

2) Post to the web all registration materials at least 12 weeks prior to the conference 
(per the conference logistics calendar). 

3) Keep the conference website updated as needed (posting revised agenda, logistics, 
sponsor logos, etc.). 

4) Coordinate all conference registration, via mail, fax, website, and onsite at the event. 

4. Develop a marketing plan. At least five months before the conference, the contractor shall 
provide an outreach plan for marketing the conference and shall follow-up to ensure that the 
conference will be added to the calendar of events for up to 10 major journals, trade 
associations, and/or list-serves (such as Climate-L). The contractor shall promote the 
conference via such modes as e-mail communication to the CMOP contact list, hard copy letters 
or em ails to previous participants and up to 100 additional people per TOPO direction, and other 
means, as determined by the TOPO and contractor. The contractor shall develop and mail ore
mail a conference announcement as well as up to 10 reminder emails. 

5. Coordinate with speakers. The contractor shall coordinate all speakers for the event. This 
includes, but is not limited to, tracking speaker status, confirming speaker registration and 
accommodations, gathering electronic presentations and biographies and forwarding these to 
the TOPO, following up with speakers as necessary, and ensuring that all speaker 
presentations, including videos, work with the conference site audiovisual equipment. 

6. Coordinate with sponsors. Working with the TOPO, the contractor shall develop criteria for 
conference sponsorship (e.g. platinum, gold, silver, bronze sponsorship levels) and/or 
sponsorship of specific events such as luncheons or a welcome reception. Upon development 
of these criteria, the contractor shall contact relevant companies concerning possible conference 
sponsorship. If a company agrees to sponsor, the contractor shall coordinate payment between 
the conference venue and the sponsor in accordance with all relevant EPA and federal policies. 
The contractor and EPA shall not directly collect funds from any sponsors. The contractor shall 
arrange to obtain appropriate logos from all sponsors and shall coordinate all logistics necessary 
for sponsor accommodations, creating appropriate signage and recognition, including on the 
conference website, conference announcements and reminders, and venue signs. 

7. Prepare conference materials. The contractor shall prepare all conference materials for 
participants. These materials include, but are not limited to, name badges, agendas, 
presentation materials, attendee lists, evaluation forms, and handouts I giveaway materials (as 
appropriate). The contractor shall create a conference summary to be placed on the CMOP 
website, along with electronic copies of all presentations, to be distributed to conference 
participants upon conference completion. 
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8. Handle conference funds. Contractor shall handle all conference-associated moneys in 
accordance with appropriate EPA regulations. This includes arranging all transactions with hotel 
and sponsors, collecting food fees, etc. The contractor shall arrange and pay for all meals and 
coffee breaks for conference attendees. The contractor is permitted to charge participants for 
meals and seek sponsorship funds to cover meals and breaks for the conference, in accordance 
with applicable EPA rules. The contractor shall inform participants of sponsorship opportunities. 
The sponsor funds will go directly towards payment of conference site charges for food and 
beverages, which will offset the food fee charged to conference participants who choose to pay 
for food. The contractor shall coordinate directly with sponsors regarding their involvement and 
participation in the agenda of the conference. The contractor shall include payment options for 
participants who choose not to participate in food events. 

Coordination of meal and break payment includes all payment coordination with participants, 
sponsors and conference site, including, but not limited to, collecting the money, coordinating 
payment with the conference site, settling costs, etc. 

Based on anticipated levels of attendance, the contractor shall determine total food cost and 
plan for sponsorship and participant fees appropriately. The contractor shall monitor incoming 
fees and adjust as necessary (i.e. cutting off sponsorship opportunities) as target totals are 
reached. 

10. Coordinate field trip. If a venue near a CMM project site was selected in Task 1, the 
contractor shall request access to the site for a field trip. If access is granted, the contractor shall 
coordinate all logistical arrangements including bus rental, signage, signup, and all relevant 
coordination with field trip host for the field trips. 

11. Conduct close-out activities. The contractor shall perform all close-out activities with the 
conference site. The contractor shall also prepare thank you letters for speakers, sponsors, and 
participants. 

12. Prepare recommendations. Upon conclusion of the conference, the contractor shall prepare 
for the TOPO a set of recommended next steps to build on the outcomes and discussions at the 
conference, including results from an evaluation of the conference (online survey made available 
through email follow-up). 

13. Support during conference. During the conference, contractor and staff shall coordinate all 
logistics in person including manning the registration table, collecting moneys, communicating 
with venue staff, assisting speakers and sponsors, and dealing with all contingencies. 

Subtask 3- Technical Support for CMOP Coal Mine Methane Conference 

For this Subtask, the contractor shall provide support for development of the technical agenda 
and presentation content for the CMOP CMM Conference. The contractor shall propose a 
potential theme and agenda framework for the conference, building upon the successful 
frameworks of the U.S. Coal Mine Methane Conferences (see CMOP website for agenda and 
presentations) from 2007 through 2011. 

Possible topics to be covered at the conference include, but are not limited to, the following: 

• Emerging, new technologies and practices 

5 



---------------------------------------------------- -- ---------------------

SOW: CMOP Conference and Event Support December 2011 

• Successful industry projects and case studies 
• Opportunities and challenges for CMM projects in the United States and internationally 

Following consultation with the TOPO and selection of an overall theme and agenda framework, 
the contractor shall provide suggestions on presentation topics; secure qualified and engaging 
speakers; and schedule conference sessions in order to optimize attendance and create a 
logical and comfortable flow of events. The contractor shall place particular emphasis on strong 
technical sessions with industry and relevant guests leading discussions. The TOPO shall be 
consulted for approval prior to speaker invitations being issued. 

After discussion and agreement with the TOPO, the contractor shall be responsible for inviting 
and confirming all speakers and presentation topics. This includes identifying speakers for all 
sessions, sending invitation letters to the speakers, securing speakers' attendance at the 
conference, preparing bullet points that summarize the agreed-upon presentation content, and 
conducting a basic check of each presentation to ensure that content is the same or similar to 
what was agreed to, including a cursory review by a technical staff member. The contractor 
shall, if directed by the TOPO, prepare up to one (1) presentation for the conference. 

Task 2 -Support for U.S. Coal Mining Industry Roundtable 

The contractor shall provide logistical and technical support for a roundtable event for outreach 
to the U.S. coal mining industry. The purpose of this event will be to provide targeted education 
and outreach to this constituency group about coal mine methane project development, and to 
make them aware of the Greenhouse Gas Reporting Program, Subpart FF regulations and the 
opportunities for methane mitigation and recovery. 

This meeting would be targeted to about 20 to 40 participants total and ideally would be held 
either (a) in or near Washington, DC, preferably sometime during the summer of 2012, or (b) 
possibly as an adjunct event to the conference. It would be a one-day event between 4 and 8 
hours long. It will be structured as a series of presentations, panel discussions, and informal 
discussions. It should include appropriate refreshment breaks and meals. Participants should 
be charged a food fee in accordance with EPA policies. 

The contractor shall solicit participation from selected organizations, with the TOPO's input, and 
shall arrange all logistics for the meeting, including the following: 

1) Identifying appropriate venues and selecting the date and location with input from 
the TOPO. 

2) Developing a timeline for planning the event. 
3) Announcing the event through appropriate media, focusing on the target audience. 
4) Coordinating logistical details with the venue, including the room space and setup, 

audio-visual I presentations, breaks/ meals, registration (online and/or onsite), fees 
for food, follow-up emails thanking participants and speakers. 

5) Coordinating with speakers, including handling presentations. 
6) Prepare meeting materials including name badges, record of attendees, preparation 

of agendas and handouts. 
7) Handle all monies associated with this event, per EPA policies. 
8) Provide support during the meeting (e.g., registration, note-taking, onsite logistical 

coordination and support). 
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The contractor shall assist EPA in identifying appropriate speakers (e.g., from private 
exchanges, from World Bank, IMF, etc.) and shall assist EPA in soliciting presentations from 
others as appropriate. 

V. PLACE OF PERFORMANCE 

The work performed under this Task Order will be primarily undertaken at the contractor's office, 
at the conference site, and at the roundtable meeting site (presumed to be Washington DC). 
Travel anticipated under this Task Order includes the following: up to two (2) person-trips to the 
conference site and to the field trip site (if any) for advance meetings to arrange the site visit, if 
necessary, and up to three (3) person trips to the conference site to provide logistical support 
during the event itself; up to 4 person trips total to Washington DC for the roundtable event 
support. 

VI. PERIOD OF PERFORMANCE 

The period of performance for all tasks completed under this Task Order is from the date of 
award to January 31, 2013. 

VII. DELIVERABLE/ DELIVERY SCHEDULE 

The contractor shall provide the TOPO with both electronic and hard copies of all deliverables, 
unless otherwise specified by the TOPO. 

Deliverables Due Date 

Kick-off meeting Within 1 week of Task Order issuance 

Bi-weekly conference calls with TOPO As directed by the TOPO 

TASK1:CONFERENCESUPPORT 

Subtask 1: Select a Conference Venue 

Memo outlining steps to secure a location, 2 weeks after kickoff call 
including overall conference logistical 
recommendations 
Memo proposing candidate venues with 4 weeks after kickoff call 
information about each 
Agreement with selected venue for meeting space, As soon as possible after selection of 
block of rooms, etc. preferred venue 
Subtask 2: Provide Conference Logistical 
Support 
Conference logistics calendar 2 weeks after Task Order issuance 

Updated conference logistics calendar Monthly until 2 months prior to conference, 
then bi-weekly 

Conference website (draft) 6 weeks after kickoff call 

Marketing strategy for conference 6 weeks after kickoff call 

Conference announcements (up to 5 total) 5, 4, 3, 2, and 1 month prior to conference or 
as directed 

Sponsor information packages I signage 3 months prior to the conference 
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Conference participant materials packets 1 week prior to conference 

Onsite conference support (including field trip 1 day prior and during conference 
support) 
Conference summary 2 weeks after conference 

Conference presentations in electronic format and 2 weeks after conference 
~osted to website 
Thank you letters to sponsors, participants and 2 weeks after conference 
speakers 
Recommendation to TOPO based on conference 2 weeks after conference 
discussions 
Summary of conference finances 2 weeks after conference 

Results of evaluation forms from conference 2 weeks after conference 
participants 
Subtask 3: Conference Technical Support 

Proposal for themes I formats 4 weeks after kickoff 

Preliminary conference agenda proposal, including 1 month after selection of preferred theme 
speakers 
Revised conference agenda proposal, including 2 weeks after TOPO feedback 
speakers 
Speaker/presentation bullet points 3 months prior to conference 

Final conference agenda, including speakers 3 months prior to conference 

Develop draft presentation 2 months prior to the conference 

Develop final presentation based on TOPO 2 weeks prior to the conference 
comments 
TASK 2: ROUNDTABLE SUPPORT 

Memorandum with proposed dates and venues 2 weeks following TD 

Timeline 2 weeks following TD 

Announcements PerTD 

Preliminary agenda 4 weeks following TD 

Final agenda 2 weeks following TOPO comments 

Memo summary of roundtable and discussions, 2 weeks following roundtable 
including recommendations for follow-up and next 
steps 
Summary of event finances 2 weeks after roundtable 

VIII. SECURITY 

Unclassified 
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IX. GOVERNMENT FURNISHED EQUIPMENT/ GOVERNMENT FURNISHED 
INFORMATION 

The U.S. EPA Task Order Project Officer will provide the contractor with any requested 
background information necessary to complete the task. 

X. TASK ORDER EVALUATION CRITERIA 

The Government will make award to the responsible offeror whose offer conforms to this request 
and is most advantageous to the Government, price and other factors considered. Proposals 
will be evaluated using the following criteria in descending order of importance: 

1. Technical Experience: Staff skills and technical background necessary to complete the 
work described in this task order including: 
• Experience in providing logistical support for professional conferences, roundtables, 

and technical workshops; 
• Demonstrated knowledge of and expertise in EPA conference regulations and federal 

policies regarding conferences and EPA web regulations as needed for this Task 
Order; 

• Knowledge of the US coal mining industry, the US and international coal mine 
methane markets, and CMM project development and financing communities; 

• Technical and communication skills required to perform the task(s) as evidenced by 
prior products for the Coal bed Methane Outreach Program or other programs. 

2. Technical Approach: Describe the overall technical approach for accomplishing this 
requirement, including proposed strategy/steps to perform discrete subtasks outlined in 
this task order, and outline how the strategy will result in the most useful product for the 
government and industry. Propose innovative yet practical approaches. 

3. Past performance: The contractor's past performance in performing technical and 
analytic evaluations and providing logistical support and outreach products and services 
for the Coal bed Methane Outreach Program shall be considered in evaluating this 
proposal. 

4. Key Personnel and Staffing Mix: Each team should specify the staffing selected for 
each sub-task, their relevant experience and qualifications, and their availability for the 
task. 

5. Price: Propose a total price for this requirement and include the price for each task. For 
each task, describe the total price, including all labor costs, and other direct costs (travel, 
subcontractor, materials, etc.). 
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complete one pre-feasibility study in 
Turkey. 
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Methane Initiative funding (Department of 
State) . The completion date is December 
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STATEMENT OF WORK: 
Pre-Feasibility Studies for Coal Mine 
Methane Recovery and Utilization Projects, 
in support of the Global Methane Initiative 
( GMI) - TURKEY 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach 
Program (CMOP) works with coal mines in the 
U.S. and internationally to encourage the 
economic use of coal mine methane (CMM) gas 
that is otherwise vented to the atmosphere. 

Through this task order, EPA is requesting 
technical and analytic services to develop 
pre-feasibility studies for the recovery 
and utilization of CMM globally. 

Methane is both the primary constituent of 
natural gas and a potent greenhouse gas 
when released to the atmosphere. Reducing 
emissions can yield substantial economic 
and environmental benefits. The 
implementation of available, cost-effective 
methane emission reduction opportunities in 
the coal industry can lead to improved mine 
safety, greater mine productivity, and 
increased revenues. 

Methane is produced from mining activities 
in underground coal mines, at surface coal 
mines, and as a result of post-mining 
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ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

activities including coal processing, 
storage and transportation. Underground 
mines are the single largest source of CMM 
emissions in most countries. Globally, CMM 
accounts for 6% of total methane emissions 
from human activities. 

This task order directly supports EPA's 
efforts under the Global Methane Initiative 
(formerly Methane to Markets (M2M) 
Partnership) . 

The Global Methane Initiative (GMI) is an 
international initiative with several key 
objectives: to reduce global methane 
emissions to enhance economic growth, to 
promote energy security, to improve the 
environment, and to reduce greenhouse gas 
emissions. The initiative focuses on 
cost-effective, near-term methane recovery 
and use as a clean energy source. The GMI 
is a collaborative effort among 41 partner 
countries, including developed countries, 
developing countries, and countries with 
economies in transition. Together these 
countries work with strong participation 
from the private sector. The GMI targets 
four major methane sources: landfills, coal 
mines, natural gas and oil systems, and 
agriculture/manure management systems. By 
building international relationships, the 
GMI promotes opportunities to mitigate 
fugitive emissions and bring 
otherwise-wasted methane gas to commercial 
markets. Through the work of the Coal 
Subcommittee, the GMI has created and 
implemented an action plan to identify and 
promote coal mine methane project 
opportunities in partner countries, 
particularly in developing countries or 
countries with economies in transition. 

II. OBJECTIVE 

The objective of this task order is to 
provide technical and analytical services 
Continued ... 
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(a) 

SUPPLIES/SERVICES 

(b) 

to advance the goals of the Global Methane 
Initiative by supporting the development of 
international CMM recovery and utilization 
projects. 

Task 2: Development of international CMM 
pre-feasibility studies - TURKEY (excluding 
China) 

Deliverables and due dates are listed for 
each task below. For each deliverable 
under this Task Order, the contractor shall 
prepare a draft deliverable following 
receipt of a Technical Direction (TO) from 
the COR or Alternate COR (hereafter 
collectively referred to as COR) for COR 
review and comment. The contractor shall 
incorporate COR comments into the 
deliverables, perform additional 
information gathering as required, and 
submit a final deliverable to the COR. All 
deliverables shall be submitted 
electronically to the COR. The final 
report should also be delivered in hard 
copy, bound format in triplicate. 

This task order shall include one (1) 
international, one-person trips up to one 
per pre-feasibility study - based on 
written COR direction. These trips should 
be arranged based on overall efficiency and 
expediency. An overall trip plan for the 
task order must be developed and approved 
by the COR. For purposes of this proposal, 
the contractor shall assume that each trip 
would be approximately seven (7) to twelve 
days in duration for purposes of doing any 
necessary field visits or preparatory work 
to prepare the pre-feasibility study. For 
each trip, the contractor shall prepare a 
detailed trip report. 

It is anticipated that Sub-Task 1 for Task 
2 will be initiated and completed before 
any of the other tasks are begun, as the 
results of Sub-Task 1 will directly impact 
Continued ... 
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(a) 

SUPPLIES/SERVICES 
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which alternatives and scenarios are 
considered for the subsequent Sub-Tasks. 

In addition, biweekly conference calls are 
specified as a deliverable under each Task 
described below. These conference calls 
are intended to provide an opportunity for 
regular communication between the COR and 
the contractor to report on progress. It 
is expected that for all ongoing tasks at 
any one time, these biweekly calls will be 
combined into a single conference call. 

Task 2: Development of international CMM 
pre-feasibility studies - TURKEY (excluding 
China) 

Sub-Task 1: Identification of a project 
host mine site in consultation with the COR 

The contractor shall identify several 
potential host mine sites for the 
pre-feasibility study and shall obtain an 
expression of interest from at least one of 
the potential mine host sites at the 
appropriate management level. The bases for 
selecting the potential host sites include 
gas emissions (measured or estimated), 
historical and/or planned coal production, 
site and local infrastructure and/or 
availability of resources to develop 
appropriate infrastructure (e.g., 
degasification system, proximity or 
connection to end users), and the interest 
and engagement of the mine management. The 
contractor shall consult with the COR in 
selecting the final candidate for the 
pre-feasibility study. 

If the contractor has a short list of 
potential mines for consideration as the 
project host sites, this information may be 
included in the proposal. 

Note: It is anticipated that there will be 
a maximum of one (1), one-person 
Continued ... 
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ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

international trip, per pre-feasibility 
study, to the potential host mine site(s) 
in conjunction with Task 2. 

Sub-Task 1 Deliverables 
1-1 Kickoff meeting (via teleconference as 
appropriate) Within one week of receipt of 
COR TO 
1-2 Trip report(s) Within ten days 
completion of trip 
1-3 Bi-weekly conference calls. Due Date -
per TO 
1-4 Selection of mine site. Due Date: 
within 12 weeks of TO 

Sub-Task 2: Preparation of pre-feasibility 
study 

The contractor shall prepare a 
pre-feasibility study for a large-scale 
coal mine methane recovery and utilization 
project at the chosen mine site. The 
contractor shall maintain biweekly contact 
with the COR to identify the work progress 
and any impediments that will affect the 
time schedule for completion of the study. 

The contractor shall prepare a draft 
outline of the final report and shall 
prepare a final outline based on COR 
comments. The contractor shall prepare a 
draft of the final report that provides a 
detailed account and description of all 
activities carried out under this 
pre-feasibility study. 

The Pre-Feasibility Study shall include the 
following elements: 

o Title page, Acknowledgements section, 
Table of Contents, list of 
Acronyms/Abbreviations. 
o List of all maps, figures, tables, 
exhibits and appendices in the study. 

QUANTITY UNIT 
ORDERED 

(c) (d) 

o An Executive Summary that summarizes th~ 
Continued ... 
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ITEM NO. 

(a) 
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findings of the study and recommends next 
steps, if any (i.e. if the pre-feasibility 
study findings warrant a full-scale 
feasibility study). 
o Background section that includes 
information on the selection process and 
the host mine /mining company, including 
the level of interest of mine management. 
o Introduction section that discusses the 
study~s objective I purpose and other 
relevant information. 
o Summary of mine characteristics (e.g., 
geology, geography, topography, coal 
production history and projections, coal 
reserves, coal quality, site facilities, 
etc.) 
o Assessment of available gas resources 
(based on historical and projected gas 
emissions from the mine, data on in-situ 
gas content, drained gas quantity and 
quality, degasification system at the mine, 
ventilation emissions, plans for future 
mining activities, etc.). 
o Brief I preliminary overview of market 
information, which might include factors 
such as the distance to nearby pipelines, 
current and projected market price of gas, 
demand for and price of power generation in 
the area, possibility of carbon credits, 
etc. Level of detail should not be that of 
a full-scale feasibility study. 

QUANTITY UNIT 
ORDERED 

(c) (d) 

o Assessment of technical possibilities tp 
use the gas, including power generation, 
gas sales to pipeline (with or without 
upgrade), coal drying, mine heating, etc. 
o Assessment of proposed project costs fo 
project scenarios of interest, including 
cost estimates for capital and operating 
costs. These are based on best-available 
estimates from technology vendors and 
technical experts. 
o Preliminary cost-benefit analysis (e.g. 
return on investment, simple payback, etc.) 
for each technically viable scenario. 
o Conclusions section. Summary of viable 
project scenarios based on technical, 
Continued ... 
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ITEM NO. 

(a) 
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market, and cost assessments and economic 
analyses. 
o Recommendations section that proposes 
next steps in order to refine analysis and 
move the project forward. 

The pre-feasibility study shall be prepared 
in report format and is estimated to be 
about 20 to 25 pages in length (for the 
purpose of this request for proposals). 

Sub-Task 2 Deliverables 
2-2 Biweekly conference calls. Due Date: 
per TD 
2-1 Trip report. Due Date: Within ten days 
of trip completion 
2-3 Draft outline of pre-feasibility study. 

Due Date: Within one week of TD 
2-4 Final outline of pre-feasibility study. 

Due Date:Within one week of written COR 
comments on draft outline 
2-5 Draft pre-feasibility study. Due Date: 
Within 4 months receipt of TD 

Sub-Task 3: Prepare final pre-feasibility 
study report 

The contractor shall prepare a final 
version of the pre-feasibility report that 
incorporates the COR's comments. 

Sub-Task 3 Deliverables 
3-1 Biweekly conference calls. Due Date: 
per TD, 
3-2 Final pre-feasibility study report and 
recommendations. Due Date: Within 3 week 
of receipt of written comments from COR. 

Sub-Task 4: Translation of final 
pre-feasibility study into host language 

The contractor shall translate the final 
pre-feasibility study into the host 
language, including relevant maps, figures 
Continued ... 
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ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

and diagrams. The final studies, in both 
English and the host language, shall be 
published on the EPA Coalbed Methane 
Outreach Program website 
(http://www.epa.gov/cmop/). 

Sub-Task 4 Deliverables 
4-1 Biweekly conference calls-Due Date: As 
scheduled by COR; 
4-1 Final translated pre-feasibility study 
report and recommendations. Due 
Date: Within 4 weeks of finalization of 
English report. 

TOPO: FELICIA RUIZ 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Accounting Info: 
12-13-BR-58FOX13-101A46-2505-1358FC3535-001 
BFY: 12 EFY: 13 Fund: BR Budget Org: 
58FOX13 Program (PRC): 101A46 Budget (SOC): 
2505 DCN - Line ID: 1358FC3535-001 
Period of Performance: 01/16/2013 to 
12/31/2013 

Award Competitive Task Order Request 
entitled "Pre-Feasibility Studies for Coal 
Mine Methane Recovery and Utilization 
Projects, in support of the Global Methane 
Initiative (GMI)to ERG, under Contract No. 
EP-W-10-019, for $75,235.00 

The obligated amount of award: $75,235.00. 
The total for this award is 
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Coalbed Methane Outreach Program 
Task Order 

Contract Numbers EP-W-10-019, EP-W-10-022, EP-W-10-023 

STATEMENT OF WORK: 
Pre-Feasibility Studies for Coal Mine Methane Recovery and Utilization Projects, in support of 

the Global Methane Initiative (GMI) 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach Program (CMOP) works with coal mines in the U.S. 
and internationally to encourage the economic use of coal mine methane (CMM) gas that is 
otherwise vented to the atmosphere. Through this task order, EPA is requesting technical and 
analytic support to develop pre-feasibility studies for the recovery and utilization of CMM 
globally. 

Methane is both the primary constituent of natural gas and a potent greenhouse gas when 
released to the atmosphere. Reducing emissions can yield substantial economic and 
environmental benefits. The implementation of available, cost-effective methane emission 
reduction opportunities in the coal industry can lead to improved mine safety, greater mine 
productivity, and increased revenues. 

Methane is produced from mining activities in underground coal mines, at surface coal mines, 
and as a result of post-mining activities including coal processing, storage and transportation. 
Underground mines are the single largest source of CMM emissions in most countries. Globally, 
CMM accounts for 6% of total methane emissions from human activities. 

This task order directly supports EPA's efforts under the Global Methane Initiative (formerly 
Methane to Markets (M2M) Partnership). 

The Global Methane Initiative (GMI) is an international initiative with several key objectives: to 
reduce global methane emissions to enhance economic growth, to promote energy security, to 
improve the environment, and to reduce greenhouse gas emissions. The initiative focuses on 
cost-effective, near-term methane recovery and use as a clean energy source. The GMI is a 
collaborative effort among 41 partner countries, including developed countries, developing 
countries, and countries with economies in transition. Together these countries work with 
strong participation from the private sector. The GMI targets four major methane sources: 
landfills, coal mines, natural gas and oil systems, and agriculture/manure management systems. 
By building international relationships, the GMI promotes opportunities to mitigate fugitive 
emissions and bring otherwise-wasted methane gas to commercial markets. Through the work 
of the Coal Subcommittee, the GMI has created and implemented an action plan to identify and 
promote coal mine methane project opportunities in partner countries, particularly in developing 
countries or countries with economies in transition. 

Through this Task Order, EPA is seeking contractor support to prepare up to four (4) pre
feasibility studies for international coal mine methane recovery and utilization projects. EPA is 
seeking Contractor to prepare up to one (1) pre-feasibility study in China (Task 1) and up to 
three (3) pre-feasibility studies in other GMI partner countries (Task 2). 

Identification of the site for a coal mine methane recovery and utilization project shall be done in 
consultation with the TOPO upon award of this task order. If the contractor has a short list of 
potential mines, this information is encouraged to be included in the proposal. 



Statement of Work: Pre-Feasibility Studies for Global CMM Projects September 10, 2012 

Activities listed in this task order are not duplicative with activities under other CMOP task 
orders. 

II. OBJECTIVE 

The objective of this task order is to provide EPA with technical and analytical support to 
advance the aims of the Global Methane Initiative by supporting the development of 
international CMM recovery and utilization projects. Specifically, EPA requests support for the 
preparation of up to four (4) pre-feasibility studies for potential international coal mine methane 
recovery and utilization projects. EPA is seeking contractor support to prepare up to one (1) 
pre-feasibility study in China (Task 1) and up to three (3) pre-feasibility studies in other GMI 
partner countries (Task 2). 

Ill. SCOPE 

The work outlined under this task order is consistent with the following sections under the 
contract Statement of Work: 1.2.1, 1.2.2, 1.2.3, and 1.2.4. 

IV. TASK DESCRIPTIONS 

This task order has 2 Tasks, each with 4 Sub-Tasks, listed and described in detail below. 

o Task 1: Development of a CMM pre-feasibility study in China 

o Task 2: Development of international CMM pre-feasibility studies (excluding 
China) 

Deliverables and due dates are listed for each task below. For each deliverable under this Task 
Order, the contractor shall prepare a draft deliverable following receipt of a Technical Direction 
(TO) from the TOPO or Alternate TOPO (hereafter collectively referred to as TOPO) for TOPO 
review and comment. The contractor shall incorporate TOPO comments into the deliverables, 
perform additional information gathering as required, and submit a final deliverable to the 
TOPO. All deliverables shall be submitted electronically to the TOPO. The final report should 
also be delivered in hard copy, bound format in triplicate. 

This task order shall include up to four (4) international, one-person trips- up to one per pre
feasibility study- based on TOPO direction. These trips should be arranged based on overall 
efficiency and expediency. An overall trip plan for the task order must be developed and 
approved by the TOPO. For purposes of this proposal, the contractor shall assume that each 
trip would be approximately seven (7) to twelve days in duration for purposes of doing any 
necessary field visits or preparatory work to prepare the pre-feasibility study. For each trip, the 
contractor shall prepare a detailed trip report. 

It is anticipated that Sub-Task 1 (for both Tasks 1 and 2) will be initiated and completed before 
any of the other tasks are begun, as the results of Sub-Task 1 will directly impact which 
alternatives and scenarios are considered for the subsequent Sub-Tasks. 

In addition, biweekly conference calls are specified as a deliverable under each Task described 
below. These conference calls are intended to provide an opportunity for regular 
communication between the TOPO and the contractor to report on progress. It is expected that 

2 
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for all ongoing tasks at any one time, these biweekly calls will be combined into a single 
conference call. 

Task 1: Development of a CMM pre-feasibility study in China 

Sub-Task 1: Identification of a project host mine site in consultation with the TOPO 

The contractor shall identify several potential host mine sites for the pre-feasibility study and 
shall obtain an expression of interest from at least one of the potential mine host sites at the 
appropriate management level. The bases for selecting the potential host sites include gas 
emissions (measured or estimated), historical and/or planned coal production, site and local 
infrastructure and/or availability of resources to develop appropriate infrastructure (e.g., 
degasification system, proximity or connection to end users), and the interest and engagement 
of the mine management. The contractor shall consult with the TOPO in selecting the final 
candidate for the pre-feasibility study. 

If the contractor has a short list of potential mines for consideration as the project host sites, this 
information may be included in the proposal. 

Note: It is anticipated that there will be a maximum of one (1 ), one-person international trip to 
China, to the potential host mine site(s) in conjunction with Task 1. 

Due Date 
Within one week of receipt of 
TOPOTD 

Sub-Task 2: Preparation of pre-feasibility study 

The contractor shall prepare a pre-feasibility study for a large-scale coal mine methane recovery 
and utilization project at the chosen mine site. The contractor shall maintain biweekly contact 
with the TOPO to identify the work progress and any impediments that will affect the time 
schedule for completion of the study. 

The contractor shall prepare a draft outline of the final report and shall prepare a final outline 
based on TOPO comments. The contractor shall prepare a draft of the final report that provides 
a detailed account and description of all activities carried out under this pre-feasibility study. 

The Pre-Feasibility Study shall include the following elements: 

o Title page, Acknowledgements section, Table of Contents, list of 
Acronyms/Abbreviations. 

o List of all maps, figures, tables, exhibits and appendices in the study. 

o An Executive Summary that summarizes the findings of the study and recommends 
next steps, if any (i.e. if the pre-feasibility study findings warrant a full-scale feasibility 
study). 
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o Background section that includes information on the selection process and the host 
mine /mining company, including the level of interest of mine management. 

o Introduction section that discusses the study's objective I purpose and other relevant 
information. 

o Summary of mine characteristics (e.g., geology, geography, topography, coal 
production history and projections, coal reserves, coal quality, site facilities, etc.) 

o Assessment of available gas resources (based on historical and projected gas 
emissions from the mine, data on in-situ gas content, drained gas quantity and quality, 
degasification system at the mine, ventilation emissions, plans for future mining 
activities, etc.). 

o Brief I preliminary overview of market information, which might include factors such as 
the distance to nearby pipelines, current and projected market price of gas, demand for 
and price of power generation in the area, possibility of carbon credits, etc. Level of 
detail should not be that of a full-scale feasibility study. 

o Assessment of technical possibilities to use the gas, including power generation, gas 
sales to pipeline (with or without upgrade), coal drying, mine heating, etc. 

o Assessment of proposed project costs for project scenarios of interest, including cost 
estimates for capital and operating costs. These are based on best-available estimates 
from technology vendors and technical experts. 

o Preliminary cost-benefit analysis (e.g., return on investment, simple payback, etc.) for 
each technically viable scenario. 

o Conclusions section. Summary of viable project scenarios based on technical, market, 
and cost assessments and economic analyses. 

o Recommendations section that proposes next steps in order to refine analysis and 
move the project forward. 

The pre-feasibility study shall be prepared in report format and is estimated to be about 20 to 25 
pages in length (for the purpose of this request for proposals). 

Sub-Task 2 Deliverables Due Date 
2-2 Biweekly conference calls As scheduled by TOPO 
2-1 Trip report Within ten days of trip completion 
2-3 Draft outline of pre-feasibility study Within one week of TD 
2-4 Final outline of pre-feasibility study Within one week of TOPO 

comments on draft outline 
2-5 Draft pre-feasibility study Within 4 months receipt of TD 

Sub-Task 3: Prepare final pre-feasibility study report 

The contractor shall prepare a final version of the pre-feasibility report that incorporates the 
TOPO's comments. 

Due Date 
As scheduled b TOPO 
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Final pre-feasibility study report and 
recommendations 

Within 3 weeks of receipt of 
comments from TOPO 

Sub-Task 4: Translation of final pre-feasibility study into host language 

The contractor shall translate the final pre-feasibility study into the host language, including 
relevant maps, figures and diagrams. The final studies, in both English and the host language, 
shall be published on the EPA Coalbed Methane Outreach Program website 
(http://www.epa.gov/cmop/). 

Sub-Task 4 Deliverables Due Date 
4-1 Biweekly conference calls As scheduled by TOPO 
4-1 Final translated pre-feasibility study report Within 4 weeks of finalization of 

and recommendations English report 

Task 2: Development of international CMM pre-feasibility studies (excluding China) 

Sub-Task 1: Identification of a project host mine site in consultation with the TOPO 

The contractor shall identify several potential host mine sites for the pre-feasibility study and 
shall obtain an expression of interest from at least one of the potential mine host sites at the 
appropriate management level. The bases for selecting the potential host sites include gas 
emissions (measured or estimated), historical and/or planned coal production, site and local 
infrastructure and/or availability of resources to develop appropriate infrastructure (e.g., 
degasification system, proximity or connection to end users), and the interest and engagement 
of the mine management. The contractor shall consult with the TOPO in selecting the final 
candidate for the pre-feasibility study. 

If the contractor has a short list of potential mines for consideration as the project host sites, this 
information may be included in the proposal. 

Note: It is anticipated that there will be a maximum of one (1), one-person international trip, per 
pre-feasibility study, to the potential host mine site(s) in conjunction with Task 2. 

Sub-Task 1 Deliverables Due Date 
1-1 Kickoff meeting (via teleconference as Within one week of receipt of 

appropriate) TOPOTD 
1-2 Trip report(s) Within ten days completion of trip 
1-3 Bi-weekly conference calls As scheduled by TOPO 
1-4 Selection of mine site Within 12 weeks of TD 

Sub-Task 2: Preparation of pre-feasibility study 

The contractor shall prepare a pre-feasibility study for a large-scale coal mine methane recovery 
and utilization project at the chosen mine site. The contractor shall maintain biweekly contact 
with the TOPO to identify the work progress and any impediments that will affect the time 
schedule for completion of the study. 
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The contractor shall prepare a draft outline of the final report and shall prepare a final outline 
based on TOPO comments. The contractor shall prepare a draft of the final report that provides 
a detailed account and description of all activities carried out under this pre-feasibility study. 

The Pre-Feasibility Study shall include the following elements: 

o Title page, Acknowledgements section, Table of Contents, list of 
Acronyms/ Abbreviations. 

o List of all maps, figures, tables, exhibits and appendices in the study. 

o An Executive Summary that summarizes the findings of the study and recommends 
next steps, if any (i.e. if the pre-feasibility study findings warrant a full-scale feasibility 
study). 

o Background section that includes information on the selection process and the host 
mine /mining company, including the level of interest of mine management. 

o Introduction section that discusses the study's objective I purpose and other relevant 
information. 

o Summary of mine characteristics (e.g., geology, geography, topography, coal 
production history and projections, coal reserves, coal quality, site facilities, etc.) 

o Assessment of available gas resources (based on historical and projected gas 
emissions from the mine, data on in-situ gas content, drained gas quantity and quality, 
degasification system at the mine, ventilation emissions, plans for future mining 
activities, etc.). 

o Brief I preliminary overview of market information, which might include factors such as 
the distance to nearby pipelines, current and projected market price of gas, demand for 
and price of power generation in the area, possibility of carbon credits, etc. Level of 
detail should not be that of a full-scale feasibility study. 

o Assessment of technical possibilities to use the gas, including power generation, gas 
sales to pipeline (with or without upgrade), coal drying, mine heating, etc. 

o Assessment of proposed project costs for project scenarios of interest, including cost 
estimates for capital and operating costs. These are based on best-available estimates 
from technology vendors and technical experts. 

o Preliminary cost-benefit analysis (e.g., return on investment, simple payback, etc.) for 
each technically viable scenario. 

o Conclusions section. Summary of viable project scenarios based on technical, market, 
and cost assessments and economic analyses. 

o Recommendations section that proposes next steps in order to refine analysis and 
move the project forward. 

The pre-feasibility study shall be prepared in report format and is estimated to be about 20 to 25 
pages in length (for the purpose of this request for proposals). 

I Sub-Task 2 Deliverables I Due Date 
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2-2 Biweekly conference calls As scheduled by TOPO 
2-1 Trip report Within ten days of trip completion 
2-3 Draft outline of pre-feasibility study Within one week of TD 
2-4 Final outline of pre-feasibility study Within one week of TOPO 

comments on draft outline 
2-5 Draft pre-feasibility study Within 4 months receipt of TD 

Sub-Task 3: Prepare final pre-feasibility study report 

The contractor shall prepare a final version of the pre-feasibility report that incorporates the 
TOPO's comments. 

Sub-Task 3 Deliverables Due Date 
3-1 Biweekly conference calls As scheduled by TOPO 
3-2 Final pre-feasibility study report and Within 3 weeks of receipt of 

recommendations comments from TOPO 

Sub-Task 4: Translation of final pre-feasibility study into host language 

The contractor shall translate the final pre-feasibility study into the host language, including 
relevant maps, figures and diagrams. The final studies, in both English and the host language, 
shall be published on the EPA Coalbed Methane Outreach Program website 
(http://www.epa.gov/cmop/). 

Sub-Task 4 Deliverables Due Date 
4-1 Biweekly conference calls As scheduled by TOPO 
4-1 Final translated pre-feasibility study report Within 4 weeks of finalization of 

and recommendations English report 

V. PLACE OF PERFORMANCE 

The work performed under this Task Order will be primarily undertaken at the contractor's office. 
This Task Order may include up to four (4) international person-trips, as directed by the TOPO. 

VI. PERIOD OF PERFORMANCE 

The period of performance for this Task Order is from the date of award to September 30, 2013. 
Extensions to this period of performance will not be granted except in the case of extenuating 
circumstances. 

VII. DELIVERABLE/ DELIVERY SCHEDULE 

The deliverable schedules are included above within each specific subtask. 

VIII. SECURITY 

Unclassified 
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IX. GOVERNMENT FURNISHED EQUIPMENT/GOVERNMENT FURNISHED INFORMATION 

The U.S. EPA Task Order Project Officer will provide the contractor with any requested 
background information necessary to complete the task. 

X. TASK ORDER EVALUATION CRITERIA 

For Tasks awarded competitively under this Task Order, the Government will make award to the 
responsible offeror whose offer conforms to this request and is most advantageous to the 
Government, price and other factors considered. Proposals will be evaluated using the 
following criteria: 

1. Technical Experience: Staff skills and technical background necessary to complete the 
work described in this task order including: 
• Demonstrated experience in preparing pre-feasibility studies and full-fledged 

feasibility studies for large-scale coal mine methane and/or coal bed methane 
recovery and utilization projects in the United States or internationally; 

• Demonstrated experience and expertise in preparing economic and financial 
analyses, including pre-feasibility studies, particularly related to the coal mine 
methane/coalbed methane sector, including carbon financing as it relates to these 
projects; 

• Knowledge of and experience in dealing with the international coal mining, coal mine 
methane, and coalbed methane industries; 

• Understanding of regulatory and policy issues relating to coal mine methane usage 
internationally; 

• An understanding of foreign markets for heat, power, and natural gas; 
• An understanding of the technologies to produce, capture, and use coal mine 

methane, including but not limited to mine ventilation air; 
• Expertise in preparing methane resource assessments and evaluating and designing 

degasification and gathering system technologies; 
• Technical, analytic, and communication skills required to perform these task(s). 

2. Technical Approach: Describe the overall technical approach for accomplishing this 
requirement, including proposed strategy/steps to perform each of the discrete tasks 
outlined in this task order, and outline how the strategy will result in the most useful 
product for the government and industry. Propose innovative yet practical approaches. 

3. Past performance: The contractor's past performance in performing technical and 
analytic evaluations and services for the Coal bed Methane Outreach Program shall be 
considered in evaluating this proposal. 

4. Key Personnel and Staffing Mix: Each team should specify the staffing selected for 
each Task, their relevant experience and qualifications, and their availability for each 
task. 

5. Price: Propose a price for each Task of this requirement, including a breakdown of all 
labor costs, and for all other direct costs (travel, subcontractor, materials, etc.). Failure to 
do this may result in disqualification of the proposal. Also propose the total price for all 
tasks in this Task Order. 
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ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Alt COR: Jayne Somers 202-343-9896 
CO&Admin CO: Margaret Kline 

STATEMENT OF WORK: 
Pre-Feasibility Studies for Coal Mine Methane 
Recovery and Utilization Projects, in support of 
the Global Methane Initiative (GMI) - TURKEY 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach Program 
(CMOP) works with coal mines in the U.S. and 
internationally to encourage the economic use of 
coal mine methane (CMM) gas that is otherwise 
vented to the atmosphere. Through this task 
order, EPA is requesting technical and analytic 
services to develop pre-feasibility studies for 
the recovery and utilization of CMM globally. 

Methane is both the primary constituent of 
natural gas and a potent greenhouse gas when 
released to the atmosphere. Reducing emissions 
can yield substantial economic and environmental 
benefits. The implementation of available, 
cost-effective methane emission reduction 
opportunities in the coal industry can lead to 
improved mine safety, greater mine productivity, 
and increased revenues. 

Methane is produced from mining activities in 
underground coal mines, at surface coal mines, 
and as a result of post-mining activities 
including coal processing, storage and 
transportation. Underground mines are the single 
largest source of CMM emissions in most 
countries. Globally, CMM accounts for 6% of total 
methane emissions from human activities. 

This task order directly supports EPA's efforts 
under the Global Methane Initiative (formerly 
Methane to Markets (M2M) Partnership) . 

The Global Methane Initiative (GMI) is an 
international initiative with several key 
objectives: to reduce global methane emissions to 
enhance economic growth, to promote energy 
security, to improve the environment, and to 
reduce greenhouse gas emissions. The initiative 
focuses on cost-effective, near-term methane 
recovery and use as a clean energy source. The 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

9 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
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GMI is a collaborative effort among 41 partner 
countries, including developed countries, 
developing countries, and countries with 
economies in transition. Together these 
countries work with strong participation from the 
private sector. The GMI targets four major 
methane sources: landfills, coal mines, natural 
gas and oil systems, and agriculture/manure 
management systems. By building international 
relationships, the GMI promotes opportunities to 
mitigate fugitive emissions and bring 
otherwise-wasted methane gas to commercial 
markets. Through the work of the Coal 
Subcommittee, the GMI has created and implemented 
an action plan to identify and promote coal mine 
methane project opportunities in partner 
countries, particularly in developing countries 
or countries with economies in transition. 

II. OBJECTIVE 

The objective of this task order is to provide 
technical and analytical services to advance the 
goals of the Global Methane Initiative by 
supporting the development of international CMM 
recovery and utilization projects. 

Task 2: Development of international CMM 
pre-feasibility studies - TURKEY (excluding China) 

Deliverables and due dates are listed for each 
task below. For each deliverable under this Task 
Order, the contractor shall prepare a draft 
deliverable following receipt of a Technical 
Direction (TD) from the COR or Alternate COR 
(hereafter collectively referred to as COR) for 

COR review and comment. The contractor shall 
incorporate COR comments into the deliverables, 
perform additional information gathering as 
required, and submit a final deliverable to the 
COR. All deliverables shall be submitted 
electronically to the COR. The final report 
should also be delivered in hard copy, bound 
format in triplicate. 

This task order shall include one (1) 
international, one-person trips up to one per 
pre-feasibility study - based on written COR 
direction. These trips should be arranged based 
on overall efficiency and expediency. An overall 
Continued ... 
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trip plan for the task order must be developed 
and approved by the COR. For purposes of this 
proposal, the contractor shall assume that each 
trip would be approximately seven (7) to twelve 
days in duration for purposes of doing any 
necessary field visits or preparatory work to 
prepare the pre-feasibility study. For each 
trip, the contractor shall prepare a detailed 
trip report. 

It is anticipated that Sub-Task 1 for Task 2 will 
be initiated and completed before any of the 
other tasks are begun, as the results of Sub-Task 
1 will directly impact which alternatives and 
scenarios are considered for the subsequent 
Sub-Tasks. 

In addition, biweekly conference calls are 
specified as a deliverable under each Task 
described below. These conference calls are 
intended to provide an opportunity for regular 
communication between the COR and the contractor 
to report on progress. It is expected that for 
all ongoing tasks at any one time, these biweekly 
calls will be combined into a single conference 
call. 

Task 2: Development of international CMM 
pre-feasibility studies - TURKEY (excluding 
China) 

QUANTITY UNIT 

(C) (D) 

Sub-Task 1: Identification of a project host mire 
site in consultation with the COR 

The contractor shall identify several potential 
host mine sites for the pre-feasibility study and 
shall obtain an expression of interest from at 
least one of the potential mine host sites at the 
appropriate management level. The bases for 
selecting the potential host sites include gas 
emissions (measured or estimated), historical 
and/or planned coal production, site and local 
infrastructure and/or availability of resources 
to develop appropriate infrastructure (e.g., 
degasification system, proximity or connection to 
end users), and the interest and engagement of 
the mine management. The contractor shall consult 
with the COR in selecting the final candidate for 
the pre-feasibility study. 

Continued ... 
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If the contractor has a short list of potential 
mines for consideration as the project host 
sites, this information may be included in the 
proposal. 

Note: It is anticipated that there will be a 
maximum of one (1), one-person international 
trip, per pre-feasibility study, to the potential 
host mine site(s) in conjunction with Task 2. 

Sub-Task 1 Deliverables 
1-1 Kickoff meeting (via teleconference as 
appropriate) Within one week of receipt of COR T 
1-2 Trip report(s) Within ten days completion of 
trip 
1-3 Bi-weekly conference calls. Due Date -per TO 
1-4 Selection of mine site. Due Date: within 12 
weeks of TO 

Sub-Task 2: Preparation of pre-feasibility study 

The contractor shall prepare a pre-feasibility 
study for a large-scale coal mine methane 
recovery and utilization project at the chosen 
mine site. The contractor shall maintain 
biweekly contact with the COR to identify the 
work progress and any impediments that will 
affect the time schedule for completion of the 
study. 

The contractor shall prepare a draft outline of 
the final report and shall prepare a final 
outline based on COR comments. The contractor 
shall prepare a draft of the final report that 
provides a detailed account and description of 
all activities carried out under this 
pre-feasibility study. 

The Pre-Feasibility Study shall include the 
following elements: 

o Title page, Acknowledgements section, Table o 
Contents, list of Acronyms/Abbreviations. 

QUANTITY UNIT 

(C) (D) 

o List of all maps, figures, tables, exhibits a d 
appendices in the study. 
o An Executive Summary that summarizes the 
findings of the study and recommends next steps, 
if any (i.e. if the pre-feasibility study 
findings warrant a full-scale feasibility study). 
Continued ... 

NSN 7540-01-152-8067 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

9 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
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QUANTITY UNIT 

o Background section that includes information pn 
the selection process and the host mine /mining 
company, including the level of interest of mine 
management. 
o Introduction section that discusses the study s 
objective I purpose and other relevant 
information. 
o Summary of mine characteristics (e.g., geolog, 
geography, topography, coal production history 
and projections, coal reserves, coal quality, 
site facilities, etc.) 
o Assessment of available gas resources (based n 
historical and projected gas emissions from the 
mine, data on in-situ gas content, drained gas 
quantity and quality, degasification system at 
the mine, ventilation emissions, plans for future 
mining activities, etc.). 
o Brief I preliminary overview of market 
information, which might include factors such as 
the distance to nearby pipelines, current and 
projected market price of gas, demand for and 
price of power generation in the area, 
possibility of carbon credits, etc. Level of 
detail should not be that of a full-scale 
feasibility study. 
o Assessment of technical possibilities to use 
the gas, including power generation, gas sales to 
pipeline (with or without upgrade), coal drying, 
mine heating, etc. 
o Assessment of proposed project costs for 
project scenarios of interest, including cost 
estimates for capital and operating costs. These 
are based on best-available estimates from 
technology vendors and technical experts. 
o Preliminary cost-benefit analysis (e.g., retu n 
on investment, simple payback, etc.) for each 
technically viable scenario. 
o Conclusions section. Summary of viable proje t 
scenarios based on technical, market, and cost 
assessments and economic analyses. 
o Recommendations section that proposes next 
steps in order to refine analysis and move the 
project forward. 

The pre-feasibility study shall be prepared in 
report format and is estimated to be about 20 to 
25 pages in length (for the purpose of this 
request for proposals). 

Continued ... 
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Sub-Task 2 Deliverables 
2-2 Biweekly conference calls. Due Date: per TD 
2-1 Trip report. Due Date: Within ten days of 
trip completion 
2-3 Draft outline of pre-feasibility study. Due 
Date: Within one week of TD 
2-4 Final outline of pre-feasibility study. Due 
Date:Within one week of written COR comments on 
draft outline 
2-5 Draft pre-feasibility study. Due Date: 
Within 4 months receipt of TD 

Sub-Task 3: Prepare final pre-feasibility study 
report 

The contractor shall prepare a final version of 
the pre-feasibility report that incorporates the 
COR's comments. 

Sub-Task 3 Deliverables 
3-1 Biweekly conference calls. Due Date: per TD, 
3-2 Final pre-feasibility study report and 
recommendations. Due Date: Within 3 weeks of 
receipt of written comments from COR. 

Sub-Task 4: Translation of final pre-feasibility 
study into host language 

The contractor shall translate the final 
pre-feasibility study into the host language, 
including relevant maps, figures and diagrams. 
The final studies, in both English and the host 
language, shall be published on the EPA Coalbed 
Methane Outreach Program website 
(http://www.epa.gov/cmop/). 

Sub-Task 4 Deliverables 
4-1 Biweekly conference calls-Due Date: As 
scheduled by COR; 
4-1 Final translated pre-feasibility study report 

QUANTITY UNIT 

(C) (D) 

and recommendations. Due Date: Within 4 week~ of 
finalization of English report. 

TOPO: FELICIA RUIZ 
The purpose of this modification is to extend the 
period of performance through January 10, 2014. 
There is no increase to the task order ceiling. 
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Payment: 
RTP Finance Center 
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Period of Performance: 01/16/2013 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

002 01/07/2014 
6.1SSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, state and ZIP Code) 

EASTERN RESEARCH GROUP INC 
Attn: NA 
110 HARTWELL AVENUE 
Lexington MA 02421 

CODE 112 9 4 7 3 9 5 

1. CONTRACT I D CODE 

4. REQUISITION/PURCHASE REO. NO. 

7. ADMINISTERED BY (If other than Item 6) 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-019 
0011 
10B. DATED (SEE ITEM 13) 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 Is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and Is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modtfication and authOrity) 

E. IMPORTANT: Contractor IRJ is not, 0 is required to sign this document and return 0 copies to the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is to extend the period of performance through March 30, 

2014. There is no increase to the task order ceiling. 

The total estimated cost for task order 11 "Pre-Feasibility Studies for Coal Mine Methane 

Recovery and Utilization Projects, in support of the Global Methane Initiative (GMI) 

Turkey" is $75,235 for a level of effort of 473 labor hours. ERG shall complete one 

pre-feasibility study in Turkey. 

This task order is fully funded with Global Methane Initiative funding (Department of 

State). COR: Felicia Ruiz 202-343-9129 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10 _019100111002 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. 

(A) 

Alt COR: 

SUPPLIES/SERVICES 

(B) 

Jayne Somers 202-343-9896 
CO&Admin CO: Margaret Kline 

STATEMENT OF WORK: 
Pre-Feasibility Studies for Coal Mine Methane 
Recovery and Utilization Projects, in support of 
the Global Methane Initiative (GMI) - TURKEY 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach Program 
(CMOP) works with coal mines in the U.S. and 
internationally to encourage the economic use of 
coal mine methane (CMM) gas that is otherwise 
vented to the atmosphere. Through this task 
order, EPA is requesting technical and analytic 
services to develop pre-feasibility studies for 
the recovery and utilization of CMM globally. 

Methane is both the primary constituent of 
natural gas and a potent greenhouse gas when 
released to the atmosphere. Reducing emissions 
can yield substantial economic and environmental 
benefits. The implementation of available, 
cost-effective methane emission reduction 
opportunities in the coal industry can lead to 
improved mine safety, greater mine productivity, 
and increased revenues. 

Methane is produced from mining activities in 
underground coal mines, at surface coal mines, 
and as a result of post-mining activities 
including coal processing, storage and 
transportation. Underground mines are the single 
largest source of CMM emissions in most 
countries. Globally, CMM accounts for 6% of total 
methane emissions from human activities. 

This task order directly supports EPA's efforts 
under the Global Methane Initiative (formerly 
Methane to Markets (M2M) Partnership) . 

The Global Methane Initiative (GMI) is an 
international initiative with several key 
objectives: to reduce global methane emissions to 
enhance economic growth, to promote energy 
security, to improve the environment, and to 
reduce greenhouse gas emissions. The initiative 
focuses on cost-effective, near-term methane 
recovery and use as a clean energy source. The 
Continued ... 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 10 _019 /001l/00 2 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

GMI is a collaborative effort among 41 partner 
countries, including developed countries, 
developing countries, and countries with 
economies in transition. Together these 
countries work with strong participation from the 
private sector. The GMI targets four major 
methane sources: landfills, coal mines, natural 
gas and oil systems, and agriculture/manure 
management systems. By building international 
relationships, the GMI promotes opportunities to 
mitigate fugitive emissions and bring 
otherwise-wasted methane gas to commercial 
markets. Through the work of the Coal 
Subcommittee, the GMI has created and implemented 
an action plan to identify and promote coal mine 
methane project opportunities in partner 
countries, particularly in developing countries 
or countries with economies in transition. 

II. OBJECTIVE 

The objective of this task order is to provide 
technical and analytical services to advance the 
goals of the Global Methane Initiative by 
supporting the development of international CMM 
recovery and utilization projects. 

Task 2: Development of international CMM 
pre-feasibility studies - TURKEY (excluding China) 

Deliverables and due dates are listed for each 
task below. For each deliverable under this Task 
Order, the contractor shall prepare a draft 
deliverable following receipt of a Technical 
Direction (TD) from the COR or Alternate COR 
(hereafter collectively referred to as COR) for 

COR review and comment. The contractor shall 
incorporate COR comments into the deliverables, 
perform additional information gathering as 
required, and submit a final deliverabl~ to the 
COR. All deliverables shall be submitted 
electronically to the COR. The final report 
should also be delivered in hard copy, bound 
format in triplicate. 

This task order shall include one (1) 
international, one-person trips up to one per 
pre-feasibility study - based on written COR 
direction. These trips should be arranged based 
on overall efficiency and expediency. An overall 
Continued ... 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-lO-Ol 9/00ll/00 2 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

trip plan for the task order must be developed 
and approved by the COR. For purposes of this 
proposal, the contractor shall assume that each 
trip would be approximately seven (7) to twelve 
days in duration for purposes of doing any 
necessary field visits or preparatory work to 
prepare the pre-feasibility study. For each 
trip, the contractor shall prepare a detailed 
trip report. 

It is anticipated that Sub-Task 1 for Task 2 will 
be initiated and completed before any of the 
other tasks are begun, as the results of Sub-Task 
1 will directly impact which alternatives and 
scenarios are considered for the subsequent 
Sub-Tasks. 

In addition, biweekly conference calls are 
specified as a deliverable under each Task 
described below. These conference calls are 
intended to provide an opportunity for regular 
communication between the COR and the contractor 
to report on progress. It is expected that for 
all ongoing tasks at any one time, these biweekly 
calls will be combined into a single conference 
call. 

Task 2: Development of international CMM 
pre-feasibility studies - TURKEY (excluding 
China) 

QUANTITY UNIT 

(C) (D) 

Sub-Task 1: Identification of a project host mi e 
site in consultation with the COR 

The contractor shall identify several potential 
host mine sites for the pre-feasibility study and 
shall obtain an expression of interest from at 
least one of the potential mine host sites at the 
appropriate management level. The bases for 
selecting the potential host sites include gas 
emissions (measured or estimated), historical 
and/or planned coal production, site and local 
infrastructure and/or availability of resources 
to develop appropriate infrastructure (e.g., 
degasification system, proximity or connection to 
end users), and the interest and engagement of 
the mine management. The contractor shall consult 
with the COR in selecting the final candidate for 
the pre-feasibility study. 

Continued ... 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 10 _019 /00ll/002 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

If the contractor has a short list of potential 
mines for consideration as the project host 
sites, this information may be included in the 
proposal. 

Note: It is anticipated that there will be a 
maximum of one (1), one-person international 
trip, per pre-feasibility study, to the potential 
host mine site(s) in conjunction with Task 2. 

Sub-Task 1 Deliverables 
1-1 Kickoff meeting (via teleconference as 
appropriate) Within one week of receipt of COR T[ 
1-2 Trip report(s) Within ten days completion of 
trip 
1-3 Bi-weekly conference calls. Due Date - per TD 
1-4 Selection of mine site. Due Date: within 12 
weeks of TD 

Sub-Task 2: Preparation of pre-feasibility study 

The contractor shall prepare a pre-feasibility 
study for a large-scale coal mine methane 
recovery and utilization project at the chosen 
mine site. The contractor shall maintain 
biweekly contact with the COR to identify the 
work progress and any impediments that will 
affect the time schedule for completion of the 
study. 

The contractor shall prepare a draft outline of 
the final report and shall prepare a final 
outline based on COR comments. The contractor 
shall prepare a draft of the final report that 
provides a detailed account and description of 
all activities carried out under this 
pre-feasibility study. 

The Pre-Feasibility Study shall include the 
following elements: 

o Title page, Acknowledgements section, Table o 
Contents, list of Acronyms/Abbreviations. 

QUANTITY UNIT 

(C) (D) 

o List of all maps, figures, tables, exhibits a d 
appendices in the study. 
o An Executive Summary that summarizes the 
findings of the study and recommends next steps, 
if any (i.e. if the pre-feasibility study 
findings warrant a full-scale feasibility study) . 
Continued ... 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10_019100111002 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY UNIT 

o Background section that includes information pn 
the selection process and the host mine /mining 
company, including the level of interest of mine 
management. 
o Introduction section that discusses the study s 
objective I purpose and other relevant 
information. 
o Summary of mine characteristics (e.g., geolog, 
geography, topography, coal production history 
and projections, coal reserves, coal quality, 
site facilities, etc.) 
o Assessment of available gas resources (based pn 
historical and projected gas emissions from the 
mine, data on in-situ gas content, drained gas 
quantity and quality, degasification system at 
the mine, ventilation emissions, plans for future 
mining activities, etc.). 
o Brief I preliminary overview of market 
information, which might include factors such as 
the distance to nearby pipelines, current and 
projected market price of gas, demand for and 
price of power generation in the area, 
possibility of carbon credits, etc. Level of 
detail should not be that of a full-scale 
feasibility study. 
o Assessment of technical possibilities to use 
the gas, including power generation, gas sales to 
pipeline (with or without upgrade), coal drying, 
mine heating, etc. 
o Assessment of proposed project costs for 
project scenarios of interest, including cost 
estimates for capital and operating costs. These 
are based on best-available estimates from 
technology vendors and technical experts. 
o Preliminary cost-benefit analysis (e.g., retu n 
on investment, simple payback, etc.) for each 
technically viable scenario. 
o Conclusions section. Summary of viable proje t 
scenarios based on technical, market, and cost 
assessments and economic analyses. 
o Recommendations section that proposes next 
steps in order to refine analysis and move the 
project forward. 

The pre-feasibility study shall be prepared in 
report format and is estimated to be about 20 to 
25 pages in length (for the purpose of this 
request for proposals). 

Continued ... 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l 0_ 0191 OOll I 0 02 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Sub-Task 2 Deliverables 
2-2 Biweekly conference calls. Due Date: per TD 
2-1 Trip report. Due Date: Within ten days of 
trip completion 
2-3 Draft outline of pre-feasibility study. Due 
Date: Within one week of TD 
2-4 Final outline of pre-feasibility study. Due 
Date:Within one week of written COR comments on 
draft outline 
2-5 Draft pre-feasibility study. Due Date: 
Within 4 months receipt of TD 

Sub-Task 3: Prepare final pre-feasibility study 
report 

The contractor shall prepare a final version of 
the pre-feasibility report that incorporates the 
COR's comments. 

Sub-Task 3 Deliverables 
3-1 Biweekly conference calls. Due Date: per TD, 
3-2 Final pre-feasibility study report and 
recommendations. Due Date: Within 3 weeks of 
receipt of written comments from COR. 

Sub-Task 4: Translation of final pre-feasibility 
study into host language 

The contractor shall translate the final 
pre-feasibility study into the host language, 
including relevant maps, figures and diagrams. 
The final studies, in both English and the host 
language, shall be published on the EPA Coalbed 
Methane Outreach Program website 
(http://www.epa.gov/cmop/). 

Sub-Task 4 Deliverables 
4-1 Biweekly conference calls-Due Date: As 
scheduled by COR; 
4-1 Final translated pre-feasibility study report 

QUANTITY UNIT 

(C) (D) 

and recommendations. Due Date: Within 4 week3 of 
finalization of English report. 

TOPO: FELICIA RUIZ 
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(A) (B) 

Payment: 
RTP Finance Center 
US Environmental Protection 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 01/16/2013 
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Agency 

to 03/30/2014 
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. ,5. PROJECT NO. (If applicable) 

003 03/28/2014 
6.1SSUED BY CODE HPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
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Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO, 

..;,..;_ 

ASTERN RESEARCH GROUP INC 
ttn: NA 9B. DATED (SEE ITEM 11) 

10 HARTWELL AVENUE 

E 
A 

1 
L exington MA 02421 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-019 
0011 
10B. DATED (SEE ITEM 13) 

CODE 112947395 FACILITY CODE 01/16/2013 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers DIs extended, Dis not extended, 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and Is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO, AS DESCRIBED IN ITEM 14, 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation dale, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X mutual agreement 

E. IMPORTANT: Contractor [.RJ is not. Dis required to sign this document and return 0 copies to the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is to extend the period of performance through 25 June 

2014. This is the final extension and there is no increase to the task order ceiling. 

The total estimated cost for task order 11 "Pre-Feasibility Studies for Coal Mine Methane 

Recovery and Utilization Projects, in support of the Global Methane Initiative (GMI) 

Turkey" is $75,235 for a level of effort of 473 labor hours. 

pre-feasibility study in Turkey. 

ERG shall complete one 

This task order is fully funded with Global Methane Initiative funding (Department of 

State). COR: Felicia Ruiz 202-343-9129 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Margaret Kline 

15C. DATE SIGNED 11 16C. DATE SIGNED 

!L!etRONIC 
ltGNATUIII 03/2 8 I 2 o 14 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 10 _ 019 /00ll/00 3 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Alt COR: Jayne Somers 202-343-9896 
CO&Admin CO: Margaret Kline 

STATEMENT OF WORK: 
Pre-Feasibility Studies for Coal Mine Methane 
Recovery and Utilization Projects, in support of 
the Global Methane Initiative (GMI) - TURKEY 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach Program 
(CMOP) works with coal mines in the U.S. and 
internationally to encourage the economic use of 
coal mine methane (CMM) gas that is otherwise 
vented to the atmosphere. Through this task 
order, EPA is requesting technical and analytic 
services to develop pre-feasibility studies for 
the recovery and utilization of CMM globally. 

Methane is both the primary constituent of 
natural gas and a potent greenhouse gas when 
released to the atmosphere. Reducing emissions 
can yield substantial economic and environmental 
benefits. The implementation of available, 
cost-effective methane emission reduction 
opportunities in the coal industry can lead to 
improved mine safety, greater mine productivity, 
and increased revenues. 

Methane is produced from mining activities in 
underground coal mines, at surface coal mines, 
and as a result of post-mining activities 
including coal processing, storage and 
transportation. Underground mines are the single 
largest source of CMM emissions in most 
countries. Globally, CMM accounts for 6% of total 
methane emissions from human activities. 

This task order directly supports EPA's efforts 
under the Global Methane Initiative (formerly 
Methane to Markets (M2M) Partnership) . 

The Global Methane Initiative (GMI) is an 
international initiative with several key 
objectives: to reduce global methane emissions to 
enhance economic growth, to promote energy 
security, to improve the environment, and to 
reduce greenhouse gas emissions. The initiative 
focuses on cost-effective, near-term methane 
recovery and use as a clean energy source. The 
Continued ... 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 10 _019 /00ll/OOJ 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

GMI is a collaborative effort among 41 partner 
countries, including developed countries, 
developing countries, and countries with 
economies in transition. Together these 
countries work with strong participation from the 
private sector. The GMI targets four major 
methane sources: landfills, coal mines, natural 
gas and oil systems, and agriculture/manure 
management systems. By building international 
relationships, the GMI promotes opportunities to 
mitigate fugitive emissions and bring 
otherwise-wasted methane gas to commercial 
markets. Through the work of the Coal 
Subcommittee, the GMI has created and implemented 
an action plan to identify and promote coal mine 
methane project opportunities in partner 
countries, particularly in developing countries 
or countries with economies in transition. 

II. OBJECTIVE 

The objective of this task order is to provide 
technical and analytical services to advance the 
goals of the Global Methane Initiative by 
supporting the development of international CMM 
recovery and utilization projects. 

Task 2: Development of international CMM 
pre-feasibility studies - TURKEY (excluding China) 

Deliverables and due dates are listed for each 
task below. For each deliverable under this Task 
Order, the contractor shall prepare a draft 
deliverable following receipt of a Technical 
Direction (TD) from the COR or Alternate COR 
(hereafter collectively referred to as COR) for 
COR review and comment. The contractor shall 
incorporate COR comments into the deliverables, 
perform additional information gathering as 
required, and submit a final deliverable to the 
COR. All deliverables shall be submitted 
electronically to the COR. The final report 
should also be delivered in hard copy, bound 
format in triplicate. 

This task order shall include one (1) 
international, one-person trips up to one per 
pre-feasibility study - based on written COR 
direction. These trips should be arranged based 
on overall efficiency and expediency. An overall 
Continued ... 
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ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

trip plan for the task order must be developed 
and approved by the COR. For purposes of this 
proposal, the contractor shall assume that each 
trip would be approximately seven (7) to twelve 
days in duration for purposes of doing any 
necessary field visits or preparatory work to 
prepare the pre-feasibility study. For each 
trip, the contractor shall prepare a detailed 
trip report. 

It is anticipated that Sub-Task 1 for Task 2 will 
be initiated and completed before any of the 
other tasks are begun, as the results of Sub-Task 
1 will directly impact which alternatives and 
scenarios are considered for the subsequent 
Sub-Tasks. 

In addition, biweekly conference calls are 
specified as a deliverable under each Task 
described below. These conference calls are 
intended to provide an opportunity for regular 
communication between the COR and the contractor 
to report on progress. It is expected that for 
all ongoing tasks at any one time, these biweekly 
calls will be combined into a single conference 
call. 

Task 2: Development of international CMM 
pre-feasibility studies - TURKEY (excluding 
China) 

QUANTITY UNIT 

(C) (D) 

Sub-Task 1: Identification of a project host mi e 
site in consultation with the COR 

The contractor shall identify several potential 
host mine sites for the pre-feasibility study and 
shall obtain an expression of interest from at 
least one of the potential mine host sites at the 
appropriate management level. The bases for 
selecting the potential host sites include gas 
emissions (measured or estimated), historical 
and/or planned coal production, site and local 
infrastructure and/or availability of resources 
to develop appropriate infrastructure (e.g., 
degasification system, proximity or connection to 
end users), and the interest and engagement of 
the mine management. The contractor shall consult 
with the COR in selecting the final candidate for 
the pre-feasibility study. 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
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NAME OF OFFEROR OR CONTRACTOR 
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ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

If the contractor has a short list of potential 
mines for consideration as the project host 
sites, this information may be included in the 
proposal. 

Note: It is anticipated that there will be a 
maximum of one (1), one-person international 
trip, per pre-feasibility study, to the potential 
host mine site(s) in conjunction with Task 2. 

Sub-Task 1 Deliverables 
1-1 Kickoff meeting (via teleconference as 
appropriate) Within one week of receipt of COR T 
1-2 Trip report(s) Within ten days completion of 

trip 
1-3 Bi-weekly conference calls. Due Date - per TO 

1-4 Selection of mine site. Due Date: within 12 
weeks of TO 

Sub-Task 2: Preparation of pre-feasibility study 

The contractor shall prepare a pre-feasibility 
study for a large-scale coal mine methane 
recovery and utilization project at the chosen 
mine site. The contractor shall maintain 
biweekly contact with the COR to identify the 
work progress and any impediments that will 
affect the time schedule for completion of the 
study. 

The contractor shall prepare a draft outline of 
the final report and shall prepare a final 
outline based on COR comments. The contractor 
shall prepare a draft of the final report that 
provides a detailed account and description of 
all activities carried out under this 
pre-feasibility study. 

The Pre-Feasibility Study shall include the 
following elements: 

o Title page, Acknowledgements section, Table o 
Contents, list of Acronyms/Abbreviations. 

QUANTITY UNIT 

(C) (D) 

o List of all maps, figures, tables, exhibits ard 

appendices in the study. 
o An Executive Summary that summarizes the 
findings of the study and recommends next steps, 

if any (i.e. if the pre-feasibility study 
findings warrant a full~scale feasibility study). 
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QUANTITY UNIT 

o Background section that includes information n 
the selection process and the host mine /mining 
company, including the level of interest of mine 
management. 
o Introduction section that discusses the study s 
objective I purpose and other relevant 
information. 
o Summary of mine characteristics (e.g., geolog, 
geography, topography, coal production history 
and projections, coal reserves, coal quality, 
site facilities, etc.) 
o Assessment of available gas resources (based n 
historical and projected gas emissions from the 
mine, data on in-situ gas content, drained gas 
quantity and quality, degasification system at 
the mine, ventilation emissions, plans for future 
mining activities, etc.). 
o Brief I preliminary overview of market 
information, which might include factors such as 
the distance to nearby pipelines, current and 
projected market price of gas, demand for and 
price of power generation in the area, 
possibility of carbon credits, etc. Level of 
detail should not be that of a full-scale 
feasibility study. 
o Assessment of technical possibilities to use 
the gas, including power generation, gas sales to 
pipeline (with or without upgrade), coal drying, 
mine heating, etc. 
o Assessment of proposed project costs for 
project scenarios of interest, including cost 
estimates for capital and operating costs. These 
are based on best-available estimates from 
technology vendors and technical experts. 
o Preliminary cost-benefit analysis (e.g., retu n 
on investment, simple payback, etc.) for each 
technically viable scenario. 
o Conclusions section. Summary of viable proje t 
scenarios based on technical, market, and cost 
assessments and economic analyses. 
o Recommendations section that proposes next 
steps in order to refine analysis and move the 
project forward. 

The pre-feasibility study shall be prepared in 
report format and is estimated to be about 20 to 
25 pages in length (for the purpose of this 
request for proposals). 

Continued ... 
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Sub-Task 2 Deliverables 
2-2 Biweekly conference calls. Due Date: per TD 
2-1 Trip report. Due Date: Within ten days of 
trip completion 
2-3 Draft outline of pre-feasibility study. Due 
Date: Within one week of TD 
2-4 Final outline of pre-feasibility study. Due 
Date:Within one week of written COR ~omments on 
draft outline 
2-5 Draft pre-feasibility study. Due Date: 
Within 4 months receipt of TD 

Sub-Task 3: Prepare final pre-feasibility study 
report 

The contractor shall prepare a final version of 
the pre-feasibility report that incorporates the 
COR's comments. 

Sub-Task 3 Deliverables 
3-1 Biweekly conference calls. Due Date: per TD, 
3-2 Final pre-feasibility study report and 
recommendations. Due Date: Within 3 weeks of 
receipt of written comments from COR. 

Sub-Task 4: Translation of final pre-feasibility 
study into host language 

The contractor shall translate the final 
pre-feasibility study into the host language, 
including relevant maps, figures and diagrams. 
The final studies, in both English and the host 
language, shall be published on the EPA Coalbed 
Methane Outreach Program website 
(http://www.epa.gov/cmop/). 

Sub-Task 4 Deliverables 
4-1 Biweekly conference calls-Due Date: As 
scheduled by COR; 
4-1 Final translated pre-feasibility study report 

QUANTITY UNIT 

(C) (D) 

and recommendations. Due Date: Within 4 week~ of 
finalization of English report. 

TOPO: FELICIA RUIZ 
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(A) 

SUPPLIES/SERVICES 

(B) 

Pre-Feasibility Studies for Coal Mine Methane 
Recovery and Utilization Projects, in support of 
the Global Methane Initiative (GMI) - TURKEY 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach Program 
(CMOP) works with coal mines in the U.S. and 
internationally to encourage the economic use of 
coal mine methane (CMM) gas that is otherwise 
vented to the atmosphere. Through this task 
order, EPA is requesting technical and analytic 
services to develop pre-feasibility studies for 
the recovery and utilization of CMM globally. 

Methane is both the primary constituent of 
natural gas and a potent greenhouse gas when 
released to the atmosphere. Reducing emissions 
can yield substantial economic and environmental 
benefits. The implementation of available, 
cost-effective methane emission reduction 
opportunities in the coal industry can lead to 
improved mine safety, greater mine productivity, 
and increased revenues. 

Methane is produced from mining activities in 
underground coal mines, at surface coal mines, 
and as a result of post-mining activities 
including coal processing, storage and 
transportation. Underground mines are the single 
largest source of CMM emissions in most 
countries. Globally, CMM accounts for 6% of total 
methane emissions from human activities. 

This task order directly supports EPA's efforts 
under the Global Methane Initiative (formerly 
Methane to Markets (M2M) Partnership) . 

The Global Methane Initiative (GMI) is an 
international initiative with several key 
objectives: to reduce global methane emissions to 
enhance economic growth, to promote energy 
security, to improve the environment, and to 
reduce greenhouse gas emissions. The initiative 
focuses on cost-effective, near-term methane 
recovery and use as a clean energy source. The 
GMI is a collaborative effort among 41 partner 
countries, including developed countries, 
developing countries, and countries with 
economies in transition. Together these 
Continued ... 
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ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

countries work with strong participation from the 
private sector. The GMI targets four major 
methane sources: landfills, coal mines, natural 
gas and oil systems, and agriculture/manure 
management systems. By building international 
relationships, the GMI promotes opportunities to 
mitigate fugitive emissions and bring 
otherwise-wasted methane gas to commercial 
markets. Through the work of the Coal 
Subcommittee, the GMI has created and implemented 
an action plan to identify and promote coal mine 
methane project opportunities in partner 
countries, particularly in developing countries 
or countries with economies in transition. 

II. OBJECTIVE 

The objective of this task order is to provide 
technical and analytical services to advance the 
goals of the Global Methane Initiative by 
supporting the development of international CMM 
recovery and utilization projects. 

Task 2: Development of international CMM 
pre-feasibility studies - TURKEY (excluding China) 

Deliverables and due dates are listed for each 
task below. For each deliverable under this Task 
Order, the contractor shall prepare a draft 
deliverable following receipt of a Technical 
Direction (TD) from the COR or Alternate COR 
(hereafter collectively referred to as COR) for 
COR review and comment. The contractor shall 
incorporate COR comments into the deliverables, 
perform additional information gathering as 
required, and submit a final deliverable to the 
COR. All deliverables shall be submitted 
electronically to the COR. The final report 
should also be delivered in hard copy, bound 
format in triplicate. 

This task order shall include one (1) 
international, one-person trips up to one per 
pre-feasibility study - based on written COR 
direction. These trips should be arranged based 
on overall efficiency and expediency. An overall 
trip plan for the task order must be developed 
and approved by the COR. For purposes of this 
proposal, the contractor shall assume that each 
trip would be approximately seven (7) to twelve 
Continued ... 
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ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

days in duration for purposes of doing any 
necessary field visits or preparatory work to 
prepare the pre-feasibility study. For each 
trip, the contractor shall prepare a detailed 
trip report. 

It is anticipated that Sub-Task 1 for Task 2 will 
be initiated and completed before any of the 
other tasks are begun, as the results of Sub-Task 
1 will directly impact which alternatives and 
scenarios are considered for the subsequent 
Sub-Tasks. 

In addition, biweekly conference calls are 
specified as a deliverable under each Task 
described below. These conference calls are 
intended to provide an opportunity for regular 
communication between the COR and the contractor 
to report on progress. It is expected that for 
all ongoing tasks at any one time, these biweekly 
calls will be combined into a single conference 
call. 

Task 2: Development of international CMM 
pre-feasibility studies - TURKEY (excluding 
China) 

QUANTITY UNIT 

(C) (D) 

Sub-Task 1: Identification of a project host mi e 
site in consultation with the COR 

The contractor shall identify several potential 
host mine sites for the pre-feasibility study and 
shall obtain an expression of interest from at 
least one of the potential mine host sites at the 
appropriate management level. The bases for 
selecting the potential host sites include gas 
emissions (measured or estimated), historical 
and/or planned coal production, site and local 
infrastructure and/or availability of resources 
to develop appropriate infrastructure (e.g., 
degasification system, proximity or connection to 
end users), and the interest and engagement of 
the mine management. The contractor shall consult 
with the COR in selecting the final candidate for 
the pre-feasibility study. 

If the contractor has a short list of potential 
mines for consideration as the project host 
sites, this information may be included in the 
proposal. 
Continued ... 
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QUANTITY UNIT 

Note: It is anticipated that there will be a 
maximum of one (1), one-person international 
trip, per pre-feasibility study, to the potential 
host mine site(s) in conjunction with Task 2. 

Sub-Task 1 Deliverables 
1-1 Kickoff meeting (via teleconference as 
appropriate) Within one week of receipt of COR T 
1-2 Trip report(s) Within ten days completion of 
trip 
1-3 Bi-weekly conference calls. Due Date - per TO 
1-4 Selection of mine site. Due Date: within 12 
weeks of TO 

Sub-Task 2: Preparation of pre-feasibility study 

The contractor shall prepare a pre-feasibility 
study for a large-scale coal mine methane 
recovery and utilization project at the chosen 
mine site. The contractor shall maintain 
biweekly contact with the COR to identify the 
work progress and any impediments that will 
affect the time schedule for completion of the 
study. 

The contractor shall prepare a draft outline of 
the final report and shall prepare a final 
outline based on COR comments. The contractor 
shall prepare a draft of the final report that 
provides a detailed account and description of 
all activities carried out under this 
pre-feasibility study. 

The Pre-Feasibility Study shall include the 
following elements: 

o Title page, Acknowledgements section, Table o 

(C) 

Contents, list of Acronyms/Abbreviations. 
o List of all maps, figures, tables, exhibits a d 
appendices in the study. 
o An Executive Summary that summarizes the 
findings of the study and recommends next steps, 
if any (i.e. if the pre-feasibility study 
findings warrant a full-scale feasibility study). 
o Background section that includes information n 
the selection process and the host mine /mining 
company, including the level of interest of mine 
management. 
Continued ... 
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ITEM NO. 

(A) 
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(B) 

QUANTITY UNIT 

o Introduction section that discusses the study s 
objective I purpose and other relevant 
information. 
o Summary of mine characteristics (e.g., geolog~, 

geography, topography, coal production histary 
and projections, coal reserves, coal quality, 
site facilities, etc.) 
o Assessment of available gas resources (based n 
historical and projected gas emissions from the 
mine, data on in-situ gas content, drained gas 
quantity and quality, degasification system at 
the mine, ventilation emissions, plans for future 
mining activities, etc.). 
o Brief I preliminary overview of market 
information, which might include factors such as 
the distance to nearby pipelines, current and 
projected market price of gas, demand for and 
price of power generation in the area, 
possibility of carbon credits, etc. Level of 
detail should not be that of a full-scale 
feasibility study. 

(C) 

o Assessment of technical possibilities to use 
the gas, including power generation, gas sales to 
pipeline (with or without upgrade), coal drying, 
mine heating, etc. 
o Assessment of proposed project costs for 
project scenarios of interest, including cost 
estimates for capital and operating costs. These 
are based on best-available estimates from 
technology vendors and technical experts. 
o Preliminary cost-benefit analysis (e.g., retu n 
on investment, simple payback, etc.) for each 
technically viable scenario. 
o Conclusions section. Summary of viable proje t 
scenarios based on technical, market, and cost 
assessments and economic analyses. 
o Recommendations section that proposes next 
steps in order to refine analysis and move the 
project forward. 

The pre-feasibility study shall be prepared in 
report format and is estimated to be about 20 to 
25 pages in length (for the purpose of this 
request for proposals). 

Sub-Task 2 Deliverables 
2-2 Biweekly conference calls. Due Date: per TD 
2-1 Trip report. Due Date: Within ten days of 
trip completion 
Continued ... 
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ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

2-3 Draft outline of pre-feasibility study. Due 
Date: Within one week of TD 
2-4 Final outline of pre-feasibility study. Due 
Date:Within one week of written COR comments on 
draft outline 
2-5 Draft pre-feasibility study. Due Date: 
Within 4 months receipt of TD 

Sub-Task 3: Prepare final pre-feasibility study 
report 

The contractor shall prepare a final version of 
the pre-feasibility report that incorporates the 
COR's comments. 

Sub-Task 3 Deliverables 
3-1 Biweekly conference calls. Due Date: per TD, 
3-2 Final pre-feasibility study report and 
recommendations. Due Date: Within 3 weeks of 
receipt of written comments from COR. 

Sub-Task 4: Translation of final pre-feasibility 
study into host language 

The contractor shall translate the final 
pre-feasibility study into the host language, 
including relevant maps, figures and diagrams. 
The final studies, in both English and the host 
language, shall be published on the EPA Coalbed 
Methane Outreach Program website 
(http://www.epa.gov/cmop/). 

Sub-Task 4 De1iverables 
4-1 Biweekly conference calls-Due Date: As 
scheduled by COR; 
4-1 Final translated pre-feasibility study report 

QUANTITY UNIT 

(C) (D) 

and recommendations. Due Date: Within 4 weeks of 
finalization of English report. 

TOPO: FELICIA RUIZ 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 01/16/2013 to 09/30/2014 

NSN 7540·01·152·8067 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

8 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1. CONTRACT ID CODE I PAGE OF PAGES 

1 J 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. ,5. PROJECT NO. (If applicable) 

005 See Block 16C 
6.1SSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

E 

A 

ASTERN RESEARCH GROUP, 
ttn: Dickran Babigian 

110 HARTWELL AVE STE 1 
L EXINGTON MA 02421 

CODE 112947395 

INC. 

FACILITY CODE 

7. ADMINISTERED BY (If other than Item 6) CODE I 

..\:2. 
9A. AMENDMENT OF SOLICITATION NO . 

9B. DATED (SEE ITEM 11) 

10A, MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-019 

0011 
10B. DATED (SEE ITEM 13) 

01/16/2013 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

DThe above numbered solicitation Is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which Includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and Is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(Ifrequired) Net Decrease: -$252. 7 8 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14, 

CHECK ONE A. 6~5ECRH~~~~ ?r~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X Bilateral Modification; By Mutual Agreement of the Parties (Definitized) 

E. IMPORTANT: Contractor Dis not. l!i]ls required to sign this document and return 1 copies to the issuing office, 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible,) 

DUNS Number: 112947395 

Task Order Title: Pre-Feasibility Studies for Coal Mine Methane Recovery and Utilization 

Projects, in support of the Global Methane Initiative (GMI) - TURKEY 

The purpose of this bilateral modification is as follows: 

(1) To de-obligate unliquidated funds from the Base Period of this order in the amount of 

$252.78 using DCN no. FC3535; 

(2) To modify the total obligation amount; 

(3) To adjust the ceiling price to the actual costs incurred; and 

(4) To obtain the Contractor's release in order to proceed with closing out this expired 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect, 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Rayna Brown 

15B. CONTRACTOR/OFFEROR 

(Signature of person authon'zed to sign) 

NSN 7540-01-152-8070 

Previous edition unusable 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

~ .... v/~ 
(Signature of Contracting Officer) 

16C. DATE SIGNED 

05/27/2016 

STANDARD FORM 30 (REV. 10-83) 

Prescribed by GSA 

FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 10 _019 /001l/00 5 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP, INC. 

ITEM NO. 

(A) 

order. 

SUPPLIES/SERVICES 

(B) 

This task order is fully funded with Global 
Methane Initiative funding (Department of State). 

The final ceiling price for this 
time-and-materials (T&M) task order is hereby 
established at $74,982.22 based on invoicing to 
date with no forthcoming trailing costs to be 
invoiced. The Contractor is not authorized to 
exceed the ceiling price and exceeds at their own 
risk. 

Contracting Officer's Representative (COR): 
Felicia Ruiz (202)343-9129 

Alternate COR: 
Jayne Somers (202)343-9896 

Contractor's Release Statement: 

Pursuant to the contract and the sum specified 
hereon in the amount of $74,982.22, which this 
sum has been paid to the Contractor (or to the 
Contractor's assignees, if any), the Contractor, 
upon payment of the said sum by the UNITED STATES 
OF AMERICA, herein-after called the Government, 
does remise, release, and discharge the 
Government, its officers, agents, and employees, 
of and from all liabilities, obligations, 
claims, and demands whatsoever under or arising 
from the said contract with no exceptions. By 
signing this modification, the Contractor 
certifies and agrees to this "Contractor's 
Release Statement". 

All other terms and conditions remains unchanged 
and in full force and effect. 
TOCOR: FELICIA RUIZ 
LIST OF CHANGES: 
Reason for Modification: Supplemental Agreement 
for work within scope 

Total Amount for this Modification: -$252.78 
New Total Amount for this Version: $74,982.22 
New Total Amount for this Award: $74,982.22 
Obligated Amount for this Modification: -$252.78 
New Total Obligated Amount for this Award: 
$74,982.22 
Incremental Funded Amount changed: from 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 1 O-O 19 I 0 011 I 005 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP, INC. 

ITEM NO. 

(A) 

$0.00 to $74,982.22 

SUPPLIES/SERVICES 

(B) 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $75,235.00 to $74,982.22 
Obligated Amount for this modification: -$252.78 
Incremental Funded Amount changed from $0.00 to 
$74,982.22 

CHANGES FOR ACCOUNTING CODE: 
12-13-BR-58FOX13-101A46-2505-1358FC3535-001 
Amount changed from $75,235.00 to $74,982.22 
Percent changed from 100 to 0 
Requisition No. PR-OAR-16-00853 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 0111612013 to 0913012014 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR 148 CFR\ 53.110 

3 



ORDER FOR SUPPLIES OR SERVICES I PAGE 0~ PAGES S 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. gr any) 6. SHIP TO: 

EP-W-10-01 
a. NAME OF CONSIGNEE 01/18/2013 

3. ORDER NO. 14. REQUISITION/REFERENCE NO. 

0012 PR-OAR-13-00481 
OAR/OAP/CCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

HPOD us Environmental Protection Agency 

us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code: 62107J 

Ariel Rios Building OAP/CCD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 Washington DC 20460 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

EASTERN RESEARCH GROUP INC 6. TYPE OF ORDER 

b. COMPANY NAME D a. PURCHASE IKJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 

110 HARTWELL AVENUE Except for billing Instructions on the 
reverse, this delivery order Is subject 
to instructions contained on this side 
only of this form and is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

Lexington MA 02421 
including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CCD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

D a. SMALL IKJ b. OTHER THAN SMALL 0 c. DISADVANTAGED 0d. WOMEN-OWNED 0 e. HUBZone 
Destination 

D f. SERVICE-DISABLED 
VETERAN-OWNED 

D g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOSB PROGRAM 

0 h.EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Date) 
a. INSPECTION I b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse for Rejections) 

QUANTITY UNIT QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

DUNS Number: 112947395 
The total estimated cost for task order 11 
"Program Management" is $24,912 for 155 
labor hours. . $1,812.67 in incremental 
funding is obligated leaving $23,099.33 
needed to fully fund this task order 
Continued ... 

16. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

21. MAIL INVOICE TO: 

~ a. NAME RTP Finance Center $0.00 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS us Environmental Protection Agency 

ON REVERSE (or P.O. Box) 
RTP-Finance Center (D143-02) 17(1) 

GRAND 
109 TW Alexander Drive TOTAL 

$24,912.00 ~ c. CITY ld. STATE e.£lt"l,;UUI:: 

Durham NC 27711 

22. UNITED STATES OF 23. NAME (Typed) 

AMERICA BY (Signature) ~ 
Margaret Kline 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (Rev. 212012) 
Prescribed by GSA/FAR 48 CFR 53.213(f) 



SCHEDULE- CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER jcONTRACT NO. 

01/18/2013 jEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

through its completion date of 31 October 
2013, contingent upon exercise of the 
option year. 

COR: Jayne Somers 202-343-9896 
Alt COR: Felicia Ruiz 202-343-9129 
CO: Margaret Kline 

STATEMENT OF WORK 
Program Management for Coalbed Methane 
Outreach Program 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach 
Program works with coal mines in the U.S. 
and internationally to encourage the 
economic use of the coal mine methane (CMM) 
gas that is otherwise vented to the 
atmosphere. This contract shall support 
the Coalbed Methane Outreach Program in its 
efforts to reduce CMM emissions. The 
contract includes a provision to award task 
orders to provide maintenance of monthly 
progress reports and to support on-call 
program management and open lines of 
communication. 

The period of performance for this task 
order is from the effective date of the 
task order through 31 October 2013. 
Activities listed in this task order are 
not duplicative with activities under other 
coal mine methane program task orders. 

II. OBJECTIVE 

The objective of this task order is to 
maintain a monthly progress report and 
support an on-call Program Manager and open 
lines of communication. 

III. SCOPE 

The work outlined under this task order is 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 

AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

I 
ORDER NO. 

0012 

2 

AMOUNT 

(f) 

$0.00 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 (Rev. 4120061 

PrescrJbed by GSA FAR (48 CFR) 53.213(1) 



SCHEDULE- CONTINUATION 
IMPORTANT Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

01/18/2013 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

consistent with contract clauses found on 
or about B. 4 (Program Management), F. 3 
(Monthly Progress Report), and F. 4 
(Working Files) . 

IV. TASK DESCRIPTIONS 

This task order has one (1) task with two 
(2) subtasks, listed and described below: 

Task 1: Program Management 

Subtask 1: Maintenance of Monthly Progress 
Report and Working Files 
Instructions for completion of the monthly 
progress report are referenced in Section 
F. 3, Monthly Progress Report. 
Instructions for completion of working 
files are references in Section F. 4, 
Working Files. 

Subtask 2: Maintaining Lines of 
Communication 
At the written request of either the EPA 
COR or the Contractor, meetings shall be 
held to discuss the overall progress on the 
contract. These discussions shall normally 
be conducted via conference call. However, 
the Government reserves the right to hold 
some meetings in Washington, D.C. 

The contractor shall maintain the 
capability to respond to requests for 
information from the COR concerning issues 
of contract management, including overall 
progress on the contract, trouble shooting, 
and other contract-level issues. General 
issues will be discussed during the 
regularly scheduled conference calls, but 
under certain circumstances, there may be 
an urgent need to address specific issues 
or to provide non-routine type information. 

V. PLACE OF PERFORMANCE 

The work performed under this Task Order 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 

AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(C) (d) 

> 

JORDERNO. 

0012 

UNIT 
PRICE 

(e) 

3 

AMOUNT QUANTITY 
ACCEPTED 

(f) (g) 

!!iO.OO 
OPTIONAL FORM 348 (Rev. 4120061 

Prescribed by GSA FAR (48 CFR) 53.213(1) 



SCHEDULE -CONTINUATION 
IMPORT ANT Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

01/18/2013 IEP-W-10-019 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

will involve on-site office work, with the 
possibility of some local travel. 

TOPO: JAYNE SOMERS 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Period of Performance: 01/18/2013 to 
10/31/2013 

ERG Task Order "Program Management" for 
CMOP for $24,912.00 

Accounting Info: 
13-14-B-58F4-101A46-2505-1358FC3544-00 
1 BFY: 13 EFY: 14 Fund: B Budget Org: 
58F4 Program (PRC): 101A46 Budget 
(BOC) : 2505 DCN - Line ID: 
1358FC3544-001 
Funding Flag: Complete 
Funded: $1,812.67 
incrementally funded need $23,099.33 to 
fully fund. 

The obligated amount of award: $1,812.67. 
The total for this award is 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

!
ORDER NO. 

0012 

4 

AMOUNT 

(f) 

:PU.UU 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 {Rev. 412006) 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



ORDER FOR SUPPLIES OR SERVICES I PAGE 0~ PAGES 

5 IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. ~f any) 6. SHIP TO: 
EP-W-10-01 

a. NAME OF CONSIGNEE 01/18/2013 

3. ORDER NO. 4. REQUISITION/REFERENCE NO. 

0012 PR-OAR-13-00481 
OAR/OAP/CCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

HPOD us Environmental Protection Agency 
us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code: 62107 J 

Ariel Rios Building OAP/CCD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 Washington DC 20460 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

EASTERN RESEARCH GROUP INC 8. TYPE OF ORDER 

b. COMPANY NAME D a. PURCHASE iKJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 
110 HARTWELL AVENUE Except for billing instructions on the 

reverse, this delivery order Is subjecl 
to instruclions contained on this side 
only of this form and is issued 

Please furnish lhe following on lhe lerms subject lo lhe lerms and conditions 

and conditions specified on bolh sides of of lhe above-numbered contract 

d. CITY I e. STATE I f. ZIP CODE 
lhis order and on the attached sheel, if any, 

Lexington MA 02421 
including delivery as indicaled. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CCD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

0 a. SMALL IRJ b. OTHER THAN SMALL 0 c. DISADVANTAGED 0d. WOMEN-OWNED De. HUBZone 
Destination 

0 f. SERVICE-DISABLED 
VETERAN-OWNED 

D g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOSB PROGRAM 

0 h.EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 
ON OR BEFORE (Date) 

a. INSPECTION I b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse for ReJections) 

QUANTITY UNIT QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 
(a) (b) (c) (d) (e) (f) (g) 

DUNS Number: 112947395 
The total estimated cost for task order 11 
"Program Management" is $24,912 for 155 
labor hours. $1,812.67 in incremental 
funding is obligated leaving $23,099.33 
needed to fully fund this task order 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

21. MAIL INVOICE TO: 

~ a. NAME RTP Finance Center $0.00 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS US Environmental Protection Agency 

ON REVERSE (or P.O. Box) 
RTP-Finance Center (D143-02) 17(i) 

GRAND 
109 TW Alexander Drive TOTAL 

$24,912.00 ~ c. vii Y Ia. ::>IAIE e.LII-'vUUt: 

Durham NC 27711 

22. UNITED STATES OF 23, NAME (Typed) 

AMERICA BY (Signature) ~ 
Margaret Kline 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (Rev. 2120121 
Prescribed by GSNFAR 48 CFR 53.213(1) 



SCHEDULE -CONTINUATION 
IMPORTANT· Mark all pac ages an papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

01/18/2013 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

through its completion date of 31 October 
2013, contingent upon exercise of the 
option year. 

COR: Jayne Somers 202-343-9896 
Alt COR: Felicia Ruiz 202-343-9129 
CO: Margaret Kline 

STATEMENT OF WORK 
Program Management for Coalbed Methane 
Outreach Program 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach 
Program works with coal mines in the U.S. 
and internationally to encourage the 
economic use of the coal mine methane (CMM) 
gas that is otherwise vented to the 
atmosphere. This contract shall support 
the Coalbed Methane Outreach Program in its 
efforts to reduce CMM emissions. The 
contract includes a provision to award task 
orders to provide maintenance of monthly 
progress reports and to support on-call 
program management and open lines of 
communication. 

The period of performance for this task 
order is from the effective date of the 
task order through 31 October 2013. 
Activities listed in this task order are 
not duplicative with activities under other 
coal mine methane program task orders. 

II. OBJECTIVE 

The objective of this task order is to 
maintain a monthly progress report and 
support an on-call Program Manager and open 
lines of communication. 

III. SCOPE 

The work outlined under this task order is 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

UNIT 
PRICE 

(e) 

I
ORDER NO. 

0012 

2 

AMOUNT 

(f) 

$0.00 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 !Rev 4120061 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



SCHEDULE- CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

01/18/2013 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

consistent with contract clauses found on 
or about B. 4 (Program Management), F. 3 
(Monthly Progress Report), and F. 4 
(Working Files) . 

IV. TASK DESCRIPTIONS 

This task order has one (1) task with two 
(2) subtasks, listed and described below: 

Task 1: Program Management 

Subtask 1: Maintenance of Monthly Progress 
Report and Working Files 
Instructions for completion of the monthly 
progress report are referenced in Section 
F. 3, Monthly Progress Report. 
Instructions for completion of working 
files are references in Section F. 4, 
Working Files. 

Subtask 2: Maintaining Lines of 
Communication 
At the written request of either the EPA 
COR or the Contractor, meetings shall be 
held to discuss the overall progress on the 
contract. These discussions shall normally 
be conducted via conference call. However, 
the Government reserves the right to hold 
some meetings in Washington, D.C. 

The contractor shall maintain the 
capability to respond to requests for 
information from the COR concerning issues 
of contract management, including overall 
progress on the contract, trouble shooting, 
and other contract-level issues. General 
issues will be discussed during the 
regularly scheduled conference calls, but 
under certain circumstances, there may be 
an urgent need to address specific issues 
or to provide non-routine type information. 

V. PLACE OF PERFORMANCE 

The work performed under this Task Order 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(C) (d) 

> 

UNIT 
PRICE 

(e) 

!
ORDER NO. 

0012 

3 

AMOUNT 

(f) 

$0.00 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 (Rev. 412006) 

Prescribed by GSA FAR (48 CFR) 53.2131n 



SCHEDULE- CONTINUATION 
IMPORTANT Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER !CONTRACT NO. 

01/18/2013 IEP-W-10-019 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

will involve on-site office work, with the 
possibility of some local travel. 

TOPO: JAYNE SOMERS 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Period of Performance: 01/18/2013 to 
10/31/2013 

ERG Task Order "Program Management" for 
CMOP for $24,912.00 

Accounting Info: 
13-14-B-58F4-101A46-2505-1358FC3544-00 
1 BFY: 13 EFY: 14 Fund: B Budget Org: 
58F4 Program (PRC): 101A46 Budget 
(BOC) : 2505 DCN - Line ID: 
1358FC3544-001 
Funding Flag: Complete 
Funded: $1,812.67 
incrementally funded need $23,099.33 to 
fully fund. 

The obligated amount of award: $1,812.67. 
The total for this award is 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

!
ORDER NO. 

0012 

4 

AMOUNT 

(f) 

$0.00 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 (Rev. 4/2006) 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



ORDER FOR SUPPLIES OR SERVICES I PAGE 0~ PAGES 

5 
IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. ~f any) 6. SHIP TO: 

EP-W-10-01 
a. NAME OF CONSIGNEE 01/18/2013 

3. ORDER NO. r REQUISITION/REFERENCE NO. 

0012 PR-OAR-13-00481 
OAR/OAP/CCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

HPOD us Environmental Protection Agency 

us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code: 62107J 

Ariel Rios Building OAP/CCD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I. e. ZIP CODE 

Washington DC 20460 Washington DC 20460 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

EASTERN RESEARCH GROUP INC 8. TYPE OF ORDER 

b. COMPANY NAME 0 a. PURCHASE IZJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 
110 HARTWELL AVENUE Except for billing instructions on lhe 

reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

Lexington MA 02421 including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CCD 
11. BUSINESS CLASSIFICATION (Check appropn'ate box(es)) 12. F.O.B. POINT 

D a. SMALL IKJ b. OTHER THAN SMALL 0 c. DISADVANTAGED 0d. WOMEN-OWNED 0 e. HUBZone 
Destination 

D f. SERVICE-DISABLED 
VETERAN-OWNED 

0 g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOSB PROGRAM 

0 h. EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS' 

ON OR BEFORE (Date) 
a. INSPECTION I b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse for Re)ecttons) 

QUANTITY UNIT QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

DUNS Number: 112947395 
The total estimated cost for task order 11 
"Program Management" is $24,912 for 155 
labor hours. $1,812.67 in incremental 
funding is obligated leaving $23,099.33 
needed to fully fund this task order 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20.1NVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

21. MAIL INVOICE TO: 

~ a. NAME RTP Finance Center $0.00 

S££8/LL/NG 
INSTRUCTIONS b. STREET ADDRESS us Environmental Protection Agency 
ONR£V£RS£ (or P.O. Box) 

RTP-Finance Center (D143-02) 17(i) 
GRAND 

109 TW Alexander Drive TOTAL 

$24,912.00 ~ c. CITY ,d. STATE e.L:It'L;VUI:: 

Durham NC 27711 

22. UNITED STATES OF 23. NAME (Typed) 

AMERICA BY (Signature) ~ 
Margaret Kline 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 !Rev. 2120121 
Prescribed by GSA/FAR 48 CFR 53.213(f) 



SCHEDULE- CONTINUATION 
IMPORTANT Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

01/18/2013 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

through its completion date of 31 October 
2013, contingent upon exercise of the 
option year. 

COR: Jayne Somers 202-343-9896 
Alt COR: Felicia Ruiz 202-343-9129 
CO: Margaret Kline 

STATEMENT OF WORK 
Program Management for Coalbed Methane 
Outreach Program 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach 
Program works with coal mines in the U.S. 
and internationally to encourage the 
economic use of the coal mine methane (CMM) 
gas that is otherwise vented to the 
atmosphere. This contract shall support 
the Coalbed Methane Outreach Program in its 
efforts to reduce CMM emissions. The 
contract includes a provision to award task 
orders to provide maintenance of monthly 
progress reports and to support on-call 
program management and open lines of 
communication. 

The period of performance for this task 
order is from the effective date of the 
task order through 31 October 2013. 
Activities listed in this task order are 
not duplicative with activities under other 
coal mine methane program task orders. 

II. OBJECTIVE 

The objective of this task order is to 
maintain a monthly progress report and 
support an on-call Program Manager and open 
lines of communication. 

III. SCOPE 

The work outlined under this task order is 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 

AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

I 
ORDER NO. 

0012 

2 

AMOUNT 

(f) 

$0.00 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 (Rev. 412006) 

Prescribed by GSA FAR (48 CFR) 53.213(0 



SCHEDULE -CONTINUATION 
IMPORTANT' Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

01/18/2013 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

consistent with contract clauses found on 
or about B. 4 (Program Management), F. 3 
(Monthly Progress Report), and F. 4 
(Working Files). 

IV. TASK DESCRIPTIONS 

This task order has one (1) task with two 
(2) subtasks, listed and described below: 

Task 1: Program Management 

Subtask 1: Maintenance of Monthly Progress 
Report and Working Files 
Instructions for completion of the monthly 
progress report are referenced in Section 
F. 3, Monthly Progress Report. 
Instructions for completion of working 
files are references in Section F. 4, 
Working Files. 

Subtask 2: Maintaining Lines of 
Communication 
At the written request of either the EPA 
COR or the Contractor, meetings shall be 
held to discuss the overall progress on the 
contract. These discussions shall normally 
be conducted via conference call. However, 
the Government reserves the right to hold 
some meetings in Washington, D.C. 

The contractor shall maintain the 
capability to respond to requests for 
information from the COR concerning issues 
of contract management, including overall 
progress on the contract, trouble shooting, 
and other contract-level issues. General 
issues will be discussed during the 
regularly scheduled conference calls, but 
under certain circumstances, there may be 
an urgent need to address specific issues 
or to provide non-routine type information. 

V. PLACE OF PERFORMANCE 

The work performed under this Task Order 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

1 ORDER NO. 

0012 

UNIT 
PRICE 

(e) 

3 

AMOUNT 

(f) 

:tiU.OU 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 (Rev. 412006) 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



SCHEDULE -CONTINUATION 
IMPORTANT Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER !CONTRACT NO. 

01/18/2013 IEP-W-10-019 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

will involve on-site office work, with the 
possibility of some local travel. 

TOPO: JAYNE SOMERS 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Period of Performance: 01/18/2013 to 
10/31/2013 

ERG Task Order "Program Management" for 
CMOP for $24,912.00 

Accounting Info: 
13-14-B-58F4-101A46-2505-1358FC3544-00 
1 BFY: 13 EFY: 14 Fund: B Budget Org: 
58F4 Program (PRC): 101A46 Budget 
(BOC) : 2505 DCN - Line ID: 
1358FC3544-001 
Funding Flag: Complete 
Funded: $1,812.67 
incrementally funded need $23,099.33 to 
fully fund. 

The obligated amount of award: $1,812.67. 
The total for this award is 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

I 
ORDER NO. 

0012 

4 

AMOUNT 

(f) 

$0.00 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 (Rev. 4120061 

Prescribed by OSA FAR (48 CFR)53.213(0 



ORDER FOR SUPPLIES OR SERVICES I PAGE 0~ PAGES 

2 IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. grany) 6. SHIP TO: 

EP-W-10-01 
a. NAME OF CONSIGNEE 02/21/2013 

3. ORDER NO. 4. REQUISITION/REFERENCE NO. 

0013 PR-OAR-13-00655 
OAR/OAP/CCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

HPOD us Environmental Protection Agency 

us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code: 62107J 

Ariel Rios Building OAP/CCD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I. e. ZIP CODE 

Washington DC 20460 Washington DC 20460 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

EASTERN RESEARCH GROUP INC 8. TYPE OF ORDER 

b. COMPANY NAME 0 a. PURCHASE IKJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 
110 HARTWELL AVENUE Except for billing instructions on the 

reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

Lexington MA 02421 
including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CCD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

D a. SMALL ~ b. OTHER THAN SMALL 0 c. DISADVANTAGED 0d. WOMEN-OWNED 0 e. HUBZone 
Destination 

D f. SERVICE-DISABLED 
VETERAN-OWNED 

D g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOSB PROGRAM 

0 h. EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Date) 
a. INSPECTION I b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse for RejectiOns) 

QUANTITY UNIT QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

DUNS Number: 112947395 
The total estimated cost for task order 13 
"Global Methane Initiative (GMI) Coal 
Sector Technical, Analytic and Outreach 
Services" is $197,888 for the following 
tasks: 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

21. MAIL INVOICE TO: 

~ a. NAME $0.00 
RTP Finance Center 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS US Environmental Protection Agency 

ON REVERSE (or P.O. Box) 
RTP-Finance Center 17(i) 

GRAND 
Mail Drop D143-02 TOTAL 

109 TW Alexander Drive $197,888.00 ~ c. vii Y Ia. ::;1A1t:: e.ZII"CUlJt:: 

Durham NC 27711 

22. UNITED STATES OF 23. NAME (Typed) 

AMERICA BY (Signature) ~ 
Margaret Kline 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (Rev. 2120121 
Prescribed by GSNFAR 48 CFR 53.213(f) 



SCHEDULE- CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER ~CONTRACT NO. 

02/21/2013 IEP-W-10-019 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

Task 1, subtask 1c for $59,792 for 180 
labor hours; 

Task 2, subtask 2c for $132,085 for 
760 labor hours; 

Task 3, 1 deliverable $96,011 for 45 
labor hours; 
$25,000 is obligated leaving $172,888 
needed to fully fund this task order 
through its completion date of 20 February 
2014, contingent upon exercise of the 
option year. 

COR: Felicia Ruiz 202-343-9129 
Alt COR: Jayne Somers 202-343-9896 
CO: Margaret Kline 
TOPO: FELICIA RUIZ 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Accounting Info: 
12-13-BR-58FOX13-101A46-2505---1358FC3567-00 
1 BFY: 12 EFY: 13 Fund: BR Budget Org: 
58FOX13 Program (PRC): 101A46 Budget (BOC): 
2505 DCN - Line ID: 1358FC3567-001 
Period of Performance: 02/21/2013 to 
02/20/2014 

Recommendation to Award Competitive Task 
Order Request for Quotation 13-00433 for, 
"Global Methane Initiative (GMI) Coal 
Sector Technical, Analytic and Outreach 
Support" to ERG, under Contract No. 
EP-W-10-091, for $197,888.00. 

The obligated amount of award: $25,000.00. 
The total for this award is shown in box 
17 (i) . 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

!
ORDER NO. 

0013 

2 

AMOUNT 

(f) 

:j;O.OO 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 (Rev. 4120061 

Prescribed by GSA FAR (48 CFR) 53.213{f) 



UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 
WASHINGTON, D.C. 20460 

ERG 
ARI 
RRR 

SUBJECT: 

REFERENCE: 

RFTOP 13-043J,tGiobal 
Analytic and ,O:Itt~ach 

~ ,, ' ': ~ ~:::' 
'<<~ 

EP-W-10-019/022/0z/~, 
''',,'::',, 

11 January 2 

OFFICE OF 
ADMINISTRATION 
AND RESOURCES 

MANAGEMENT 

This is a competitive::,f;~quest i~r@'~git:~:i~~~~:?,:;~;~,~,~~:::,budget proposal for the GMI coal 
sector technical, ClJ$)~l~~Lc and outP$@ch support. Specific information Is below: 

,<-& ,,~~,~~,:~~:::~~:; ', '<~:~:i)-

Technical anCI:l~:fu<;i,get Proposal Labeling 

Contact Person - COM:PETITIVE 

II. Cost Proposal Preparation 

Budget Summary 

Budget breakout 

Effective date- 31lanuary 2014 
contin ent u on exercise of o tion ear 

Each page must include header or footer 
with company name, contract number, 
RFTOP number and title a e number 

Requirement 

Total estimated cost proposed (rounded to 
whole dollar) and the total cost for each 
task, and each subtask, including estimates 
for ODCs under each subtask. 
Usual format by each subtask. You must 
include your estimate for ODCs under each 



subtask since multiple awards are expected. 
You must include the total estimated cost. 

ODC Government Estimate Contractor shall ro ose for each subtask 

Conflict of Interest Certification 
III. Number of Awards Contem lated 

IV. Proposal Submission 

V. Pro osal Close Date 

This is a Best value determination. The Technical evaluation are equal. Tfi·~ technical 
factors are significantly more important than the cost factor. Ho r, as technic", scores 
tend to equalize, cost will become more important. The Governm' ·, , ill award sk 
Order to the Contractor whose offer conforms is request and is ' · ,advan~€fgeous to 
the Government, cost and other factors conside · '<<:::t~::·.v:::;i:~··· . ···:~~~i~~·/ 

1. 

2. 

3. 

Technical Approach: Eviden~E.{of an ,:::.ttl=>f'tli\Jiil:!:::nu,:::.r ~oach for 
accomplishing this requireme.ntrfh.cluding p perform discrete 
subtasks outlined in this task order:~;~nd outline C!Tr~n.:.ru·,· will result in the most 
useful product for the government arf~:•ipdustry. innovative yet practical 
approaches. •••• .•. 

,,,;' <""' ,", ~,, ·~ 

...... :::;; ~ •.••. :.<i·:• ••• :ii:.·:.;;.~;:.::$<:>:•,•,. . 
Past performa~ce: Evid~.~·ce::of::~'$~!~;~~.$. 
evaluations al3<:;tj:preparing••ol;!treach proou' 

nee performing technical and analytic 
.·~~services for the Coalbed Methane 

Outreach F?;.~o~r:~.f:!:l ·~ :;:. 

Key ~e:t$•(i)gnel·~·~·~.~~~ffing ~i;c;~:~¢;:~peqify the staffing (local and international) selected 
foreich Task, their rel~¥:2iot experietl~e••'and qualifications, and their availability for the 
ta~k. • •• , ••••• ;. 
,,, ,- -',::::-, 

,,;:i·,';:~:i,':,~~-~ S:''' v ,',',', ', 

4. ·. cJ~t~l:···Heasohableness. •,,(.· 

··:·~~~:.;\~~·~·.:· : ,: : 

This is a comp~~~·~f~~·~ction and any inquiries must be directed to me via email. 
¢•"»"'<2~ It', 

"····:~rl:··1 ./. ·· 
,o;< 

Sincerely, 
Margaret Kline 
EPA Contracting Officer 

RFTOP 13-00433 (Ruiz\Somers) competitive task order- GMI Coal Sector Technical Analytic and Outreach Support 

Thank you. 



Coalbed Methane Outreach Program 
Competitive Task Order 

Contract Numbers EP-W-10-019, EP-W-10-022, EP-W-10-023 
RFTOP 13-00433 

STATEMENT OF WORK: 
Global Methane Initiative (GMI) Coal Sector Technical, Analytic and Outreach Support 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach Program (CMO 
and internationally to encourage the economic use of coal 
otherwise vented to the atmosphere. Through this task order, .-..., .......... . 
outreach support for the general advancement and development 
under the auspices of the Global Methane Initiative (hereafter refe 

Methane is both the primary constituent of natural ~~j:~~~~~~i4j~t;,. 
released to the atmosphere. Reducing emissions 
environmental benefits. The implementation of avai · · 
reduction opportunities in the coal ind.!:J~try can lead 
productivity, and increased revenues:·< :;::: ,_.,,, 

Methane is produced from mining activities · 
and as a result of post-mi includ•n'""'"'"" 

al mines, at surface coal mines, 
vi;("~~U:I!-l, StOrage and tranSpOrtatiOn. 

Underground mines are tJ:le~(?sil~,~~~~:~~~l~~:I~~~;~~~ 

The Global Methan~::~l:~itiative (G · 
reduce global me!fi~·~~~lq~issions 
improve the eiJ:.tironmen~§~ar:~d to redu 
cost-effectiv.e/:fi:ear-term ifletb~ne ro.f"·l"'\1'"""'· 

collabora.liv~· effort among 4~:::~)r;!ner cou 

ens in most countries. 

countri.~~t,and cour:~tries with ec~li}~.Qlies n. Together these countries work with 
stror:~g::p:~~l~Jpation f:~~I;Xl the privateJ~~~t6r. The GMI targets five major methane sources: 
agriculture;:~~J!)~I .Q1irt~·s;··t:t:tunicipal sqli~·waste, natural gas and oil systems, and wastewater. By 
buildir:~g inter~gtl~:pal relationships, the GMI promotes opportunities to mitigate fugitive 
emissions and .. !& ·· · · . otherwise-wasted methane gas to commercial markets. Through the work 
of the Coal Subc ,JJM~~ee, the GMI has created and implemented an action plan to identify and 
promote coal mine m~tm~l')e project opportunities in partner countries, particularly in developing 
countries or countries with economies in transition. 

U.S. EPA is the lead U.S. Government Agency implementing U.S. activities through the GMI. 
EPA works with her sister agencies including the U.S. Department of State, the U.S. Agency for 
International Development, the U.S. Department of Energy, and the U.S. Trade & Development 
Agency. Within the coal sector, EPA's Coalbed Methane Outreach Program (CMOP) leads the 
activities of the U.S. through the Coal Subcommittee. Currently, CMOP staff members serve as 
Co-Chair of the Coal Subcommittee and official delegates to the Subcommittee. CMOP is 
actively engaged in planning Subcommittee meetings and workshops, developing informational 
work products, and supporting CMM project development in Partner countries. 

RFTOP 13-00433 (Ruiz\Somers) competitive task order- GMI Coal Sector Technical Analytic and Outreach Support 



---- -- -------------------- ---- -------------~ --------

Through this Task Order, EPA is seeking contractor1 support to provide technical and analytic 
assistance for the activities of the GMI Coal Subcommittee as well as EPA's initiatives to 
support the aims of the GMI through activities that support CMM recovery and utilization 
projects in specific Partner countries. 

EPA has identified several countries that are of high priority for reducing CMM emissions: 
China, India, Russia, and Ukraine. EPA is also interested in helping to support the reduction of 
CMM emissions in other priority countries including Kazakhstan, Mexico, Mongolia, and Turkey. 
EPA is evaluating the potential for CMM project opportunities in other countries such as 
Colombia and Vietnam. 

The period of performance for this task order is from the 
2014. 

In order to maximize its financial and technical resources, EPA 
awards under this SOW While EPA subtasks 
contractors, one subtask will not be awarded to 
It should be recognized that the scope of work will 
types and levels of assistance. Therefor;e activities 
from the EPA COR. 

,:~:~:~~{' ",t~::-
< < '-::<", :;{~,";;:;, 

There will be no duplication of effort u~ff~~!r any taskl(~btask 
~,}:>' ~;~:. ~ 

II. OBJECTIVE l/' 
The objective of thi~Ja~k order is·:t~,provide · 

1~lbed Methane Outreach Program with 
the technical, anal~t1¢~l,~and outrea'tih,$upport to advance CMOP's international activities that 
support the ail)3$ of th~::~tQ~al Methaii'Ei:::lnitiative (GMI), and specifically, the Coal 

:~~~;~~~"' •, ;~ '"~~t,~t~··!?l0':'·";t"" 
The work'·~~lJi!:Jed.~nCI-gh,this task or~ji'' is consistent with the following sections under the 
contract Stat~:~~Bf of Work: 1 .2. 1, {1.2.2, 1.2.3, and 1.2.4. 

,'<;:::' ' ,;,' 

IV. TASK DESCRlPJI:ONS 

This task order has fij~\·~~{Tasks, listed and described below. 

Under each Task, the Contractor should include up to two (2) hours per month to make updates 
to the International GMI Customer Relationship Management (CRM) System. The Contractor 
shall update all activities in which they are involved, including uploading of assessment reports, 
training and capacity building event announcements, program updates, presenter slide 
presentations, workshop agendas, etc. 

The Contractor shall prepare a draft deliverable following receipt of a written Technical Direction 

RFTOP 13-00433 (Ruiz\Somers) competitive task order- GMI Coal Sector Technical Analytic and Outreach Support 



(TO) from the COR or Alternate COR (hereafter collectively referred to as COR) for COR review 
and comment. The contractor shall incorporate COR comments into the deliverables, perform 
additional information gathering as required, and submit a final deliverable to the COR. 

Task 1: Targeted Outreach and Logistical Support for the GMI Coal Subcommittee and 
Other Related Stakeholder Activities 

Under this task, the Contractor shall provide outreach and logistical support for the GMI Coal 
Subcommittee and other stakeholder activities, which include lowing: 

• Providing logistical and outreach su mit-t-AA stakeholder 
sessions or other activities, p~r written rt may include 
helping to develop a detailed ~i~nda, includin speakers, or 
developing presentations or ,maf~ti.als for the The C ctor shall actively 
participate in the GMI coal sector's~~,~~holder se~~s1cms or other participatory activities as 
directed by the COR. For planning p't:l;~poses, Co r should assume providing 
support for develoRJ~~J:!iJ,I?,;:~:9:,~~e (1) ag'~6~~~· devel , up to two (2) presentations, and 
taking up to one (1Y:~er~~o~1~f!i;:~g~(:if:!9::it:l~,::~~J,"jod of r'll:!l'r'fn.-,rn 

~::'/ ~<~~~' <:: -, ' ; o,'o',;,', <;;~:;:;:;;~~~::::~;if:~:~~;~~~~]1~~~t~1~::~}. 

• Providing tr:a~~~ supporff:c;>r: delegates to pa:rticipate in critical, GMI Coal 
Subcommitt~~lj~~~keholder~:~~~sions, or other activities, per written technical 
directipF'I~: The C~~~~actor may ,~~9 be requested to facilitate travel arrangements and 
pro)!';t~'e':fravel supp:~fl*~r delegate§~frg,f:l'l developing countries or countries with 
~~~homies in transitid:~~l~:~Rarticipat~;i!n critical GMI Coal Subcommittee stakeholder 

.<:~~~sions, or::qther activiti'ij§~:::::,for,planning purposes, Contractor should assume 
~::' P~i~:t9ing tra~~k,support fo~lit~ito':two (2) delegates. 

' ;~(~tJ~1:;;~> ,o:;:::-;l:~/ ' ' ~;;;': 

• Provia'(~~::translation of key documents or work products. The contractor may be 
requesteat)~~~:;t'rovide assistance in facilitating the translation of documents developed 
through the::,:Mt:. Tbis might include the translation of such documents as the GMI Coal 
Mines Fact Sh:~~~W1ltp://www.globalmethane.org/tools
resources/facts~~ets.aspx#m2mcoalfs), other fact sheets, and/or presentations from 
English to the nest-country language. For planning purposes, Contractor should assume 
translating up to three (3) documents. 

Subtask 1 b: Targeted Outreach and Logistical Support for the GMI Coal Subcommittee 
and Related Stakeholder Activities in Colombia, China, India, Kazakhstan. Mexico, 
Poland, Turkey, and Ukraine 
The Contractor shall provide targeted outreach and logistical support for GMI Coal 
Subcommittee and other stakeholder activities in Colombia, China, India, Kazakhstan, Mexico, 
Poland, Turkey, and Ukraine. Up to five (5) person trips are estimated under this subtask. 

RFTOP 13-00433 (Ruiz\Somers) competitive task order- GMI Coal Sector Technical Analytic and Outreach Support 



Specifically, this may include: 

• Providing logistical and outreach support for GMI Coal Subcommittee stakeholder 
sessions or other activities. This support may include helping to develop a detailed 
agenda, including contacting potential speakers, or developing presentations or 
materials for the agenda. The Contractor shall actively participate in the GMI coal sector 
stakeholder sessions or other participatory activities as requested I directed by the COR. 
For planning purposes, Contractor should assume providing support for developing up to 
one (1) agenda, developing up to two (2) presentations, and taking up to two (2) person
trips. 

• Providing travel support for delegates to nalrTI.., •. ~ .... ITI 

Subcommittee stakeholder sessions, or other activ also 
be requested to facilitate travel arrangements and provide ates 
from developing countries or countries with economies in 
critical GMI Coal Subcommittee stakehold~.~il§~§sions or other a · 
purposes, Contractor should assume provid!~.~~~~~~~:':~~pport for u 
delegates. <:'> ···~:;::::-::::~:"~'''· 

.:•· \t;;, . '<:•:~~~~:~t~:;~:: · s· 

• Providing translation of ke~4~~cuments or ~9rk.~1t5du , Contractor may be 
requested to provide assistan'ce·l~.;{acilitating th~1~f!nslation oy< ocuments developed 
through the GMI. This might inclucfe{:~he translatio~ of pre-feasibility study executive 
summary statements, fact sheets, an'tlt·~r presenta·~)~ns from English to the host-country 
language. For plant;~J.r:l.~r . Contrlff~tor should;ta~sume translating up to three (3) 
documents. . :•:~::·:·~·:~::: <:•:·. ;~:•:• 

· · . · :···: ~~~~:m ::• .. i.· !.! .. ~1.· •. :.·.·.: ... ·.·.·;.:: •. -f.•.· .• ·':::: .••.. <~::~···· ..... .::~: .. 
Subtask 1 c: Tar "· treach a~tt Lo istical Su ort for the GMI Coal Subcommittee 
and Related aa.kehol··. i:r~iz~tivities il1~hina. India, Kazakhstan, Turkey. and Russia 
The contr~.~YsFi:all provid~i~~i~Q.eted outre1~b~Snd logistical support for GMI Coal 
Subcom •. wittee andother stal{~h}:~~~er activitje·s in Russia, China, India, Kazakhstan, and Turkey. 
EPA ~!i!J~~ipates up't9 four (4) pe~§:q!9;;:tri~$ under this subtask. Specifically, this may include: 

,<P ~ '\;;~~;,>'·\., <<; .· , '{::~::~~:;,' :::?' 

• P~a~i,.~:!;lg:•.1:69i~tlcal and o~Jt;·ach support for GMI Coal Subcommittee stakeholder 
sessiOQ.!i~Rr other activities. This support may include helping to develop a detailed 
agenda,''i'ffi:lf~Ring contacting potential speakers, or developing presentations or 
materials fd~~r· enda. The contractor shall actively participate in the GMI coal sector 
stakeholders· .. . . s or other participatory activities as requested I directed by the COR. 
For planning pyf;)5oses, Contractor should assume providing support for developing up to 
one (1) agenda, developing up to two (2) presentations, and taking up to two person
trips. 

• Providing travel support for delegates to participate in critical, GMI Coal 
Subcommittee stakeholder sessions, or other activities. The Contractor may 
provide travel assistance for up to two (2) delegates from developing countries or 
countries with economies in transition to participate in critical GMI Coal Subcommittee 
stakeholder sessions or other activities. The Contractor shall not expend obligated 
funds for non-task order contractor individuals. 
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• Providing translation of key documents or work products. The contractor may 
provide assistance in facilitating the translation of documents developed through the 
GMI for up to three (3) documents. This might include the translation of pre-feasibility 
study executive summary statements, fact sheets, and/or presentations from English to 
the host-country language. 

Task 2: Targeted Support to Promote CMM Project Development in GMt Partner 
Countries 

Under this task, the Contractor shall provide technical, an 
promote CMM project development in CMOP international pri 
specified in each subtask. As new partner countries join the GMI 
performance and/or additional countries are deery1ed as potential 
assistance, the Contractor shall provide support c:~ ,.~rnote CMM 
Partner countries. No more than 20 labor hours urt ·. <·~te~ch subtask is 

~.,<),~ '\,~-:>0~-:)"~S:"~'\: 

other countries not listed under each subtask (i.e. "nt~~l'~~~~~M~~~9B.~.ntries). 
:if ':?~~.. ::~:~~~-~~~[:~s~~~~~~~;~~>;·,,, , , , , ·<' 

The Contractor shall prepare a draft q.~liverable followi<~.g re.~~fpt of:aiW:r:ttteh Technical Direction 
(TD) for each deliverable under this·>fa~k:::.. The contradQr;:$tfall revise ~fife draft deliverable as 
applicable, perform additional information:g~thering as r~~uired, and ~ubmit a final deliverable. 

' *~ & 

';' ·~:;.0 

Subtask 2a: Targeted syePS~lrtQ Promote OiVt.M Projed\~g,velopment in China. Mongolia. 

and Vietnam .:::'' ::::::;~:.:;:~::~~~~··;:~:::J:~~;~~i~:~;:~~j~~~~jjlfi!i;:;i~f:.:~~::>. . J~:c 
The Contractor shaU;::~~Qvide the f&lkqwing support to cii"fher promote CMM project development 
in China, Mongolia•acri~1i~j~tnam. Up':fqthree (3) person trips under this subtask are envisioned. 

• Tec;h~·~~~l·••supp~:~rf~t:::project~·~V:~~~pment. The Contractor shall provide technical 
SMp'port for in-countr{qMM project qe\lelopment- such as project identification data

.:>;:~~~tre.ring, m~~ket updaf~$~j:~~rd. ~roJect opportunity ( ~uccess s.tory development. For 
• ~ll~~r:ung pu(!i):<it~.es, Contra~t. . Tlould assume prov1dmg techmcal support for the 

deve1~P,rl'J~~·f of up to four (4. •. MM project opportunity and/or success story flyers and 
the re~f~:W:/;editing of up to five (5) flyers. 

*;','i'/',~,', ,', 

• Capacit;·~ij~~~~!,~g ..•. From time to time assistance with organizing and conducting in
country techriiC!i~l::~r,!!iining, technical information sessions, or other outreach activities 
may be requireat Under this Subtask, the contractor shall provide technical services to 
develop outrea'ch and training support within/for the countries included under this 
subtask. Contractor may respond to requests regarding data collection and site visits. 
This support may include preparation for, development of, and implementation of a 
technical training session for appropriate audiences to promote CMM project 
development in that country. Contractor shall advise foreign entities that need 
assistance with CMM data collection and project development. Contractor shall provide 
status briefings about project development opportunities and new projects in the 
countries listed under this subtask. 
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For planning purposes, Contractor should assume providing outreach and training 
support for up to one (1) technical information session each in China, Mongolia and 
Vietnam, for a total of up to three (3) sessions. Contractor should also plan for an 
additional LOE of up to 40 hours of capacity building assistance and information sharing 
during the period of performance. 

• Technical support for or review of the activities of recipients of US EPA grants or 
cooperative agreements. Under this Subtask, the Contractor shall provide technical 
and analytical support for grantees with specific technical assistance needs, in the 
countries included under this subtask per written techni ·directive. For planning 
purposes, Contractor should assume providing tech pport for and reviewing up to 
two (2) documents. 

II provide technical 
as project identification data

uccess story development. For 
nical support for the 

and/or success story flyers and 

• Capacity assistance with organizing and conducting in-
countr~::t(i!<:;hni technical information sessions, or other outreach 
activifiE$s·.·:::Wnder by the COR, the contractor shall provide 
ass'i~tance in develo training support within/for the countries included 

:;:~i9er this sl;jgtask. E · the contractor to assist foreign governments or 
··· '6t~~r:.entitieg:!~tth activiti data collection and site visits. This support may 

in2l'ili:~~:·Pf;~~~ratron for, . of, and implementation of a technical training 
sessfo'f:)'::f:~Lappropriate audiences to promote CMM project development in that country. 
This mi9htl:l~.91ude technical and logistical support foreign entities that need assistance 
with CMM 'cf$~$;;pollection and project development. EPA will also request Contractor to 
keep the co~:~~~f~~med about project development opportunities and new projects in the 
countries listed:l~nder this subtask. 

:>v 

For planning purposes, Contractor should assume providing outreach and training 
support for up to one (1) technical information session each in such countries as China, 
Kazakhstan, and Mexico, for a total of up to four (4) technical sessions. Contractor 
should also plan on assisting EPA with organizing one (1) outreach mission each to 
Colombia, India, Kazakhstan, and Polandrrurkey, for a total of up to 4 missions. Travel 
associated with these missions includes up to four person-trips. Contractor should also 
plan for an additional LOE of up to 80 hours of capacity building assistance and 
information sharing during the period of performance. 
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• Technical support for or review of the activities of recipients of US EPA grants or 
cooperative agreements. Under this Subtask, as directed by the COR, the Contractor 
shall provide technical and analytical support for grantees with specific technical 
assistance needs, in the countries included under this subtask. For planning purposes, 
Contractor should assume providing technical support for and reviewing up to two (2) 
documents. 

India, Kazakhstan and Turkey 
The contractor shall provide the following support to the 
development in Russia, China, India, Kazakhstan, and Tu 
person-trips under this subtask. 

• Technical support for project devel 
support for in-country CMM project devel 
gathering, market updates, and project om'1t:Ji:II1 
planning purposes, Contractor should assu · 
development of up to three (3) qJv1M project 
the review/editing of up to fiv~~,€~) flyers. 

·'<'"~~,<,'~'. ' 
·.· 

nical 
data-

·"'""""'""•. For 
for the 

;J.~:m~:tJ."·''u'-'·"'l:'':o" story flyers and 

• Capacity building. EPA may req h organ and conducting in-
country technical training, study tou ation sessions, or other outreach 
activities. Under . as di contractor shall provide 
assistance in d su within/for the countries included 
under this subtcfsk. . . ctor to assist foreign governments or 
other entities::W:ith ch as data coli on and site visits. This support may 
include prepa'~~f~~.f:l for, deve . nt of, and implementation of a technical training 
sessiq.f:l~fqr appro·~rJ2le au promote CMM project development in that country. 

;'!;y,'~hh·i ::,,,;,., < -:' /«*»''/o/, 

Thi~,::mtghtcinclude t~~~r;tjcal and support foreign entities that need assistance 
~ltffCMM data collectf~~~~nd proje opment. EPA will also request Contractor to 

/ ... ;•iill~f t~e ~O.i. informed':a~~W. pr9j · development opportunities and new projects in the 
••· c'0t::lf!!tnes hst~:!!J.•i~nder th1s stl.~ta'!k. 

·~.·,,~~~~~~~~~;~:<; ''< /'~~~~~-~ ·'·* ·~·;;:0 ~.~fiC~;c' 

For plapiD~g purposes, Corifractor should assume providing outreach and training 
support 'f~~:1~8. to three (3) technical information sessions in such countries as India, 
Turkey, and•;· ·~sia ... Contractor should also plan on assisting EPA with organizing one 
(1) outreach . ·n each to Kazakhstan and Russia, for a total of two (2) total outreach 
missions. Trav~· associated with these missions includes up to four (4) person-trips. 
Contractor shOuld also plan for an additional LOE of up to 80 hours of capacity building 
assistance and information sharing during the period of performance. 

• Technical support for or review of the activities of recipients of US EPA grants or 
cooperative agreements. Under this Subtask, the contractor shall provide technical 
and analytical support for grantees with specific technical assistance needs, in the 
countries included under this subtask. For planning purposes, Contractor should 
assume providing technical support for and reviewing up to two (2) documents. 
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Task 3: Technical Review and Revision of Information and Information Work Products to 
Support the GMI Coal Subcommittee 

Under this Task, the contractor shall review and revise information and information work 
products, in support of the GMI Coal Subcommittee. Specifically, this Task consists of the 
technical review, revision editing, and formatting of Subcommittee work products, such as the 
global CMM projects database, the "Coal Mine Methane Country Profiles" of key coal-producing 
countries, or other technical flyers or analytical work. As directed by the COR, the Contractor 
shall conduct critical technical reviews and updates of such wo~k$'J:>roducts. For each work 
product reviewed, the Contractor shall prepare a brief memo /''· m describing recommended 
changes or improvements, if any, to the work product. Exis {k products can b~ found on 
the CMOP website (htt ://www.e a. ov/cmo /international/i 

0
' and on the G~J website 

(http://www.globalmethane. erg/tools-resources/tools. aspx#two ). "' ... leming purpos~~. 
Contractor should assume the technical review and revision of up to f6~~~~~1work P~ifiilcts. 

The Government reserves the right to award a 
contractors, under this particular Task. 

Task 4: Support for GMI's Efforts rn~N•~:~ 
Document for Coal Mine Methane::o,ea·~~s 

Under this Task, the Contractor shall P"""',.,..,.,., 
guide on coal mine 
under the auspices of 
for Europe (UNECE) .• 

~'"':~:~;~:;,;;~~~~ ' c ~;:;~::~~>' 
ity of deliverableti1~~:~trfultiple ··.·. )~~:~> 

., 
ces" Guidance 

The Contractor m needs for the review of a draft or edit outreach 
materials, or Pf'~l~Yide in · · effective supporting materials to be developed 
(including ru:~i~fials to be Most of the work will be conducted individually 
with coor<d,f:nation and comm via email and telephone. The Contractor may 
also b.~J~.CJuired to·p,rovide su ·· pment of technical materials and/or the 
developrnit:lt of a teehnical sessi · ·• . · .· · , with the goal of disseminating the results of the 
Best Pracf'f~~~;::~q<;!~:n,eilt in one or • · ·countries, which may include China, Kazakhstan, 
Russia, or Vi@:\~.~ijl. This task involve up to one (1) person-trip. For planning purposes, 
Contractor can··~~~J:;Jme drafting/editing up to two (2) documents (i.e. Best Practices training 
module or preserit~~t;ls) and developing up to one (1) agenda for a dissemination session. 

\~ :'~;~ ;':~.t1~~l::, < ~: ;::} 
Descriptions and copie~iof EPA's contribution to this effort can be found on the CMOP website: 
http://www.epa.gov/cmop/international/unitednations.html 

Task 5: Support for International Coal Mine Methane Project Financing 
Under this Task, the Contractor shall develop and/or review information, information work 
products, and/or technical models in support of international CMM project financing. 

Subtask Sa: Updates to the CMOP Coal Mine Methane Cash Flow Model 
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The Contractor shall support in the review and update of the CMOP Coal Mine Methane Cash 
Flow Model (http://www.epa.gov/cmop/resources/cashflow model.html). The contractor shall 
include information that makes the Cash Flow Model more accessible for an international 
audience, including updating cost/pricing information and adding international units. Contractor 
shall also create a new module to include technical data and cost/pricing information for 
financing scenarios for international abandoned mine methane projects. 

Subtask 5b: Information Work Products for CMM Project Financing 
This subtask consists of the development, technical review, formatting and updating of 
information work products that provide information on financing G>i>al mine methane projects. 
Examples of this type of contractor support include the review~ j;> xisting EPA pre-feasibility 
studies, full-scale feasibility studies, and project opportunity~~ ·>>.~.:.:~nts, to determin~, if they 
include sufficient financial information to encourage the financing::~~~i;J;l.munity to invesl~j.n a 
project's development. For planning purposes, Contractor shall assw·:~;·~ ~eve loping o , ... (1) new 
work product, and reviewing I updating up to five (5) existing docume ·, ~ch as pr sibility 
studies and/or the Coal Mine Methane Finance G;l;t(:ff;~;·,(to reflect internat1 '~j!~l?rici!i9~ nd 

:.
0

:~\::~ OF PERFORMANCE ~;·~l%!,~f~~'~' 
The period of performance for all tas~s unde~~:tblifrask o~air'is from the date of 
award to January 31, 2014. Extensions period of~j~~rformanc~\vill not be granted except 
in the case of extenuating circumstances. 

Task 1, Subtask 

Task 1, Subtask 1 c 

Task 2, Subtask 2a 

1 agenda; 2 presentations; 
translation of up to 3 
documents 
Trip report(s) 

1 agenda; 2 presentations; 
translation of up to 3 
documents 
Trip report(s) 

Due Dates 
Within one week of receipt of 
TO award 

Per written technical directive 

Within 1 0 days of trip 
com letion 
Per written technical directive 

Within 10 days of trip 
com letion 
Per written technical directive 

Within 1 0 days of trip 
com letion 

Per written technical directive 
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Task 3 

Task4 

Unclassified · ... >~:; . 

VIII. GOVERNMEN;:~~~:~~JISHED EQUIPMENT/GOVERNMENT FURNISHED INFORMATION 
''""' 

The U.S. EPA Task Order COR will provide the Contractor with any requested background 
information necessary to complete the task. 
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Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Margaret Kline 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

08/30/2013 

STANDARD FORM 30 (REV. 10..83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



----------------------------------------------

REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10 _019100131002 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Alt COR: Jayne Somers 202-343-9896 
CO: Margaret Kline 
TOPO: FELICIA RUIZ 
NEW ACCOUNTING CODE ADDED: 
Account code: 
13-14-B-58F4-101A46XP4-2505---1358FC3723-001 
Beginning FiscalYear 13 
Ending Fiscal Year 14 
Fund (Appropriation) B 
Budget Organization 58F4 
Program (PRC) 101A46XP4 
Budget (BOC) 2505 
DCN-LineiD 1358FC3723-001 
Amount: $97,888.00 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 02/21/2013 to 02/20/2014 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



·-------------------------------------------------------------------------------------------------------------------------

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

003 01/15/2014 
6.1SSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

E 

A 

ASTERN RESEARCH GROUP 
ttn: NA 

110 HARTWELL AVENUE 
L exington MA 02421 

CODE 11294 7395 

INC 

FACILITY CODE 

7. ADMINISTERED BY (If other than Item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

-

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-019 

0013 
10B. DATED (SEE ITEM 13) 

02/21/2013 

11. THIS ITEM ONLY APPLit::li TO AMENDMENTS uF SuLiviTATIUNli 

OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor IRJ is not. Dis required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is extend the completion date to 20 May 2014. 

For Convenience: 

Funding is for the following tasks: 

Task 1, subtask 1c for $59,792 for 180 labor hours; 

Task 2, subtask 2c for $132,085 for 760 labor hours; 

Task 3, 1 deliverable $96,011 for 45 labor hours; 

COR: Felicia Ruiz 202-343-9129 

Alt COR: Jayne Somers 202-343-9896 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Margaret Kline 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540·01·152-8070 
Previous edition unusable 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officet) 

16C. DATE SIGNED 

01/16/2014 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10_019100131003 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

CO: Margaret Kline 
TOPO: FELICIA RUIZ 
Payment: 

RTP Finance Center 
US Environmental Protection 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 02/21/2013 

NSN 7540·01-152-8067 

Agency 

to 05/20/2014 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
11. CONTRACT ID CODE I PAGE OF PAGES 

1 J 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. r PROJECT NO. (If applicable) 

004 05/19/2014 
6. ISSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

E 

A 

1 
L 

ASTERN RESEARCH GROUP 
ttn: NA 
10 HARTWELL AVENUE 
exington MA 02421 

CODE 112947395 

INC 

FACILITY CODE 

7. ADMINISTERED BY (If other than Item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

-

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-019 

0013 
10B. DATED (SEE ITEM 13) 

02/21/2013 

11. THIS ITEM ONLY APt'Lit:S Tu AMENDMENT::; OF ::;OLIIJITATIUN:S 

0The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OT ER ( pecify type of modification and authority) 

E. IMPORTANT: Contractor IRJ is not, 0 is required to sign this document and return 0 copies to the issuing omce. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

The purpose of this modification is extend the period of performance of this task order 

through 30 September 2014, at no cost to the government. All other terms and conditions 

remain unchanged. 

COR: 
Alt COR: 

CO: 

Felicia Ruiz 202-343-9129 

Jayne Somers 202-343-9896 

Margaret Kline 

TOPO: FELICIA RUIZ 

LIST OF CHANGES: 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Faye Sas 

15C. DATE SIGNED 11 
Et.ECTIONIC 

SIGHATURI 

16C. DATE SIGNED 

05/19/2014 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10 _019100131004 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Reason for Modification : Other 
Action 

Administrative 

Period Of Performance End Date changed from 
2014-05-20 to 2014-09-30 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 02/21/2013 to 09/30/2014 

NSN 7540·01-152·8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4·88) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

005 09/10/2014 
6.1SSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street, county, State and ZIP Code) 

E 
A 

ASTERN RESEARCH GROUP 
ttn: NA 

110 HARTWELL AVENUE 

INC 

,1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
4. REQUISITION/PURCHASE REQ. NO. r PROJECT NO. (If applicable) 

7. ADMINISTERED BY (If other than Item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 
~ 

9B. DATED (SEE ITEM 11) 

exington MA 02421 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X 
L 

EP-W-10-019 
0013 
10B. DATED (SEE ITEM 13) 

CODE 112947395 FACILITY CODE 02/21/2013 

11. THI:s ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0 The above numbered solicitation Is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 Is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor IRJ is not. 0 is required to sign this document and return 0 copies to the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, Including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

Extend the period of performance to 31 December 2014, contingent upon exercise of the 

option year. 

COR: Felicia Ruiz 202-343-9129 
Alt COR: Jayne Somers 202-343-9896 
CO: Margaret Kline 

TOPO: FELICIA RUIZ 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A. as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Margaret Kline 

15C. DATE SIGNED 16C. DATE SIGNED 

UCTAOHK: 
IKIHATURI 09/10/2014 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 10 _019 /00U/OOS 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP INC 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Payment: 
RTP Finance Center 
US Environmental Protection 
RTF-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 02/21/2013 

NSN 7540-01-152-8067 

Agency 

to 12/31/2014 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



ORDER FOR SUPPLIES OR SERVICES I PAGE 0~ PAGES 

2 
IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. grany) 6. SHIP TO: 

EP-W-10-01 
a. NAME OF CONSIGNEE 07/03/2013 

3. ORDER NO. 4. REQUISITION/REFERENCE NO. 

0014 PR-OAR-13-01335 OAR/OAP/CCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

HPOD us Environmental Protection Agency 

us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code: 62107J 

Ariel Rios Building OAP/CCD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 
Washington DC 20460 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

EASTERN RESEARCH GROUP INC 8. TYPE OF ORDER 

b. COMPANY NAME 0 a. PURCHASE iZJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 

110 HARTWELL AVENUE Except for billing instructions on the 

reverse, this delivery order Is subject 
to Instructions contained on this side 
only of this form and Is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

Lexington MA 02421 
including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CCD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

0 a. SMALL IZJ b. OTHER THAN SMALL D c. DISADVANTAGED od. WOMEN-OWNED 0 e. HUBZone Destination 
D f. SERVICE-DISABLED 

VETERAN-OWNED 
O g. WOMEN-OWNED SMALL BUSINESS (WOSB) 

ELIGIBLE UNDER THE WOSB PROGRAM 
D h. EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Date) 
a. INSPECTION I b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse for ReJections) 

QUANTITY UNIT QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

DUNS Number: 112947395 
The total estimated cost of Task Order 14 
"Analytic and Outreach Support for CMOP" is 
$103,687.00 for 613.3 labor hours. 

The following tasks are awarded: 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

21. MAIL INVOICE TO: 

~ a. NAME $0.00 
RTP Finance Center 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS us Environmental Protection Agency 

ON REVERSE (or P.O. Box) 
RTP-Finance Center 17(i) 

Mail Dl43-02 
GRAND 

Drop TOTAL 

109 TW Alexander Drive $103,687.00 ~ c. CITY r::;IAit: e.LIJ-'L'UUt: 

Durham NC 27711 

22. UNITED STATES OF 23. NAME (Typed) 

AMERICA BY (Signature) Margaret Kline 

~ TITLE: CONTRACTING/ORDERING OFFICER 

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE 
OPTIONAL FORM 347 (Rev. 2120121 

Prescribed by GSA/FAR 48 CFR 53.213(f) 



SCHEDULE- CONTINUATION 
IMPORTANT Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER !CONTRACT NO. 

07/03/2013 IEP-W-10-019 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

Awarded: Task 1, Subtask 1a; Task 2 for 
four (4) deliverab1es, Subtask 4a; Task 5 
(Subtasks a and c) and Task 6 for two (2) 
deliverab1es. 

$50,130 is obligated leaving $53,557 to 
fully fund the task order through its 
completion date of July 2, 2014, contingent 
upon exercise of the option year. 

COR: Jayne Somers 202-343-9896 
Alt COR: Felicia Ruiz 202-343-9129 
CO: Margaret Kline 202-564-4238 
TOPO: JAYNE SOMERS 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Accounting Info: 
13-14-B-58F4-101A46-2505---1358FC3661-001 
BFY: 13 EFY: 14 Fund: B Budget Org: 58F4 
Program (PRC): 101A46 Budget (BOC): 2505 
DCN - Line ID: 1358FC3661-001 
Period of Performance: 07/03/2013 to 
07/02/2014 

Task Order Ceiling and Funding 

The obligated amount of award: $50,130.00. 
The total for this award is shown in box 
17 (i). 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 

AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(C) (d) 

l ORDER NO. 

0014 

UNIT 
PRICE 

(e) 

2 

AMOUNT 

(f) 

:tiU.UO 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 (Rev. 412006) 

Prescribed by GSA FAR {48 CFR) 53.213(1) 



ORDER FOR SUPPLIES OR SERVICES I PAGE 0~ PAGES S 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. gr any) 6. SHIP TO: 

EP-W-10-01 
a. NAME OF CONSIGNEE 02/19/2014 

3. ORDER NO. ,4. REQUISITION/REFERENCE NO. 

0015 PR-OAR-14-00455 
OAR/OAP/CCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

HPOD us Environmental Protection Agency 

us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code: 62107J 

Ariel Rios Building OAP/CCD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 Washington DC 20460 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

EASTERN RESEARCH GROUP INC 8. TYPE OF ORDER 

b. COMPANY NAME 0 a. PURCHASE IKJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 

110 HARTWELL AVENUE Except for billing instructions on the 
reverse, this delivery order Is subject 
to instructions contained on this side 
only of this form and is Issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

Lexington MA 02421 
including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CCD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

0 a. SMALL IRJ b. OTHER THAN SMALL D c. DISADVANTAGED Oct. WOMEN-OWNED 0 e. HUBZone 
Destination 

D f. SERVICE-DISABLED 
VETERAN-OWNED 

D g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOSB PROGRAM 

D h.EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Date) 
a. INSPECTION ,b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse for Rejections) 

QUANTITY UNIT QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

DUNS Number: 112947395 
The total estimated cost for task order 
entitled "Global Methane Initiative (GMI) 
Coal Sector Technical, Analytic and 
Outreach Support in FY14" is $196,733 for 
1,030 labor hours. GMI incremental funding 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

21. MAIL INVOICE TO: 

~ a. NAME $0.00 
RTP Finance Center 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS US Environmental Protection Agency 

ON REVERSE (or P.O. Box) 
RTP-Finance Center 17(i) 

Mail Drop D143-02 
GRAND 
TOTAL 

109 TW Alexander Drive $196,733.00 ~ c. CITY ld. STATE e. ZIP CODE 

Durham NC 27711 

22. UNITED STATES OF 02/19/2014 23. NAME (Typed) 

AMERICA BY (Signature) ~ 
Margaret Kline 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

}lt..,..w:::rs .. . ~ C!t..I!/CTROMC 
-TU!U! 

TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (Rev. 212012) 
Prescribed by GSA/FAR 48 CFR 53.213(f) 



SCHEDULE -CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

02/19/2014 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

of $50,000 is obligated leaving $146,733 
needed to fully fund this task order 
through its completion date of 28 February 
2015. 

Awarded Tasks 
Task 1, Subtask 1c ($54,491 for 170 Labor 
Hours); 
Task 2, Subtask 2c; ($112, 611 for 580 Labor 
Hours); 
Task 6, ($29,631 for 280 Labor Hours) 

Statement of Work 

Task 1: Targeted Outreach and Logistical 
Support for the GMI Coal Subcommittee and 
Other Related Stakeholder Activities 

Under this Task, the Contractor shall 
provide outreach and logistical support for 
the GMI Coal Subcommittee and other 
stakeholder activities, which include the 
following: 

Subtask 1c ($54,491 and 170 LOE): Targeted 
Outreach and Logistical Support for the GMI 
Coal Subcommittee and Related Stakeholder 
Activities in India, Kazakhstan, Russia, 
Turkey, and China. 

The contractor shall provide targeted 
outreach and logistical support for GMI 
Coal Subcommittee and other stakeholder 
activities in India, Kazakhstan, Russia, 
Turkey, and China. EPA anticipates up to 
four (4) person-trips under this subtask. 
Specifically, this may include: 

1. Providing logistical and outreach 
support for GMI Coal Subcommittee 
stakeholder sessions or other activities. 
This support may include helping to develop 
a detailed agenda, including contacting 
potential speakers, or developing 
presentations or materials for the agenda. 
Continued ... 
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The contractor shall actively participate 
in the GMI coal sector stakeholder sessions 
or other participatory activities as 
requested, per written technical direction 
from the TOPO. For planning purposes, 
Contractor should assume providing support 
for developing up to one (1) agenda, 
developing up to two (2) presentations, and 
taking up to two (2) person-trips. 

2. Providing travel support for delegates 
to participate in critical, GMI Coal 
Subcommittee stakeholder sessions, or other 
activities. The Contractor may also be 
requested to facilitate travel arrangements 
and provide travel support for delegates 
from developing countries or countries with 
economies in transition to participate in 
critical GMI Coal Subcommittee stakeholder 
sessions or other activities. For planning 
purposes, Contractor should assume 
providing travel support for up to two (2) 
delegates. 

3. Providing translation of key documents 
or work products. The contractor may be 
requested to provide assistance in 
facilitating the translation of documents 
developed through the GMI. This might 
include the translation of pre-feasibility 
study executive summary statements, fact 
sheets, and/or presentations from English 
to the host-country language. For planning 
purposes, Contractor should assume 
translating up to two (2) documents. 

Task 2: Targeted Support to Promote CMM 
Project Development in GMI Partner Countries 

Under this task, per written technical 
direction from the TOPO, the Contractor 
shall provide technical, analytic, and 
capacity-building support to promote CMM 
project development in CMOP international 
priority Partner countries, as specified in 
each subtask. As new partner countries 
Continued ... 
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join the GMI during the period of 
performance and/or additional countries are 
deemed as potential recipients for CMOP 
assistance, the Contractor shall provide 
support to the TOPO to promote CMM project 
development in these Partner countries. 
EPA anticipates no more than 30 hours under 
each subtask, for support to other 
countries not listed under each subtask 
(i.e. "non-priority" countries). 

For each deliverable under this Task, the 
Contractor shall prepare a draft 
deliverable following receipt of a 
Technical Direction (TO) from the TOPO. 
The contractor shall incorporate TOPO 
comments into the deliverables, perform 
additional information gathering as 
required, and submit a final deliverable to 
the TOPO. 

Subtask 2c ($112,611 for 580 LOE): 
Targeted Support to Promote CMM Project 
Development in India, Kazakhstan, Russia, 
Turkey and China. 

The contractor shall provide the following 
support to the TOPO to further promote CMM 
project development in India, Kazakhstan, 
Russia, Turkey, and China. EPA anticipates 
up to three (3) person-trips under this 
subtask. 

1. Technical support for project 
development. The Contractor shall provide 
technical support for in-country CMM 
project development ~ such as project 
identification data-gathering, market 
updates, and other targeted, technical 
assistance. For planning purposes, 
Contractor should assume providing 
technical support for the development 
and/or review of up to two (2) technical 
documents. 

2. Capacity building. EPA may request 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(C) (d) 

> 

I ORDER NO. 

0015 

UNIT 
PRICE 

(e) 

4 

AMOUNT 

(f) 

$0.00 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 !Rev. 412006) 

Prescribed by GSA FAR (4i CFR)53.213(0 



SCHEDULE- CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

02/19/2014 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 
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assistance with organizing and conducting 
in-country technical training, study tours, 
technical information sessions, or other 
outreach activities. Under this Subtask, 
the contractor shall provide assistance in 
developing outreach and training support 
within/for the countries included under 
this subtask. EPA may request the 
contractor to assist foreign governments or 
other entities with activities such as data 
collection and site visits. This support 
may include preparation for, development 
of, and implementation of a technical 
training session for appropriate audiences 
to promote CMM project development in that 
country. This might include technical and 
logistical support foreign entities that 
need assistance with CMM data collection 
and project development. EPA will also 
request Contractor to keep the TOPO 
informed about project development 
opportunities and new projects in the 
countries listed under this subtask. 

For planning purposes, Contractor should 
assume providing outreach and training 
support for up to three (3) technical 
information sessions in such countries as 
India, Kazakhstan, and Russia. Total 
estimated travel under Capacity Building is 
up to three (3) person trips. Contractor 
should also plan for an additional LOE of 
up to 40 hours of capacity building 
assistance and information sharing during 
the period of performance. 

3. Technical support for or review of the 
activities of recipients of US EPA grants 
or cooperative agreements. Under this 
Subtask, the contractor shall provide 
technical and analytical support for 
grantees with specific technical assistance 
needs, in the countries included under this 
subtask. For planning purposes, Contractor 
should assume providing technical support 
for and reviewing up to two (2) documents. 
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4. QA/QC of Project Information in the 
International GMI Customer Relationship 
Management (CRM) System. Under this 
Subtask, the Contractor will be asked to 
QA/QC CRM project information in India, 
Kazakhstan, Russia, Turkey, and China. For 
planning purposes, Contractor should assume 
quarterly reviews and updates, per 
technical direction by TOPO. 

Task 6 ($29,631 for 280 LOE): Targeted 
Revision and Updates to the GMI Coal Mine 
Methane Projects Database and the GMI 
Customer Relationship Management (CRM) 
System Coal Sector Information 

The GMI Coal Mine Methane (CMM) Projects 
Database is designed to serve as the 
comprehensive repository of data and 
information on all CMM recovery and use 
projects in operation and development 
around the world. Project developers, 
technology vendors, investors, and other 
interested parties can use the database to 
come up to speed on the CMM sectors of 
several countries and to decide where and 
how to channel project resources. This 
database is also designed to provide a 
platform for the transfer of lessons 
learned from those involved in existing 
projects to those interested in developing 
future projects. The database is located 
at: http://www2.ergweb.com/cmm/index.aspx. 

The CMM Projects Database was originally 
developed by CMOP, at the request of the 
Coal Subcommittee. In order to maintain 
this tool's accuracy and breadth, the 
database allows for anyone with project 
knowledge to create an account and submit a 
project. This project information is then 
reviewed and accepted by the Contractor and 
becomes a new or updated record within the 
database. 
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1. To the best of their ability, the 
Contractor, in coordination with the TOPO, 
will review new and updated entries in the 
database, and will approve, reject, or 
attempt to clarify new/updated project 
information on a quarterly basis, or more 
frequently, per written technical direction 
from TOPO. These quarterly updates will 
first be presented to the TOPO in the form 
of a memorandum and will be entered into 
the database following TOPO approval. 

2. This Subtask includes a thorough QA/QC 
of the existing 200+ entries currently in 
the database, to review their thoroughness 
and accuracy of information, as possible, 
based on publically available information. 
All updates and suggested revisions are to 
be presented to TOPO in advance, in the 
form of a memorandum, for TOPO approval. 
Approved updates will be entered into the 
public database. Any changes made to the 
public database will then be changed within 
the EPAGs Customer Relationship Management 
(CRM) System. 

The Customer Relationship Management (CRM) 
System is a Salesforce tool 
(www.salesforce.com) that EPA uses for 
internal tracking of GMI program activities 
and accomplishments. In the coal sector, 
project information found in the CMM 
Projects Database was imported into the 
CRM, when the CRM was originally created. 

3. This Subtask requires Contractor to 
develop a system that ensures all updates 
made to the CMM Project Database are made 
to the coal sector project information in 
the CRM, and vice versa. This may require 
updates to the CMM Project Database, such 
as adding new data fields or setting up a 
system of checks and balances to ensure 
project information submitted is traceable 
and that it is subsequently entered, as 
appropriate, into the CRM. 
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0001 

TOPO: FELICIA RUIZ 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Accounting Info: 
13-14-BR-58FOX15-101A46-2505---1458FC4612-00 
1 BFY: 13 EFY: 14 Fund: BR Budget Org: 
58FOX15 Program (PRC) : 101A46 Budget (BOC) : 
2505 DCN - Line ID: 1458FC4612-001 
Period of Performance: 02/19/2014 to 
02/28/2015 

Task Order Ceiling and Funding 
Awarded: Task 1, Subtask lc; Task 2, 
Subtask 2c; and Task 6. 
Contract: #EP-W-10-019 
$196,733 I 1030 hours 

The obligated amount of award: $50,000.00. 
The total for this award is shown in box 
17 (i) . 
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ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

of $50,000 is obligated leaving $146,733 
needed to fully fund this task order 
through its completion date of 28 February 
2015. 

Awarded Tasks 
Task 1, Subtask 1c ($54,491 for 170 Labor 
Hours); 
Task 2, Subtask 2c; ($112, 611 for 580 Labor 
Hours); 
Task 6, ($29, 631 for 280 Labor Hours) 

Statement of Work 

Task 1: Targeted Outreach and Logistical 
Support for the GMI Coal Subcommittee and 
Other Related Stakeholder Activities 

Under this Task, the Contractor shall 
provide outreach and logistical support for 
the GMI Coal Subcommittee and other 
stakeholder activities, which include the 
following: 

Subtask 1c ($54,491 and 170 LOE): Targeted 
Outreach and Logistical Support for the GMI 
Coal Subcommittee and Related Stakeholder 
Activities in India, Kazakhstan, Russia, 
Turkey, and China. 

The contractor shall provide targeted 
outreach and logistical support for GMI 
Coal Subcommittee and other stakeholder 
activities in India, Kazakhstan, Russia, 
Turkey, and China. EPA anticipates up to 
four (4) person-trips under this subtask. 
Specifically, this may include: 

1. Providing logistical and outreach 
support for GMI Coal Subcommittee 
stakeholder sessions or other activities. 
This support may include helping to develop 
a detailed agenda, including contacting 
potential speakers, or developing 
presentations or materials for the agenda. 
Continued ... 
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The contractor shall actively participate 
in the GMI coal sector stakeholder sessions 
or other participatory activities as 
requested, per written technical direction 
from the TOPO. For planning purposes, 
Contractor should assume providing support 
for developing up to one (1) agenda, 
developing up to two (2) presentations, and 
taking up to two (2) person-trips. 

2. Providing travel support for delegates 
to participate in critical, GMI Coal 
Subcommittee stakeholder sessions, or other 
activities. The Contractor may also be 
requested to facilitate travel arrangements 
and provide travel support for delegates 
from developing countries or countries with 
economies in transition to participate in 
critical GMI Coal Subcommittee stakeholder 
sessions or other activities. For planning 
purposes, Contractor should assume 
providing travel support for up to two (2) 
delegates. 

3. Providing translation of key documents 
or work products. The contractor may be 
requested to provide assistance in 
facilitating the translation of documents 
developed through the GMI. This might 
include the translation of pre-feasibility 
study executive summary statements, fact 
sheets, and/or presentations from English 
to the host-country language. For planning 
purposes, Contractor should assume 
translating up to two (2) documents. 

Task 2: Targeted Support to Promote CMM 
Project Development in GMI Partner Countries 

Under this task, per written technical 
direction from the TOPO, the Contractor 
shall provide technical, analytic, and 
capacity-building support to promote CMM 
project development in CMOP international 
priority Partner countries, as specified in 
each subtask. As new partner countries 
Continued ... 
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ITEM NO. 

(a) 
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(b) 

join the GMI during the period of 
performance and/or additional countries are 
deemed as potential recipients for CMOP 
assistance, the Contractor shall provide 
support to the TOPO to promote CMM project 
development in these Partner countries. 
EPA anticipates no more than 30 hours under 
each subtask, for support to other 
countries not listed under each subtask 
(i.e. "non-priority" countries). 

For each deliverable under this Task, the 
Contractor shall prepare a draft 
deliverable following receipt of a 
Technical Direction (TO) from the TOPO. 
The contractor shall incorporate TOPO 
comments into the deliverables, perform 
additional information gathering as 
required, and submit a final deliverable to 
the TOPO. 

Subtask 2c ($112,611 for 580 LOE): 
Targeted Support to Promote CMM Project 
Development in India, Kazakhstan, Russia, 
Turkey and China. 

The contractor shall provide the following 
support to the TOPO to further promote CMM 
project development in India, Kazakhstan, 
Russia, Turkey, and China. EPA anticipates 
up to three (3) person-trips under this 
subtask. 

1. Technical support for project 
development. The Contractor shall provide 
technical support for in-country CMM 
project development G such as project 
identification data-gathering, market 
updates, and other targeted, technical 
assistance. For planning purposes, 
Contractor should assume providing 
technical support for the development 
and/or review of up to two (2) technical 
documents. 

2. Capacity building. EPA may request 
Continued ... 
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assistance with organizing and conducting 
in-country technical training, study tours, 
technical information sessions, or other 
outreach activities. Under this Subtask, 
the contractor shall provide assistance in 
developing outreach and training support 
within/for the countries included under 
this subtask. EPA may request the 
contractor to assist foreign governments or 
other entities with activities such as data 
collection and site visits. This support 
may include preparation for, development 
of, and implementation of a technical 
training session for appropriate audiences 
to promote CMM project development in that 
country. This might include technical and 
logistical support foreign entities that 
need assistance with CMM data collection 
and project development. EPA will also 
request Contractor to keep the TOPO 
informed about project development 
opportunities and new projects in the 
countries listed under this subtask. 

For planning purposes, Contractor should 
assume providing outreach and training 
support for up to three (3) technical 
information sessions in such countries as 
India, Kazakhstan, and Russia. Total 
estimated travel under Capacity Building is 
up to three (3) person trips. Contractor 
should also plan for an additional LOE of 
up to 40 hours of capacity building 
assistance and information sharing during 
the period of performance. 

3. Technical support for or review of the 
activities of recipients of US EPA grants 
or cooperative agreements. Under this 
Subtask, the contractor shall provide 
technical and analytical support for 
grantees with specific technical assistance 
needs, in the countries included under this 
subtask. For planning purposes, Contractor 
should assume providing technical support 
for and reviewing up to two (2) documents. 
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4. QA/QC of Project Information in the 
International GMI Customer Relationship 
Management (CRM) System. Under this 
Subtask, the Contractor will be asked to 
QA/QC CRM project information in India, 
Kazakhstan, Russia, Turkey, and China. For 
planning purposes, Contractor should assume 
quarterly reviews and updates, per 
technical direction by TOPO. 

Task 6 ($29,631 for 280 LOE): Targeted 
Revision and Updates to the GMI Coal Mine 
Methane Projects Database and the GMI 
Customer Relationship Management (CRM) 
System Coal Sector Information 

The GMI Coal Mine Methane (CMM) Projects 
Database is designed to serve as the 
comprehensive repository of data and 
information on all CMM recovery and use 
projects in operation and development 
around the world. Project developers, 
technology vendors, investors, and other 
interested parties can use the database to 
come up to speed on the CMM sectors of 
several countries and to decide where and 
how to channel project resources. This 
database is also designed to provide a 
platform for the transfer of lessons 
learned from those involved in existing 
projects to those interested in developing 
future projects. The database is located 
at: http://www2.ergweb.com/cmm/index.aspx. 

The CMM Projects Database was originally 
developed by CMOP, at the request of the 
Coal Subcommittee. In order to maintain 
this tool's accuracy and breadth, the 
database allows for anyone with project 
knowledge to create an account and submit a 
project. This project information is then 
reviewed and accepted by the Contractor and 
becomes a new or updated record within the 
database. 
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SCHEDULE -CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

02/19/2014 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

1. To the best of their ability, the 
Contractor, in coordination with the TOPO, 
will review new and updated entries in the 
database, and will approve, reject, or 
attempt to clarify new/updated project 
information on a quarterly basis, or more 
frequently, per written technical direction 
from TOPO. These quarterly updates will 
first be presented to the TOPO in the form 
of a memorandum and will be entered into 
the database following TOPO approval. 

2. This Subtask includes a thorough QA/QC 
of the existing 200+ entries currently in 
the database, to review their thoroughness 
and accuracy of information, as possible, 
based on publically available information. 
All updates and suggested revisions are to 
be presented to TOPO in advance, in the 
form of a memorandum, for TOPO approval. 
Approved updates will be entered into the 
public database. Any changes made to the 
public database will then be changed within 
the EPAGs Customer Relationship Management 
(CRM) System. 

The Customer Relationship Management (CRM) 
System is a Salesforce tool 
(www.salesforce.com) that EPA uses for 
internal tracking of GMI program activities 
and accomplishments. In the coal sector, 
project information found in the CMM 
Projects Database was imported into the 
CRM, when the CRM was originally created. 

3. This Subtask requires Contractor to 
develop a system that ensures all updates 
made to the CMM Project Database are made 
to the coal sector project information in 
the CRM, and vice versa. This may require 
updates to the CMM Project Database, such 
as adding new data fields or setting up a 
system of checks and balances to ensure 
project information submitted is traceable 
and that it is subsequently entered, as 
appropriate, into the CRM. 
Continued ... 
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SCHEDULE- CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

02/19/2014 IEP-W-10-019 

ITEM NO. SUPPLIES/SERVICES 

(a) (b) 

0001 

TOPO: FELICIA RUIZ 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Accounting Info: 
13-14-BR-58FOX15-101A46-2505---1458FC4612-00 
1 BFY: 13 EFY: 14 Fund: BR Budget Org: 
58FOX15 Program (PRC): 101A46 Budget (BOC): 
2505 DCN - Line ID: 1458FC4612-001 
Period of Performance: 02/19/2014 to 
02/28/2015 

Task Order Ceiling and Funding 
Awarded: Task 1, Subtask 1c; Task 2, 
Subtask 2c; and Task 6. 
Contract: #EP-W-10-019 
$196,733 I 1030 hours 

The obligated amount of award: $50,000.00. 
The total for this award is shown in box 
17 (i) . 
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---------------

ORDER FOR SUPPLIES OR SERVICES I PAGE 0~ PAGES B 
IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. grany) 6. SHIP TO: 

EP-W-10-01 
a. NAME OF CONSIGNEE 02/19/2014 

3. ORDER NO. 14. REQUISITION/REFERENCE NO. 

0015 PR-OAR-14-00455 
OAR/OAP/CCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

HPOD us Environmental Protection Agency 

us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code: 62107J 

Ariel Rios Building OAP/CCD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 Washington DC 20460 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

EASTERN RESEARCH GROUP INC 8. TYPE OF ORDER 

b. COMPANY NAME 0 a. PURCHASE iZJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 
110 HARTWELL AVENUE Except for billing Instructions on the 

reverse, this delivery order Is subject 
to instructions contained on this side 
only of this form and Is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, If any, 

Lexington MA 02421 
including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CCD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

D a. SMALL IZJ b. OTHER THAN SMALL D c. DISADVANTAGED 0d. WOMEN-OWNED 0 e. HUBZone 
Destination 

D f. SERVICE-DISABLED 
VETERAN-OWNED 

0 g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOSB PROGRAM 

D h.EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Date) 
a. INSPECTION I b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse for Rejections) 

QUANTITY UNIT QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

DUNS Number: 112947395 
The total estimated cost for task order 
entitled "Global Methane Initiative (GMI) 
Coal Sector Technical, Analytic and 
Outreach Support in FY14" is $196,733 for 
1,030 labor hours. GMI incremental funding 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

21. MAIL INVOICE TO: 

~ a. NAME $0.00 
RTP Finance Center 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS us Environmental Protection Agency 

ON REVERSE (or P.O. Box) 
RTP-Finance Center 17(i) 

Mail Drop D143-02 
GRAND 
TOTAL 

109 TW Alexander Drive $196,733.00 ~ c. L:IIY r· SIAl!:: 
e. ZIP CODE 

Durham NC 27711 

22. UNITED STATES OF 02/19/2014 23. NAME (Typed) 

AMERICA BY (Signature) ~ 
Margaret Kline 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

,...,...a"'S' .. . ~ l!l.EC'I'ROHIC 
--TU!m: 

TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (Rev. 2120121 
Prescribed by GSA/FAR 48 CFR 53.213(1) 



SCHEDULE- CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER ~CONTRACT NO. 

02/19/2014 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

of $50,000 is obligated leaving $146,733 
needed to fully fund this task order 
through its completion date of 28 February 
2015. 

Awarded Tasks 
Task 1, Subtask lc ($54,491 for 170 Labor 
Hours); 
Task 2, Subtask 2c; ($112, 611 for 580 Labor 
Hours); 
Task 6, ($29, 631 for 280 Labor Hours) 

Statement of Work 

Task 1: Targeted Outreach and Logistical 
Support for the GMI Coal Subcommittee and 
Other Related Stakeholder Activities 

Under this Task, the Contractor shall 
provide outreach and logistical support for 
the GMI Coal Subcommittee and other 
stakeholder activities, which include the 
following: 

Subtask 1c ($54,491 and 170 LOE): Targeted 
Outreach and Logistical Support for the GMI 
Coal Subcommittee and Related Stakeholder 
Activities in India, Kazakhstan, Russia, 
Turkey, and China. 

The contractor shall provide targeted 
outreach and logistical support for GMI 
Coal Subcommittee and other stakeholder 
activities in India, Kazakhstan, Russia, 
Turkey, and China. EPA anticipates up to 
four (4) person-trips under this subtask. 
Specifically, this may include: 

1. Providing logistical and outreach 
support for GMI Coal Subcommittee 
stakeholder sessions or other activities. 
This support may include helping to develop 
a detailed agenda, including contacting 
potential speakers, or developing 
presentations or materials for the agenda. 
Continued ... 
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SCHEDULE· CONTINUATION 
IMPORTANT' Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER ~CONTRACT NO. 

02/19/2014 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

The contractor shall actively participate 
in the GMI coal sector stakeholder sessions 
or other participatory activities as 
requested, per written technical direction 
from the TOPO. For planning purposes, 
Contractor should assume providing support 
for developing up to one (1) agenda, 
developing up to two (2) presentations, and 
taking up to two (2) person-trips. 

2. Providing travel support for delegates 
to participate in critical, GMI Coal 
Subcommittee stakeholder sessions, or other 
activities. The Contractor may also be 
requested to facilitate travel arrangements 
and provide travel support for delegates 
from developing countries or countries with 
economies in transition to participate in 
critical GMI Coal Subcommittee stakeholder 
sessions or other activities. For planning 
purposes, Contractor should assume 
providing travel support for up to two (2) 
delegates. 

3. Providing translation of key documents 
or work products. The contractor may be 
requested to provide assistance in 
facilitating the translation of documents 
developed through the GMI. This might 
include the translation of pre-feasibility 
study executive summary statements, fact 
sheets, and/or presentations from English 
to the host-country language. For planning 
purposes, Contractor should assume 
translating up to two (2) documents. 

Task 2: Targeted Support to Promote CMM 
Project Development in GMI Partner Countries 

Under this task, per written technical 
direction from the TOPO, the Contractor 
shall provide technical, analytic, and 
capacity-building support to promote CMM 
project development in CMOP international 
priority Partner countries, as specified in 
each subtask. As new partner countries 
Continued ... 
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SCHEDULE- CONTINUATION 
IMPORTANT' Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER 'CONTRACT NO. 

02/19/2014 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

join the GMI during the period of 
performance and/or additional countries are 
deemed as potential recipients for CMOP 
assistance, the Contractor shall provide 
support to the TOPO to promote CMM project 
development in these Partner countries. 
EPA anticipates no more than 30 hours under 
each subtask, for support to other 
countries not listed under each subtask 
(i.e. "non-priority" countries). 

For each deliverable under this Task, the 
Contractor shall prepare a draft 
deliverable following receipt of a 
Technical Direction (TO) from the TOPO. 
The contractor shall incorporate TOPO 
comments into the deliverables, perform 
additional information gathering as 
required, and submit a final deliverable to 
the TOPO. 

Subtask 2c ($112,611 for 580 LOE): 
Targeted Support to Promote CMM Project 
Development in India, Kazakhstan, Russia, 
Turkey and China. 

The contractor shall provide the following 
support to the TOPO to further promote CMM 
project development in India, Kazakhstan, 
Russia, Turkey, and China. EPA anticipates 
up to three (3) person-trips under this 
subtask. 

1. Technical support for project 
development. The Contractor shall provide 
technical support for in-country CMM 
project development ~ such as project 
identification data-gathering, market 
updates, and other targeted, technical 
assistance. For planning purposes, 
Contractor should assume providing 
technical support for the development 
and/or review of up to two (2) technical 
documents. 

2. Capacity building. EPA may request 
Continued ... 
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SCHEDULE -CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

02/19/2014 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

assistance with organizing and conducting 
in-country technical training, study tours, 
technical information sessions, or other 
outreach activities. Under this Subtask, 
the contractor shall provide assistance in 
developing outreach and training support 
within/for the countries included under 
this subtask. EPA may request the 
contractor to assist foreign governments or 
other entities with activities such as data 
collection and site visits. This support 
may include preparation for, development 
of, and implementation of a technical 
training session for appropriate audiences 
to promote CMM project development in that 
country. This might include technical and 
logistical support foreign entities that 
need assistance with CMM data collection 
and project development. EPA will also 
request Contractor to keep the TOPO 
informed about project development 
opportunities and new projects in the 
countries listed under this subtask. 

For planning purposes, Contractor should 
assume providing outreach and training 
support for up to three (3) technical 
information sessions in such countries as 
India, Kazakhstan, and Russia. Total 
estimated travel under Capacity Building is 
up to three (3) person trips. Contractor 
should also plan for an additional LOE of 
up to 40 hours of capacity building 
assistance and information sharing during 
the period of performance. 

3. Technical support for or review of the 
activities of recipients of US EPA grants 
or cooperative agreements. Under this 
Subtask, the contractor shall provide 
technical and analytical support for 
grantees with specific technical assistance 
needs, in the countries included under this 
subtask. For planning purposes, Contractor 
should assume providing technical support 
for and reviewing up to two (2) documents. 
Continued ... 
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SCHEDULE- CONTINUATION 
IMPORTANT Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

02/19/2014 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

4. QA/QC of Project Information in the 
International GMI Customer Relationship 
Management (CRM) System. Under this 
Subtask, the Contractor will be asked to 
QA/QC CRM project information in India, 
Kazakhstan, Russia, Turkey, and China. For 
planning purposes, Contractor should assume 
quarterly reviews and updates, per 
technical direction by TOPO. 

Task 6 ($29,631 for 280 LOE): Targeted 
Revision and Updates to the GMI Coal Mine 
Methane Projects Database and the GMI 
Customer Relationship Management (CRM) 
System Coal Sector Information 

The GMI Coal Mine Methane (CMM) Projects 
Database is designed to serve as the 
comprehensive repository of data and 
information on all CMM recovery and use 
projects in operation and development 
around the world. Project developers, 
technology vendors, investors, and other 
interested parties can use the database to 
come up to speed on the CMM sectors of 
several countries and to decide where and 
how to channel project resources. This 
database is also designed to provide a 
platform for the transfer of lessons 
learned from those involved in existing 
projects to those interested in developing 
future projects. The database is located 
at: http://www2.ergweb.com/cmm/index.aspx. 

The CMM Projects Database was originally 
developed by CMOP, at the request of the 
Coal Subcommittee. In order to maintain 
this tool's accuracy and breadth, the 
database allows for anyone with project 
knowledge to create an account and submit a 
project. This project information is then 
reviewed and accepted by the Contractor and 
becomes a new or updated record within the 
database. 

Continued 
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SCHEDULE- CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

02/19/2014 JEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

1. To the best of their ability, the 
Contractor, in coordination with the TOPO, 
will review new and updated entries in the 
database, and will approve, reject, or 
attempt to clarify new/updated project 
information on a quarterly basis, or more 
frequently, per written technical direction 
from TOPO. These quarterly updates will 
first be presented to the TOPO in the form 
of a memorandum and will be entered into 
the database following TOPO approval. 

2. This Subtask includes a thorough QA/QC 
of the existing 200+ entries currently in 
the database, to review their thoroughness 
and accuracy of information, as possible, 
based on publically available information. 
All updates and suggested revisions are to 
be presented to TOPO in advance, in the 
form of a memorandum, for TOPO approval. 
Approved updates will be entered into the 
public database. Any changes made to the 
public database will then be changed within 
the EPAGs Customer Relationship Management 
(CRM) System. 

The Customer Relationship Management (CRM) 
System is a Salesforce tool 
(www.salesforce.com) that EPA uses for 
internal tracking of GMI program activities 
and accomplishments. In the coal sector, 
project information found in the CMM 
Projects Database was imported into the 
CRM, when the CRM was originally created. 

3. This Subtask requires Contractor to 
develop a system that ensures all updates 
made to the CMM Project Database are made 
to the coal sector project information in 
the CRM, and vice versa. This may require 
updates to the CMM Project Database, such 
as adding new data fields or setting up a 
system of checks and balances to ensure 
project information submitted is traceable 
and that it is subsequently entered, as 
appropriate, into the CRM. 
Continued ... 
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SCHEDULE- CONTINUATION 
IMPORTANT Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER !CONTRACT NO. 

02/19/2014 IEP-W-10-019 

ITEM NO. SUPPLIES/SERVICES 

(a) (b) 

0001 

TOPO: FELICIA RUIZ 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Accounting Info: 
13-14-BR-58FOX15-101A46-2505---1458FC4612-00 
1 BFY: 13 EFY: 14 Fund: BR Budget Org: 
58FOX15 Program (PRC): 101A46 Budget (BOC): 
2505 DCN - Line ID: 1458FC4612-001 
Period of Performance: 02/19/2014 to 
02/28/2015 

Task Order Ceiling and Funding 
Awarded: Task 1, Subtask 1c; Task 2, 
Subtask 2c; and Task 6. 
Contract: #EP-W-10-019 
$196,733 I 1030 hours 

The obligated amount of award: $50,000.00. 
The total for this award is shown in box 
17 (i) . 
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ORDER FOR SUPPLIES OR SERVICES I PAGE OF PAGES 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 I 4 

1. DATE OF ORDER 2. CONTRACT NO. ~fany) 6.SHIPTO: 

EP-W-10-01 
a. NAME OF CONSIGNEE 04/24/2014 

3. ORDER NO. ,4. REQUISITION/REFERENCE NO. 

0016 PR-OAR-14-00856 
OAR/OAP/CCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

HPOD us Environmental Protection Agency 

us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code: 62107J 

Ariel Rios Building OAP/CCD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 Washington DC 20460 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

EASTERN RESEARCH GROUP INC 8. TYPE OF ORDER 

b. COMPANY NAME D a. PURCHASE lKJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 

110 HARTWELL AVENUE Except for billing instructions on the 
reverse, this delivery order Is subject 
to Instructions contained on this side 
only of this form and is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

Lexington MA 02421 
including delivery as Indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CCD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

0 a. SMALL IZJ b. OTHER THAN SMALL D c. DISADVANTAGED 0d. WOMEN-OWNED De. HUBZone Destination 
D f. SERVICE-DISABLED 

VETERAN-OWNED 
D g. WOMEN-OWNED SMALL BUSINESS (WOSB) 

ELIGIBLE UNDER THE WOSB PROGRAM 
D h. EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Date) 
a. INSPECTION I b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse tor Rejections) 

QUANTITY UNIT QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

DUNS Number: 112947395 
The total estimated cost for task order 16 
entitled "Program Management for Coalbed 
Methane Outreach Program" is $22,949 for 
140 hours, contingent upon exercise of the 
option year. The task order is fully 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

21. MAIL INVOICE TO: 

~ a. NAME $22,949.00 
RTP Finance Center 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS US Environmental Protection Agency 

ON REVERSE (or P.O. Box) 
RTP-Finance Center 17(i) 

GRAND 
Mail Drop D143-02 TOTAL 

109 TW Alexander Drive $22,949.00 ~ c. {;IIY Ia. ::HAlt: e. Zil·' GUDI:: 

Durham NC 27711 

22. UNITED STATES OF 04/24/2014 23. NAME (Typed) 

AMERICA BY (Signature) ~ 
Margaret Kline 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

')!If...,~.~ I!U!:C'MOmlC 
.IIII!GI'UtTIJ!m TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (Rev. 2120121 
Prescribed by GSA/FAR 48 CFR 53.213(f) 



SCHEDULE- CONTINUATION 
IMPORTANT Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

04/24/2014 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

funded through its completion date of 30 
April 2015. 

COR: Felicia Ruiz 202-343-9129 
Alt COR: Jayne Somers 202-343-9896 
CO: Margaret Kline 

STATEMENT OF WORK: Program Management 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach 
Program works with coal mines in the U.S. 
and internationally to encourage the 
economic use of the coal mine methane (CMM) 
gas that is otherwise vented to the 
atmosphere. This contract will support the 
Coalbed Methane Outreach Program in its 
efforts to reduce CMM emissions. The 
contract includes a provision to award task 
orders to provide maintenance of monthly 
progress reports and to support on-call 
program management and open lines of 
communication. 

Activities listed in this task order are 
not duplicative with activities under other 
coal mine methane program task orders. 

II. OBJECTIVE 

The objective of this task order is to 
maintain a monthly progress report and 
support an on-call Program Manager and open 
lines of communication. 

III. SCOPE 

The work outlined under this task order is 
consistent with contract clauses B. 4 
(Program Management), F. 3 (Monthly 
Progress Report), and F. 4 (Working Files). 

IV. TASK DESCRIPTIONS 

Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(C) (d) 

> 

UNIT 
PRICE 

(e) 

I 
ORDER NO. 

0016 

2 

AMOUNT 

(f) 

:tiO.UO 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 (Rev. 4120061 

Prescribed by GSA FAR (48 CFR) 53.213(1) 



---~~--~-- ------------ --------

SCHEDULE -CONTINUATION 
IMPORTANT' Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

04/24/2014 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

This task order has one (1) task with two 
(2) subtasks, listed and described below: 

Task 1: Program Management 

Subtask 1: Maintenance of Monthly Progress 
Report and Working Files Instructions for 
completion of the monthly progress report 
are referenced in Section F. 3, Monthly 
Progress Report. Instructions for 
completion of working files are references 
in Section F. 4, Working Files. 

Subtask 2: Maintaining Lines of 
Communication 
At the request of either the Government or 
the Contractor, meetings shall be held to 
discuss the overall progress on the 
contract. These discussions shall normally 
be conducted via conference call. However, 
the Government reserves the right to hold 
some meetings in Washington, D.C. 

The contractor shall maintain the 
capability to respond to requests for 
information from the Government concerning 
issues of contract management, including 
overall progress on the contract, trouble 
shooting, and other contract-level issues. 
General issues will be discussed during the 
regularly scheduled conference calls, but 
under certain circumstances, there may be 
an urgent need to address specific issues 
or to provide non-routine type information. 

V. PLACE OF PERFORMANCE 

The work performed under this Task Order 
will involve on-site office work, with the 
possibility of some local travel. 

TOPO: FELICIA RUIZ 

Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

I 
ORDER NO. 

0016 

3 

AMOUNT 

(f) 

$0.00 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 !Rev. 412006) 

Prescribed by GSA FAR (48 CFR) 53.21310 



SCHEDULE -CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER !CONTRACT NO. 

04/24/2014 IEP-W-10-019 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

Admin Office: 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Period of Performance: 04/24/2014 to 
04/30/2015 

New Task Order for PM ceiling and funding 

Accounting Info: 
14-15-B-58F4-101A46-2505-1458FC4683-00 
1 BFY: 14 EFY: 15 Fund: B Budget Org: 
58F4 Program (PRC): 101A46 Budget 
(BOC) : 2505 DCN - Line ID: 
1458FC4683-001 
Funding Flag: Complete 
Funded: $22,949.00 

The obligated amount of award: $22,949.00. 
The total for this award is shown in box 
17 (i) . 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 

AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

I 
ORDER NO. 

0016 

4 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(g) 

22,949.00 

OPTIONAL FORM 348 (Rev. 4120061 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



- --------------------------------------------------------------------------------------------------------

ORDER FOR SUPPLIES OR SERVICES I PAGE 0~ PAGES 

2 
IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. ~fany) 6. SHIP TO: 

EP-W-10-01 
a. NAME OF CONSIGNEE 09/05/2014 

3. ORDER NO. 14. REQUISITION/REFERENCE NO. 

0017 PR-OAR-14-01669 
OAR/OAP/CCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

HPOD us Environmental Protection Agency 

us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code: 62107J 

Ariel Rios Building OAP/CCD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 Washington DC 20460 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

EASTERN RESEARCH GROUP INC 8. TYPE OF ORDER 

b. COMPANY NAME D a. PURCHASE IKI b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 

110 HARTWELL AVENUE Except for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

Lexington MA 02421 
including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CCD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

D a. SMALL ~ b. OTHER THAN SMALL D c. DISADVANTAGED Dd. WOMEN-OWNED De. HUBZone 
Destination 

D f. SERVICE-DISABLED 
VETERAN-OWNED 

D g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOSB PROGRAM 

D h. EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Date) 
a. INSPECTION I b. ACCEPTANCE 08/21/2014 
Destination Destination 

17. SCHEDULE (See reverse for Rejections) 

QUANTITY UNIT QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

DUNS Number: 112947395 
The total estimated cost for task order 17 
entitled "Analytic and Outreach Services" 
is $127,673 for Task 1, Subtask 1a; Task 2 
for four ( 4) deliverables; Task 4' Subtasks 
4a and 4c; Task 5 Subtask b; and Task 6 for 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 
17(h) 
TOTAL 
(Cont. 
pages) 

21. MAIL INVOICE TO: 

~ a. NAME $0.00 
RTP Finance Center 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS US Environmental Protection Agency 

ON REVERSE (or P.O. Box) 
RTP-Finance Center 17(i) 

GRAND 
Mail Drop D143-02 TOTAL 

109 TW Alexander Drive $127,673.40 ~ c. GIIY ld. :SIAit: e.LII-'GUUt: 

Durham NC 27711 

22. UNITED STATES OF 09/05/2014 
23. NAME (Typed) 

AMERICA BY (Signature) ~ 
Margaret Kline 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

Jn..,.,.,.ers# ~ fi!U!!CTROHIC 
II!IIQHATURI! 

TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (Rev. 2120121 
Prescribed by GSNFAR 48 CFR 53.213(1) 



SCHEDULE- CONTINUATION 
IMPORTANT' Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

09/05/2014 IEP-W-10-019 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

two (2) deliverables. Labor hours are 840. 
The task order is fully funded up to its 

completion date of September 30, 2015, 
contingent upon exercise of the option year. 

COR: Jayne Somers 202-343-9896 
Alt COR: Felicia Ruiz 202-343-9129 

TOPO: JAYNE SOMERS 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Period of Performance: 09/05/2014 to 
09/30/2015 

task order TEC and funding 

Accounting Info: 
14-15-B-58F4-101A46-2505-1458FC4825-00 
l BFY: 14 EFY: 15 Fund: B Budget Org: 
58F4 Program (PRC): 101A46 Budget 
(BOC) : 2505 DCN - Line ID: 
l458FC4825-001 
Funding Flag: Complete 
Funded: $127,673.40 

The obligated amount of award: $127,673.40. 
The total for this award is shown in box 
17 (i) . 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR I.OCAI. REPODUCTION 
PREVIOUS EDITION NOT USABI.E 

QUANTITY UNIT 
ORDERED 

(c) (d) 

UNIT 
PRICE 

(e) 

I ORDER NO. 

0017 

2 

AMOUNT 

(f) 

$0.00 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 (Rev. 412006) 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



ORDER FOR SUPPLIES OR SERVICES I PAGE Ol PAGES 

5 IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. ~f any) 6. SHIP TO: 
EP-W-10-01 

a. NAME OF CONSIGNEE 07/07/2015 

3. ORDER NO. 14. REQUISITION/REFERENCE NO. 

0018 PR-OAR-14-01830 
OAR/OAP/CCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 
HPOD us Environmental Protection Agency 

us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code: 62107J 

Ariel Rios Building OAP/CCD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 Washington DC 20460 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

8. TYPE OF ORDER 

b. COMPANY NAME D a. PURCHASE iZJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 
Except for billing instructions on the 
reverse, this delivery order is subject 
to Instructions contained on this side 
only of this form and is Issued 

Please fum ish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 
including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CCD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

0 a. SMALL IKJ b. OTHER THAN SMALL D c. DISADVANTAGED Oct. WOMEN-OWNED De. HUBZone 
Destination 

0 f. SERVICE-DISABLED 
VETERAN-OWNED 

D g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOSB PROGRAM 

D h.EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 
ON OR BEFORE (Date) 

a. INSPECTION I b. ACCEPTANCE 

17. SCHEDULE (See reverse for Rejecttons) 

QUANTITY UNIT QUANTITY 
ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

DUNS Number: 112947395 
Task Order Title: Program Management for 
Coalbed Methane Outreach Program (CMOP) 

This task order hereby incorporates EPA 
contract no, EP-W-10-019 terms and 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

21. MAIL INVOICE TO: 

~ a. NAME $19,691.00 
RTP Finance Center 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS US Environmental Protection Agency 

ON REVERSE (or P.O. Box) 
RTP-Finance Center 17(i) 

GRAND 
Mail Drop D143-02 TOTAL 

109 TW Alexander Drive 
$19,691.00 ~ c. vii Y Ia. :;1A1t: e . .!:lt"I,;VUI:: 

Durham NC 27711 

22. UNITED STATES OF 23. NAME (Typed) 

AMERICA BY (Signature) Faye Sas 
~ TITLE: CONTRACTING/ORDERING OFFICER 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

OPTIONAL FORM 347 (Rev. 212012) 
Prescribed by GSNFAR 48 CFR 53.213(f) 



SCHEDULE- CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

07/07/2015 IEP-W-10-019 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

conditions by reference. 

The vendor shall perform in accordance with 
the Attachment A Statement of Work (2 
pages) and the accepted proposal dated 
April 1, 2015 in the amount of $19,691.00 
and 130 labor hours. 

This is a Time-and-Materials (T&M) task 
order with a pre-priced total ceiling price 
of $19,691.00 which the vendor is not 
authorized to exceed, The vendor exceeds 
at its own risk. This order is hereby fully 
funded. The services of this call order are 
non-severable. 

The period of performance of the task order 
is 07/07/2015 thru 07/06/2016, contingent 
Upon the exercising of FAR clause 
52.217-S(NOV 1999): Option to Extend 
Services. 

The Contracting Officer's Representative 
(COR) is Felicia Ruiz and the Alternate COR 
is Sally Rand. 

Felicia Ruiz 
(202) 343-9129 
ruiz.felicia@epa.gov 

Sally Rand 
(202) 343-9739 
rand.sally@epa.gov 
TOCOR: FELICIA RUIZ 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Period of Performance: 07/07/2015 to 
09/30/2015 

"Program Management for Coalbed Methane 
Outreach Program (CMOP)" 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

I 
ORDER NO. 

0018 

2 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(g) 

19,691.00 

$19,691.00 
OPTIONAL FORM 348 (Rev. 4120061 

Prescribed by GSA FAR (48 CFR) 53.213{f) 



SCHEDULE -CONTINUATION 
IMPORTANT Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

07/07/2015 IEP-W-10-019 

ITEM NO. 

(a) 

SUPPLIES/SERVICES 

(b) 

Accounting Info: 
14-15-B-58F4-101A46-2505-1458FC4859-00 
1 BFY: 14 EFY: 15 Fund: B Budget Org: 
58F4 Program (PRC): 101A46 Budget 
(BOC): 2505 DCN - Line ID: 
1458FC4859-001 
Funding Flag: Partial 
Funded: $19,691.00 

The obligated amount of award: $19,691.00. 
The total for this award is shown in box 
17 (i) . 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

!
ORDER NO. 

0018 

3 

AMOUNT 

(f) 

$0.00 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 !Rev. 4120061 

Prescribed by GSA FAR (48 CFR) 53.213{1) 



Coalbed Methane Outreach Program 
Task Order Contract EP-W-10-019 

STATEMENT OF WORK: 
20 15 Program Management for Coal bed Methane Outreach Program 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach Program works with coal mines in the U.S. 
and internationally to encourage the economic use of the coal mine methane (CMM) gas 
that is otherwise vented to the atmosphere. This contract will support the Coalbed 
Methane Outreach Program in its efforts to reduce CMM emissions. The contract 
includes a provision to award task orders to provide maintenance of monthly progress 
reports and to support on-call program management and open lines of communication. 

The period of performance for this task order is from the date of approval through 
September 30, 2015. Activities listed in this task order are not duplicative with activities 
under other coal mine methane program task orders. 

II. OBJECTIVE 

The objective of this task order is to maintain a monthly progress report and support an 
on-call Program Manager and open lines of communication. 

III. SCOPE 

The work outlined under this task order is consistent with contract clauses B. 4 (Program 
Management), F. 3 (Monthly Progress Report), and F. 4 (Working Files). 

IV. TASK DESCRIPTIONS 

This task order has one (1) task with two (2) subtasks, listed and described below: 

Task 1 :Program Management 

Subtask 1: Maintenance of Monthly Progress Report and Working Files 
Instructions for completion of the monthly progress report are referenced in Section F. 3, 
Monthly Progress Report. Instructions for completion of working files are references in 
Section F. 4, Working Files. 

Subtask 2: Maintaining Lines of Communication 
At the request of either the Government or the Contractor, meetings shall be held to 
discuss the overall progress on the contract. These discussions shall normally be 
conducted via conference call. However, the Government reserves the right to hold some 
meetings in Washington, D. C. 

1 



The contractor shall maintain the capability to respond to requests for information from 
the Government concerning issues of contract management, including overall progress on 
the contract, trouble shooting, and other contract-level issues. General issues will be 
discussed during the regularly scheduled conference calls, but under certain 
circumstances, there may be an urgent need to address specific issues or to provide non
routine type information. 

V. PLACE OF PERFORMANCE 

The work performed under this Task Order will involve on-site office work, with the 
possibility of some local travel. 

VI. PERIOD OF PERFORMANCE 

The period of performance for all tasks completed under this Task Order is from the date 
award to September 30,2015. Extensions to this period of performance will not be 
granted except in the case of extenuating circumstances. 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

001 See Block 16C 
6.1SSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., stfOet, county, State and ZIP Code) 

ASTERN RESEARCH GROUP, E 
A 

1 
L 

ttn: NA 
10 HARTWELL AVENUE 
EXINGTON MA 024213136 

CODE 112947395 

INC. 

FACILITY CODE 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

7. ADMINISTERED BY (If other than Item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

I--

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-019 

0018 
10B. DATED (SEE ITEM 13) 

07/07/2015 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor IKJ is not, 0 is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

Task Order Title: Program Management for Coalbed Methane Outreach Program (CMOP) 

The purpose of this modification is to issue an administrative correction to block no. 7 of 

the Optional Form 347 that executed the subject task order award. This correction is a 

result of a forced release in EAS that removed the vendor's name and address from Optional 

Form 347. The vendor name and address is as follows: 

EASTERN RESEARCH GROUP, INC. 

110 HARTWELL AVENUE 

LEXINGTON MA 

Continued 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(S/gnatufO of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Faye Sas 

16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

til' it lti..I!:Cflto()Hre 

____ J"""·~..,.....:-__,,.--. _.,.-:-::-__ ...,.---,::--:-=--:------'¥V~W o 7 I o 8/2 o 15 
(Signature of Contracffng Officer) 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10 _019100181001 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP, INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Postal Code: 024213136 
Country: USA 

All other terms and conditions remain unchanged. 
TOCOR: FELICIA RUIZ 
Payment: 

RTP Finance Center 
US Environmental Protec.tion Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 07/07/2015 to 09/30/2015 

NSN 7540·01·152·8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

002 See Block 16C 
B. ISSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., stmet, county, State and ZIP Code) 

E 

A 

ASTERN RESEARCH GROUP, 
ttn: NA 

110 HARTWELL AVENUE 
L EXINGTON MA 024213136 

CODE 112947395 

INC. 

FACILITY CODE 

11. CONTRACT ID CODE lPAGE OF PAGES 

1 I 2 
4. REQUISITION/PURCHASE REO. NO. J· PROJECT NO. (If applicable) 

7. ADMINISTERED BY (If other than Item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

-

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-019 

0018 
10B. DATED (SEE ITEM 13) 

0710712015 

11. THI5ITEM ONLY APPLIES TO AMENDMENT5 oF 50LICITATION5 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers DIs extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the sollcitallon or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and Is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of the Parties 
D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor Dis not, IRl is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

Task Order Title: Program Management for Coalbed Methane Outreach Program (CMOP) 

The purpose of this modification is to extend the period of performance of the subject task 

order from 30 September 2015 to 30 September 2016. All other terms and conditions remain 

unchanged. 

TOCOR: FELICIA RUIZ 

LIST OF CHANGES: 

Reason for Modification 

Continued ... 

Supplemental Agreement for work within scope 

Except as provided herein, all terms and conditions of the document referenced In Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jeffrey Martin 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 
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Prescribed by GSA 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-lO-Ol 9/00lS/00 2 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP, INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Period Of Performance End Date changed from 
30-SEP-15 to 30-SEP-16 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop Dl43-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 07/07/2015 to 09/30/2016 

NSN 7540·01·152·8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4·86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

003 See Block 16C 
6.1SSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

E 

A 

1 
L 

ASTERN RESEARCH GROUP, 
ttn: NA 
10 HARTWELL AVENUE 
EXINGTON MA 024213136 

CODE 112947395 

INC. 

FACILITY CODE 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

7. ADMINISTERED BY (If other than Item 6) CODE I 

(X) 9A. AMENDMENT OF SOLICITATION NO. 
,..:...;... 

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
X EP-W-10-019 

0018 
10B. DATED (SEE ITEM 13) 

07/07/2015 

11. THIS ITEM ONL'Y APPLIEii Tu AMt:NDMENTS uF liULICITATiuNS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, DIs not extended. 

Offers must'acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which Includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of moaificaUon and authority) 

E. IMPORTANT: Contractor IKJ is not. Dis required to sign this document and return copies to the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

Task Order Title: Program Management for Coalbed Methane Outreach Program (CMOP) 

The purpose of this modification is to designate the following Alternate Contracting 

Officer's Representative for the management of the subject task order: 

Monica Shimamura 

202-343-9337 

shimamura.monica@epa.gov 

All other terms and conditions remain unchanged. 

Continued 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Jeffrey Martin 
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~'~~~-~-~-=[)~·-~~~~~~-~-~-~-~-~ 12/10/2015 
(Signature of Contracting Officer) 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10 _019100181003 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP, INC. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

TOCOR: FELICIA RUIZ 
Payment: 

RTP Finance Center 
US Environmental Protection 
RTP-Finance Center 
Mail Drop 0143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 07/07/2015 

NSN 7540-01-152-8067 

Agency 

to 09/30/2016 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (46 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 J 5 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

004 See Block 16C PR-OAR-16-00419 

6, ISSUED BY CODE HPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

ASTERN RESEARCH GROUP, INC. 
ttn: NA 9B. DATED (SEE ITEM 11) 

10 HARTWELL AVENUE 

E 

A 
1 
L EXINGTON MA 024213136 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-019 
0018 
10B. DATED (SEE ITEM 13) 

CODE 112947395 FACILITY CODE 07/07/2015 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0The above numbered solicitation Is amended as set forth in Item 14. The hour and date specified for receipt of Offers DIs extended. Dis not extended. 

Offers must acknowledge receipt Of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(/frequired) Net Increase: $18, 7 8 2. 0 0 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 
A. b~BECRH~~~~ ?-r~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR43,103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X Mutual Agreement of both parties 

E. IMPORTANT: Contractor Dis not. IR]Is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, Including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

Task Order Title: Program Management for Coalbed Methane Outreach Program (CMOP) 

The purpose of Modification no. 4 is as follows: 

(1) To increase the ceiling price by $18,782 to $38,363.88; 

(2) To incorporate Attachment A approving the contractor's proposal titled Technical 

Proposal for 2015 Program Management 

for Coal bed Methane Outreach Program (2 pages)and; 

IGF: :OT:: IGF 

TOCOR: FELICIA RUIZ 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540·01-152-8070 

Previous edition unusable 

15C. DATE SIGNED 

Robert A. Gray 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-1 0-019/00181004 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP, INC. 

ITEM NO. 

(A) 

0002 

LIST OF CHANGES: 

SUPPLIES/SERVICES 

(B) 

Reason for Modification : Supplemental Agreement 
for work within scope 
Total Amount for this Modification: $18,672.88 
New Total Amount for this Version: $18,672.88 
New Total Amount for this Award: $38,363.88 
Obligated Amount for this Modification: $18,672.88 
New Total Obligated Amount for this Award: 
$38,363.88 
Buyer changed 

from Jeffrey Martin 

to Robert A Gray 

Contracting Officer changed 
from Jeffrey Martin 

to Robert A Gray 

Delivery Location Code: OAR/OAP/CCD 
OAR/OAP/CCD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code: 62107J 
OAP/CCD 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/07/2015 to 09/30/2016 

The purpose is to request a cost proposal in 
anticipation of adding funds to the existing 
Eastern Research Group (ERG) Program Management 
Task Order (Task Order #18) under Contract 
EP-W-10-019. Given the delay in the new, 5-year 
CMOP solicitation, funds need to be added to 
continue Program Management through 9/30/2016. 

Accounting Info: 
16-17-B-58F4-101A46-2505-1658FC6068-001 BFY: 16 
EFY: 17 Fund: B Budget Org: 58F4 Program (PRC): 
101A46 Budget (BOC): 2505 DCN - Line ID: 
Continued ... 

NSN 7540-01-152-6067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

5 

18,782.00 

OPTIONAL FORM 336 (4-66) 
Sponsored by GSA 

FAR 146 CFR\53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10 _019100181004 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP, INC. 

ITEM NO. 

(A) 

1658FC6068-001 

SUPPLIES/SERVICES 

(B) 

Funding Flag: Complete 
Funded: $18,782.00 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFRl 53.110 

5 



ORDER FOR SUPPLIES OR SERVICES I PAGE 0~ PAGES 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 17 

1. DATE OF ORDER 2. CONTRACT NO. gr any) 6. SHIP TO: 
EP-W-10-01 

a. NAME OF CONSIGNEE 07/07/2015 

3. ORDER NO. 4. REQUISITION/REFERENCE NO. 

0019 PR-OAR-15-01020 
OAR/OAP/CCD 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 
HPOD us Environmental Protection Agency 

us Environmental Protection Agency 1200 Pennsylvania Avenue NW 

Headquarters Procurement Operations Mail Code: 62107 J 

Ariel Rios Building OAP/CCD 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 Washington DC 204 60 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

EASTERN RESEARCH GROUP, INC. B. TYPE OF ORDER 

b. COMPANY NAME 0 a. PURCHASE [ZJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 
110 HARTWELL AVENUE Except for billing Instructions on the 

reverse, this delivery order is subject 
to Instructions contained on this side 
only of this form and is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

LEXINGTON MA 024213136 
including delivery as Indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule OAR/OAP/CCD 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

0 a. SMALL IZJ b. OTHER THAN SMALL D c. DISADVANTAGED 0d. WOMEN-OWNED 0 e. HUBZone 
Destination 

D f. SERVICE-DISABLED 
VETERAN-OWNED 

D g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOSB PROGRAM 

D h.EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Date) 
a. INSPECTION I b. ACCEPTANCE 

17. SCHEDULE (See reverse for ReJections) 

QUANTITY UNIT QUANTITY 
ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

DUNS Number: 112947395 
Task Order Title: Global Methane Initiative 
(GMI) Coal Sector Technical, Analytical, 
and Outreach Support in FY15 

This task order hereby incorporates EPA 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
pages) 

21. MAIL INVOICE TO: 

~ a. NAME $132,217.00 
RTP Finance Center 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS US Environmental Protection Agency 

ON REVERSE (or P.O. Box) 
RTP-Finance Center 17(1) 

GRAND 
Mail Drop D143-02 TOTAL 

109 TW Alexander Drive $132,217.00 ~ c. (.;II Y IO.::iTAII::: e.LII"t.;UUI::: 

Durham NC 27711 

22. UNITED STATES OF 07/08/2015 23. NAME (Typed) 

AMERICA BY (Signature) Faye Sas 
~ 3~-A--~ ae:~ TITLE: CONTRACTING/ORDERING OFFICER 

8liru4A 'I"'Jfq;! 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

OPTIONAL FORM 347 !Rev. 2120121 
Prescribed by GSA/FAR 48 CFR 53.213(1) 



--- ------------------------

SCHEDULE- CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

07/07/2015JEP-W-10-019 

ITEM NO. SUPPLIES/SERVICES 

(a) (b) 

contract no. EP-W-10-019 terms and 
conditions by reference. 

The vendor shall perform in accordance with 
the Attachment A Statement of Work (13 
pages) and the vendor's proposal dated May 
11, 2015 in the amount of $132,217.00 and 
599 labor hours for the award of tasks lc, 
2c, and 5 as follows: 

Task 1, subtask lc: $57,655.00 (240 hours); 
Task 2, subtask 2c: $62,867.00 (260 hours); 
Task 5: $11,685.00 (99 hours). 

The following approved Other Direct Costs 
are incorporated into the subject task 
order: 

- Travel; 
- Computer and Word Processing Supplies; 
-Telephone (Local Access); 
- Courier/Freight; 
- Reproduction and Maps; 
- Purchase Mine Data; 
- Chinese Visa. 

This is a Time-and-Materials (T&M) task 
order with a pre-priced total ceiling price 
of $132,217.00, which the vendor is not 
authorized to exceed. The vendor exceeds at 
its own risk. This order is hereby fully 
funded. 

The period of performance of the task order 
is 07/07/2015 thru 07/06/2016, contingent 
upon the exercising of FAR clause 52.217-8 
(NOV 1999): Option to Extend Services. 

The Contracting Officer's Representative 
(COR) is Felicia Ruiz and the Alternate COR 
is Sally Rand. 

Felicia Ruiz 
(202) 343-9129 
ruiz.felicia@epa.gov 

Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

2 

I ORDER NO. 

0019 

AMOUNT 

(f) 

$0.00 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 (Rev. 4/2006) 

Prescribed by GSA FAR (48 CFR) 53.213(1) 



SCHEDULE- CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER ~CONTRACT NO. 

07/07/2015 EP-W-10-019 

ITEM NO. SUPPLIES/SERVICES 

(a) (b) 

Sally Rand 
(202) 343-9739 
rand.sally@epa.gov 
TOCOR: FELICIA RUIZ 
Admin Office: 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Period of Performance: 07/07/2015 to 
09/30/2015 

0001 Award of New Task Order entitled, Global 
Methane Initiative (GMI) Coal Sector 
Technical, Analytic and Outreach Support 
FY15 for the following SOW tasks: 

Task 1c; 
Task 2c; 
Task 5. 

Accounting Info: 
15-16-B-58F4-101A46XP4-2505-1558FC5646 
-001 BFY: 15 EFY: 16 Fund: B Budget 
Org: 58F4 Program (PRC): 101A46XP4 
Budget (BOC): 2505 DCN - Line ID: 
1558FC5646-001 
Funding Flag: Partial 
Funded: $12,867.00 
Accounting Info: 
15-16-BR-58FOX15-101A46-2505-1558FC564 
6-002 BFY: 15 EFY: 16 Fund: BR Budget 
Org: 58FOX15 Program (PRC): 101A46 
Budget (BOC): 2505 DCN - Line ID: 
1558FC5646-002 
Funding Flag: Partial 
Funded: $69,350.00 
Accounting Info: 
14-15-B-58F4-101A46XP4-2505-1558FC5646 
-003 BFY: 14 EFY: 15 Fund: B Budget 
Org: 58F4 Program (PRC): 101A46XP4 
Budget (BOC): 2505 DCN - Line ID: 
1558FC5646-003 
Funding Flag: Partial 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

in 

3 

I ORDER NO. 

0019 

QUANTITY UNIT UNIT AMOUNT QUANTITY 

ORDERED PRICE ACCEPTED 
(c) (d) (e) (f) (g) 

132,217.00 

> $132,217.00 
OPTIONAL FORM 348 (Rev. 4120061 

Prescribed by GSA FAR {48 CFR) 53.213(f) 



SCHEDULE- CONTINUATION 
IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I~ONTRACT NO. 

07/07/2015 EP-W-10-019 

ITEM NO. SUPPLIES/SERVICES 

(a) (b) 

Funded: $50,000.00 

The obligated amount of award: $132,217.00. 
The total for this award is shown in box 
17 (i) . 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT UNIT 
ORDERED PRICE 

(c) (d) (e) 

> 

4 

I ORDER NO. 

0019 

AMOUNT 

(f) 

$0.00 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 !Rev. 412006) 

Prescribed by GSA FAR (48 CFR) 53.213(0 



Coalbed Methane Outreach Program 
Competitive Task Order 

Contract Numbers EP-W-1 0-019, EP-W-1 0-022, EP-W-1 0-023 

STATEMENT OF WORK: 
Global Methane Initiative (GMI) Coal Sector Technical, Analytic and Outreach Support in FY15 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach Program (CMOP) works with coal mines in the U.S. 
and internationally to encourage the economic use of coal mine methane (CMM) gas that is 
otherwise vented to the atmosphere. Through this task order, EPA is requesting technical and 
outreach support for the general advancement and development of international CMM projects 
under the auspices of the Global Methane Initiative (hereafter referred to as the "GMI"). 

Methane is both the primary constituent of natural gas and a potent greenhouse gas when 
released to the atmosphere. Reducing emissions can yield substantial economic and 
environmental benefits. The implementation of available, cost-effective methane emission 
reduction opportunities in the coal industry can lead to improved mine safety, greater mine 
productivity, and increased revenues. 

Methane is produced from mining activities in underground coal mines, at surface coal mines, 
and as a result of post-mining activities including coal processing, storage and transportation. 
Underground mines are the single largest source of CMM emiss.ions in most countries. 

The Global Methane Initiative (GMI) is an international initiative with several key objectives: to 
reduce global methane emissions to enhance economic growth, to promote energy security, to 
improve the environment, and to reduce greenhouse gas emissions. The initiative focuses on 
cost-effective, near-term methane recovery and use as a clean energy source. The GMI is a 
collaborative effort among 42 partner countries, including developed countries, developing 
countries, and countries with economies in transition. Together these countries work with 
strong participation from the private sector. The GMI targets five major methane sources: 
agriculture, coal mines, municipal solid waste, natural gas and oil systems, and wastewater. By 

. building international relationships, the GMI promotes opportunities to mitigate fugitive 
emissions and bring otherwise-wasted methane gas to commercial markets. Through the work 
of the Coal Subcommittee, the GMI has created and implemented an action plan to identify and 
promote coal mine methane project opportunities in partner countries, particularly in developing 
countries or countries with economies in transition. 

U.S. EPA is the lead U.S. Government Agency implementing U.S. activities through the GMI. 
EPA works with her sister agencies including the U.S. Department of State, the U.S. Agency for 
International Development, the U.S. Department of Energy, and the U.S. Trade & Development 
Agency. Within the coal sector, EPA's Coalbed Methane Outreach Program (CMOP) leads the 
activities of the U.S. through the Coal Subcommittee. Currently, CMOP staff members serve as 
Co-Chair of the Coal Subcommittee and official delegates to the Subcommittee. CMOP is 
actively engaged in planning Subcommittee meetings and workshops, developing informational 
work products, and supporting CMM project development in Partner countries. 
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Through this Task Order, EPA is seeking contractor1 support to provide technical and analytic 
assistance for the activities of the GMI Coal Subcommittee as well as EPA's initiatives to 
support the aims of the GMI through activities that support CMM recovery and utilization 
projects in specific Partner countries. 

EPA has identified China and India as countries that are of high priority for reducing CMM 
emissions. EPA is also interested in helping to support the reduction of CMM emissions in other 
priority countries including Kazakhstan, Mongolia, Poland, and Turkey. EPA is evaluating the 
potential for CMM project opportunities in other countries on a case-by-case basis. 

The period of performance for this task order is from the date of approval through September 
30, 2015. 

In order to maximize its financial and technical resources, EPA anticipates making multiple 
awards under this SOW. While EPA anticipates awarding Subtasks under a Task to different 
contractors, one Subtask will not be awarded to more than one contractor under any given 
Task. It should be recognized that the scope of work will be dynamic in nature, often requiring 
different types and levels of assistance. Therefore activities may require additional technical 
direction from the EPA TOPO. The contractor shall furnish the necessary personnel, material, 
equipment, services and facilities (except as otherwise specified) to perform the tasks that they 
choose to respond to. 

There will be no duplication of effort under any task/subtask within this SOW. 

II. OBJECTIVE 

The objective of this task order is to provide EPA's Coal bed Methane Outreach Program with 
the technical, analytical, and outreach support to advance CMOP's international activities that 
support the aims of the Global Methane Initiative (GMI), and specifically, the Coal 
Subcommittee. 

Ill. SCOPE 

The work outlined under this task order is consistent with the following sections under the 
contract Statement of Work: 1.2.1, 1.2.2, 1.2.3, and 1.2.4. 

IV. TASK DESCRIPTIONS 

This task order has five (5) Tasks, listed and described below. 

Under each Task, the Contractor should include up to three (3) hours per month to make 
routine updates to the International GMI Customer Relationship Management (CRM) 
System. The Contractor will be expected to update all activities in which they are involved, 
including uploading of assessment reports, training and capacity building event announcements, 
program updates, presenter slide presentations, workshop agendas, etc. 

1 Contractor personnel shall at all times identify themselves as contractor employees working in support of EPA's Coalbed Methane 
Outreach Program (CMOP), and shall not present themselves as EPA employees. Furthermore, they shall not represent the views 
of the U.S. Government, EPA or its employees. In addition, the contractor shall not engage in inherently governmental activities, 
including but not limited to actual determination of EPA policy and preparation of documents on EPA letterhead. 
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As directed by the TOPO, for each deliverable under the Tasks outlined in the SOW, the 
Contractor shall prepare a draft deliverable following receipt of a written Technical Direction 
(TO) from the TOPO or Alternate TOPO (hereafter collectively referred to as TOPO) for TOPO 
review and comment. The contractor shall incorporate TOPO comments into the deliverables, 
perform additional information gathering as required, and submit a final deliverable to the 
TOPO. 

Task 1: Targeted Outreach and Logistical Support for the GMI Coal Subcommittee and 
Other Related Stakeholder Activities 

Under this Task, the Contractor shall provide outreach and logistical support for the GMI Coal 
Subcommittee and other stakeholder activities, which include the following: 

Subtask 1 a: Targeted Outreach and Logistical Support for the GMI Coal Subcommittee 
and Related Stakeholder Activities in China. Colombia and Mongolia 
The contractor shall provide targeted outreach and logistical support for the GMI Coal 
Subcommittee, and other stakeholder activities in China, Colombia and Mongolia. EPA 
anticipates up to four (4) person trips under this subtask. Specifically, this may include: 

• Providing logistical and outreach support for GMI Coal Subcommittee stakeholder 
sessions or other activities. This support may include helping to develop detailed · 
agendas, including contacting potential speakers, or developing presentations or 
materials for the agenda. The Contractor shall actively participate in the GMI coal sector 
stakeholder sessions or other participatory activities as requested, per written technical 
direction from the TOPO. For planning purposes, Contractor should assume providing 
support for developing up to one (1) agenda, developing up to two (2) presentations, and 
taking up to two (2) person-trips during the period of performance. 

• Providing travel support for delegates to participate in critical, GMI Coal 
Subcommittee stakeholder sessions, or other activities. The Contractor may also be 
requested to facilitate travel arrangements and provide travel support for delegates from 
developing countries or countries with economies in transition to participate in critical 
GMI Coal Subcommittee stakeholder sessions, or other activities. For planning 
purposes, Contractor should assume providing travel support for up to two (2) delegates. 

• Updating/Revising GMI Coal Subcommittee Work Products. The Contractor shall 
review and update/revise information work products in support of the GMI Coal 
Subcommittee and GMI coal sector activities. This includes technical review, revision, 
editing, and formatting of Subcommittee work products, such as technical flyers or 
Subcommittee position papers. For each work product reviewed, the Contractor shall 
prepare a brief memorandum describing recommended changes or improvements, if 
any, to the work product. Existing work products can be found on the CMOP website 
(http://www.epa.gov/cmop/international/index.html) and on the GMI website 
(http://www.globalmethane.org/tools-resources/tools.aspx#two). For planning purposes, 
Contractor should assume the technical review and revision of up to two (2) work 
products. 

Subtask 1 b: Targeted Outreach and Logistical Support for the GMI Coal Subcommittee 
and Related Stakeholder Activities in India, Kazakhstan. Poland and Turkey 
The Contractor shall provide targeted outreach and logistical support for GMI Coal 
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Subcommittee and other stakeholder activities in India, Kazakhstan, Poland, and Turkey. EPA 
anticipates up to four (4) person trips under this subtask. Specifically, this may include: 

• Providing logistical and outreach support for GMI Coal Subcommittee stakeholder 
sessions or other activities. This support may include helping to develop a detailed 
agenda, including contacting potential speakers, or developing presentations or 
materials for the agenda. The Contractor shall actively participate in the GMI coal sector 
stakeholder sessions or other participatory activities as requested, per written technical 
direction from the TOPO. For planning purposes, Contractor should assume providing 
support for developing up to one (1) agenda, developing up to two (2) presentations, and 
taking up to two (2) person-trips. 

• Providing travel support for delegates to participate in critical, GMI Coal 
Subcommittee stakeholder sessions, or other activities. The Contractor may also be 
requested to facilitate travel arrangements and provide travel support for delegates from 
developing countries or countries with economies in transition to participate in critical 
GMI Coal Subcommittee stakeholder sessions or other activities. For planning purposes, 
Contractor should assume providing travel support for up to two (2) delegates. 

• Updating/Revising GMI Coal Subcommittee Work Products. The Contractor shall 
review and update/revise information work products in support of the GMI Coal 
Subcommittee and GMI coal sector activities. This includes technical review, revision, 
editing, and formatting of Subcommittee work products, such as technical flyers or 
Subcommittee position papers. For each work product reviewed, the Contractor shall 
prepare a brief memorandum describing recommended changes or improvements, if 
any, to the work product. Existing work products can be found on the CMOP website 
(http://www.epa.gov/cmop/international/index.html) and on the GMI website 
(http://www.globalmethane.org/tools-resources/tools.aspx#two). For planning purposes, 
Contractor should assume the technical review and revision of up to two (2) work 
products. 

Subtask 1 c: Targeted Outreach and Logistical Support for the GMI Coal Subcommittee 
and Related Stakeholder Activities in Kazakhstan. Turkey. and Ukraine 
The contractor shall provide targeted outreach and logistical support for GMI Coal 
Subcommittee and other stakeholder activities in Kazakhstan, Turkey, and Ukraine. EPA 
anticipates up to four (4) person-trips under this subtask. Specifically, this may include: 

• Providing logistical and outreach support for GMI Coal Subcommittee stakeholder 
sessions or other activities. This support may include helping to develop a detailed 
agenda, including contacting potential speakers, or developing presentations or 
materials for the agenda. The contractor shall actively participate in the GMI coal sector 
stakeholder sessions or other participatory activities as requested, per written technical 
direction from the TOPO. For planning purposes, Contractor should assume providing 
support for developing up to one (1) agenda, developing up to two (2) presentations, and 
taking up to two (2) person-trips. 

• Providing travel support for delegates to participate in critical, GMI Coal 
Subcommittee stakeholder sessions, or other activities. The Contractor may also be 
requested to facilitate travel arrangements and provide travel support for delegates from 
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developing countries or countries with economies in transition to participate in critical 
GMI Coal Subcommittee stakeholder sessions or other activities. For planning purposes, 
Contractor should assume providing travel support for up to two (2) delegates. 

• Updating/Revising GMI Coal Subcommittee Work Products. The Contractor shall 
review and update/revise information work products in support of the GMI Coal 
Subcommittee and GMI coal sector activities. This includes technical review, revision, 
editing, and formatting of Subcommittee work products, such as technical flyers or 
Subcommittee position papers. For each work product reviewed, the Contractor shall 
prepare a brief memorandum describing recommended changes or improvements, if 
any, to the work product. Existing work products can be found on the CMOP website 
(http://www.epa.gov/cmop/international/index.html) and on the GMI website 
(http://www.globalmethane.org/tools-resources/tools.aspx#two). For planning purposes, 
Contractor should assume the technical review and revision of up to two (2) work 
products. 

Task 2: Targeted Support to Promote CMM Project Development in GMI Partner 
Countries 

Under this task, per written technical direction from the TOPO, the Contractor shall provide 
technical, analytic, and capacity-building support to promote CMM project development in 
CMOP international priority Partner countries, as specified in each subtask. As new partner 
countries join the GMI during the period of performance and/or additional countries are deemed 
as potential recipients for CMOP assistance, the Contractor shall provide support to the TOPO 
to promote CMM project development in these Partner countries. EPA anticipates no more than 
40 hours under each subtask, for support to other countries not listed under each subtask (i.e. 
"non-priority" countries). 

For each deliverable .under this Task, the Contractor shall prepare a draft deliverable following 
receipt of a Technical Direction (TD) from the TOPO. The contractor shall incorporate TOPO 
comments into the deliverables, perform additional information gathering as required, and 
submit a final deliverable to the TOPO. 

Subtask 2a: Targeted Support to Promote CMM Project Development in China. 
Colombia. and Mongolia. The Contractor shall provide the following support to the TOPO to 
further promote CMM project development in China, Colombia and Mongolia. EPA anticipates 
up to two (2) person trips under this Subtask. 

• Technical support for project development. The Contractor shall provide technical 
support for in-country CMM project development- such as project identification data
gathering, market updates, and other targeted, technical assistance. For planning 
purposes, Contractor should assume providing technical support for the development 
and/or review of up to two (2) technical documents. 

• Capacity building. EPA may request assistance with organizing and conducting in
country technical training, technical information sessions, or other outreach activities. 
Under this Subtask, the contractor shall provide assistance in developing outreach and 
training support within/for the countries included under this Subtask. EPA may request 
the Contractor to assist foreign governments or other entities with activities such as data 
collection and site visits. This support may include preparation for, development of, and 
implementation of a technical training session for appropriate audiences to promote 
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CMM project development in that country. This might include technical and logistical 
support for foreign entities that need assistance with CMM data collection and project 
development. EPA will also request Contractor to keep the TOPO informed about 
project development opportunities and new projects in the countries listed under this 
subtask. 

For planning purposes, Contractor should assume providing outreach and training 
support for up to two (2) technical information sessions I outreach support in either 
China, Colombia and/or Mongolia, per TOPO direction. Total estimated travel under 
Capacity Building is up to two (2) person trips. 

• QAJQC of Project Information in the International GMI Customer Relationship 
Management (CRM) System. Under this Subtask, the Contractor will be asked to 
QA/QC CRM project information GMI partner countries. For planning purposes, 
Contractor should assume quarterly reviews and updates, per technical direction by 
TOPO. 

Subtask 2b: Targeted Support to Promote CMM Project Development in India, 
Kazakhstan, Mexico, Poland, and Turkey. The contractor shall provide the following support 
to the TOPO to further promote CMM project development in l'ndia, Kazakhstan, Mexico, 
Poland, and Turkey. EPA anticipates up to two (2) person-trips under this subtask. 

• Technical support for project development. Contractor shall provide technical 
support for in-country CMM project development- such as project identification data
gathering, market updates, and other targeted, technical assistance. For planning 
purposes, Contractor should assume providing technical support for the development 
and/or review of up to two (2) technical documents. 

• Capacity building. EPA may request assistance with organizing and conducting in
country technical training, study tours, technical information sessions, or other outreach 
activities. Under this Subtask, the contractor shall provide assistance in developing 
outreach and training support within/for the countries included under this subtask. EPA 
may request the contractor to assist foreign governments or other entities with activities 
such as data collection and site visits. This support may include preparation for, 
development of, and implementation of a technical training session for appropriate 
audiences to promote CMM project development in that country. This might include 
technical and logistical support foreign entities that need assistance with CMM data 
collection and project development. EPA will also request Contractor to keep the TOPO 
informed about project development opportunities and new projects in the countries 
listed under this subtask. 

For planning purposes, Contractor should assume providing outreach and training 
support for up to two (2) technical information sessions in India, Kazakhstan, and/or 
Turkey, per TOPO direction. Total estimated travel under Capacity Building is up to two 
(2) person trips. 

• QAIQC of Project Information in the International GMI Customer Relationship 
Management (CRM) System. Under this Subtask, the Contractor will be asked to 
QA/QC CRM project information in GMI partner countries. For planning purposes, 
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Contractor should assume quarterly reviews and updates, per technical direction by 
TOPO. 

Subtask 2c: Targeted Support to Promote CMM Project Development in Kazakhstan, 
Turkey, and China. The contractor shall provide the following support to the TOPO to further 
promote CMM project development in Kazakhstan, Turkey, and China. EPA anticipates up to 
two (2) person-trips under this subtask. 

• Technical support for project development. The Contractor shall provide technical 
support for in-country CMM project development- such as project identification data
gathering, market updates, and other targeted, technical assistance. For planning 
purposes, Contractor should assume providing technical support for the development 
and/or review of up to two (2) technical documents. 

• Capacity building. EPA may request assistance with organizing and conducting in
country technical training, study tours, technical information sessions, or other outreach 
activities. Under this Subtask, the contractor shall provide assistance in developing 
outreach and training support within/for the countries included under this subtask. EPA 
may request the contractor to assist foreign governments or other entities with activities 
such as data collection and site visits. This support may include preparation for, 
development of, and implementation of a technical training session for appropriate 
audiences to promote CMM project development in that country. This might include 
technical and logistical support foreign entities that need assistance with CMM data 
collection and project development. EPA will also request Contractor to keep the TOPO 
informed about project development opportunities and new projects in the countries 
listed under this subtask. 

For planning purposes, Contractor should assume providing outreach and training 
support for up to two (2) technical information sessions in Kazakhstan, Turkey, and/or 
China, per TOPO direction. 

• QA/QC of Project Information in the International GMI Customer Relationship 
Management (CRM) System. Under this Subtask, the Contractor will be asked to 
QA/QC CRM project information in GMI partner countries. For planning purposes, 
Contractor should assume quarterly reviews and updates, per technical direction by 
TOPO. 

Task 3: Pre-Feasibility Studies for Global CMM Recovery and Utilization Projects, in 
support of GMI Coal Sector Activities 

The objective of this Task is to provide EPA with technical and analytical support to advance the 
aims of the Global Methane Initiative by supporting the development of international CMM 
recovery and utilization projects. Specifically, EPA requests the Contractor to prepare up to one 
(1) pre-feasibility study in China (Subtask 3a) and up to one (1) pre-feasibility study in other GMI 
partner countries (Subtask 3b). 

For each deliverable included in this Task, the contractor shall prepare a draft deliverable 
following receipt of a Technical Direction (TO) from the TOPO for TOPO review and comment. 
The contractor shall incorporate TOPO comments into the deliverables, perform additional 
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information gathering as required, and submit a final deliverable to the TOPO. All deliverables 
shall be submitted electronically to the TOPO. 

This Task shall include up to two (2) international, one-person trips, and two (2) in-country, one
person trip (i.e. for local partners)- per pre-feasibility study- based on TOPO direction. 
These trips should be arranged based on overall efficiency and expediency. An overall trip 
plan for the task order must be developed and approved by the TOPO. 

For planning purposes, the contractor shall assume that an international trip would be 
approximately five (5) to eight (8) days in duration for purposes of doing any necessary field 
visits or preparatory work to prepare the pre-feasibility study. The second trip, to present the 
results of the study to mine management, would be between one (1) and three (3) days in 
length. Following each trip, the contractor shall prepare a detailed trip report. 

Biweekly conference calls are specified as a deliverable under each Subtask described below. 
These conference calls are intended to provide an opportunity for regular communication 
between the TOPO and the contractor to report on progress. 

Subtask 3a. Pre-Feasibility Study for CMM Recovery and Utilization in China. The 
Contractor shall identify several potential host mine sites for a CMM pre-feasibility study in 
China and shall obtain an expression of interest from at least one of the potential mine host 
sites at the appropriate management level. The bases for selecting the potential host sites 
include gas emissions (measured or estimated), historical and/or planned coal production, site 
and local infrastructure and/or availability of resources to develop appropriate infrastructure 
(e.g., degasification system, proximity or connection to end users), and the commitment and 
active engagement of the mine management. The Contractor shall consult with the TOPO in 
selecting the final candidate for the pre-feasibility study. 

The contractor shall then prepare a pre-feasibility study for a large-scale coal mine methane 
recovery and utilization project at the chosen mine site. The contractor shall maintain biweekly 
contact with the TOPO to identify the work progress and any impediments that will affect the 
time schedule for completion of the study. 

The contractor shall prepare a draft outline of the final report and shall prepare a final outline 
based on TOPO comments. The contractor shall prepare a draft of the final report that provides 
a detailed account and description of all activities carried out under this pre-feasibility study. 

The Pre-Feasibility Study must include all of the following elements: 

o Title page, Acknowledgements section, Table of Contents, list of 
Acronyms/Abbreviations. 

o List of all maps, figures, tables, exhibits and appendices in the study. 

o An Executive Summary that summarizes the findings of the study and recommends 
next steps, if any (i.e. if the pre-feasibility study findings warrant a full-scale feasibility 
study). 

o Background section that includes information on the selection process and the host 
mine /mining company, including the level of interest of mine management. 

o Introduction section that discusses the study's objective I purpose and other relevant 
information. 
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o Summary of mine characteristics (e.g., geology, geography, topography, coal 
production history and projections, coal reserves, coal quality, site facilities, etc.) 

o Assessment of available gas resources (based on historical and projected gas 
emissions from the mine, data on in-situ gas content, drained gas quantity and quality, 
degasification system at the mine, ventilation emissions, plans for future mining 
activities, etc.). 

o Brief I preliminary overview of market information, which should include factors such as 
the distance to nearby pipelines, current and projected market price of gas, demand for 
and price of power generation in the area, possibility of carbon credits, etc. Level of 
detail should not be that of a full-scale feasibility study. 

o Assessment of technical possibilities to use the gas, including power generation, gas 
sales to pipeline (with or without upgrade), coal drying, mine heating, etc. 

o Assessment of proposed project costs for project scenarios of interest, including cost 
estimates for capital and operating costs. These are based on best-available estimates 
from technology vendors and technical experts. 

o Preliminary cost-benefit analysis (e.g., return on investment, simple payback, etc.) for 
each technically viable scenario. 

o Conclusions section. Summary of viable project scenarios based on technical, market, 
and cost assessments and economic analyses. 

o Recommendations section that proposes next steps in order to refine analysis and 
move the project forward. 

The contractor shall prepare a final version of the pre-feasibility report that incorporates the 
TOPO's comments and edits. 

The contractor shall translate the final pre-feasibility study into the host language, including 
relevant maps, figures and diagrams. The final studies, in both English and the host 
language, shall be published on the EPA Coalbed Methane Outreach Program website 
(http://www.epa.gov/cmop/). 

Subtask 3b: Pre-Feasibility Studies for Global CMM Recovery and Utilization Projects 
(excluding China). The Contractor shall identify several potential host mine sites for a CMM 
pre-feasibility study in a GMI partner country (China excluded) and shall obtain an expression of 
interest from at least one of the potential mine host sites at the appropriate management level. 
The qases for selecting the potential host sites include gas emissions (measured or estimated), 
historical and/or planned coal production, site and local infrastructure and/or availability of 
resources to develop appropriate infrastructure (e.g., degasification system, proximity or 
connection to end users), and the commitment and active engagement of the mine 
management. The Contractor shall consult with the TOPO in selecting the final candidate for the 
pre-feasibility study. 

The contractor shall then prepare a pre-feasibility study for a large-scale coal mine methane 
recovery and utilization project at the chosen mine site. The contractor shall maintain biweekly 
contact with the TOPO to identify the work progress and any impediments that will affect the 
time schedule for completion of the study. 
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The contractor shall prepare a draft outline of the final report and shall prepare a final outline 
based on TOPO comments. The contractor shall prepare a draft of the final report that provides 
a detailed account and description of all activities carried out under this pre-feasibility study. 

The Pre-Feasibility Study must include all of the following elements: 

o Title page, Acknowledgements section, Table of Contents, list of 
Acronyms/Abbreviations. 

o List of all maps, figures, tables, exhibits and appendices in the study. 

o An Executive Summary that summarizes the findings of the study and recommends 
next steps, if any (i.e. if the pre-feasibility study findings warrant a full-scale feasibility 
study). 

o Background section that includes information on the selection process and the host 
mine /mining company, including the level of interest of mine management. 

o Introduction section that discusses the study's objective I purpose and other relevant 
information. 

o Summary of mine characteristics (e.g., geology, geography, topography, coal 
production history and projections, coal reserves, coal quality, site facilities, etc.) 

o Assessment of available gas resources (based on historical and projected gas 
emissions from the mine, data on in-situ gas content, drained gas quantity and quality, 
degasification system at the mine, ventilation emissions, plans for future mining 
activities, etc.). 

o Brief I preliminary overview of market information, which should include factors such as 
the distance to nearby pipelines, current and projected market price of gas, demand for 
and price of power generation in the area, possibility of carbon credits, etc. Level of 
detail should not be that of a full-scale feasibility study. 

o Assessment of technical possibilities to use the gas, including power generation, gas 
sales to pipeline (with or without upgrade), coal drying, mine heating, etc. 

o Assessment of proposed project costs for project scenarios of interest, including cost 
estimates for capital and operating costs. These are based on best-available estimates 
from technology vendors and technical experts. 

o Preliminary cost-benefit analysis (e.g., return on investment, simple payback, etc.) for 
each technically viable scenario. 

o Conclusions section. Summary of viable project scenarios based on technical, market, 
and cost assessments and economic analyses. 

o Recommendations section that proposes next steps in order to refine analysis and 
move the project forward. 

The contractor shall prepare a final version of the pre-feasibility report that incorporates the 
TOPO's comments and edits. 

The contractor shall translate the final pre-feasibility study into the host language, including 
relevant maps, figures and diagrams. The final studies, in both English and the host 
language, shall be published on the EPA Coalbed Methane Outreach Program website 
(http://www.epa.gov/cmop/). 
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Task 4: Support for GMI's Efforts to Disseminate Results of the "Best Practices" 
Guidance Document for Coal Mine Methane Degasification, Recovery and Use 

Under this Task, the Contractor shall provide support for the dissemination of the "Best 
Practices" guidance document on coal mine methane degasification, recovery, and use. EPA is 
conducting this effort under the auspices of the GMI, in collaboration with the United Nations 
Economic Commission for Europe (UNECE). See: http://www.unece.org/energy/se/cmm.html 

Under TOPO direction, Contractor may be asked to draft or edit outreach materials, or provide 
input about the most effective supporting materials to be developed (including materials to be 
posted on a website). Most of the work will be conducted individually with coordination and 
communication primarily via email and telephone. For planning purposes, Contractor can 
assume drafting/editing up to four (4) documents (i.e. Best Practices training modules or 
presentations). 

Descriptions and copies of EPA's contribution to this effort can be found on the CMOP website: 
http://www.epa.gov/cmop/international/unitednations.html 

The Government reserves the right to award a certain quantity of deliverables to multiple 
contractors, under this particular Task. 

Task 5: Targeted Revision and Updates to the GMI Coal Mine Methane Projects Database 
and the GMI Customer Relationship Management (CRM) System Coal Sector Information 

The GMI Coal Mine Methane (CMM) Projects Database is designed to serve as the 
comprehensive repository of data and information on all CMM recovery and use projects in 
operation and development around the world. Project developers, technology vendors, 
investors, and other interested parties can use the database to come up to speed on the CMM 
sectors of several countries and to decide where and how to channel project resources. This 
database is also designed to provide a platform for the transfer of lessons learned from those 
involved in existing projects to those interested in developing future projects. The database is 
located at: http://www2.ergweb.com/cmm/index.aspx . 

. The CMM Projects Database was originally developed by CMOP, at the request of the Coal 
Subcommittee. In order to maintain this tool's accuracy and breadth, the database allows for 
anyone with project knowledge to create an account and submit a project. This project 
information is then reviewed and accepted by the Contractor and becomes a new or updated 
record within the database. 

• To the best of their ability, the Contractor, in coordination with the TOPO, will review 
new and updated entries in the database, and will approve, reject, or attempt to clarify 
new/updated project information on a quarterly basis, or more frequently, per written 
technical direction from TOPO. These quarterly updates will first be presented to the 
TOPO in the form of a memorandum and will be entered into the database following 
TOPO approval. 

• This Task includes a thorough QAIQC of the existing 200+ entries currently in the. 
database, to review their thoroughness and accuracy of information, as possible, based 
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on publically available information. All updates and suggested revisions are to be 
presented to TOPO in advance, in the form of a memorandum, for TOPO approval. 
Approved updates will be entered into the public database. This will occur once during 
the period of performance. 

·Any changes made to the public database will then be changed within the EPA's Customer 
Relationship Management (CRM) System. The CRM is a Salesforce tool (www.salesforce.com) 
that EPA uses for internal tracking of GMI program activities and accomplishments. In the coal 
sector, project information found in the CMM Projects Database was imported into the CRM, 
when the CRM was originally created. 

• This Subtask requires Contractor to develop a system that ensures all updates made 
to the CMM Project Database are made to the coal sector project information in 
the CRM, and vice versa. This may require updates to the CMM Project Database, 
such as adding new data fields or setting up a system of checks and balances to ensure 
project information submitted is traceable and that it is subsequently entered, as 
appropriate, into the CRM. 

V. PERIOD OF PERFORMANCE 

The period of performance for all tasks completed under this Task Order is from the date of 
award to September 30, 2015. Extensions to this period of performance will not be granted 
except in the case of extenuating circumstances. 

VI. DELIVERABLE/ DELIVERY SCHEDULE 

Task I Subtask Deliverables Due Dates 
Tasks 1-5 Kickoff meeting with EPA (via Within one week of receipt of 

teleconference, as TO award 
appropriate) 

Task 1, Subtask 1 a 1 agenda; 2 presentations; up Per written technical direction 
to 2 revised documents from TOPO 
Trip report(s) Within 1 0 days of trip 

completion 
Task 1, Subtask 1 b 1 agenda; 2 presentations; up Per written technical direction 

to 2 revised documents from TOPO 
Trip report(s) Within 10 days of trip 

completion 
Task 1, Subtask 1c 1 agenda; 2 presentations; up Per written technical direction 

to 2 revised documents from TOPO 
Trip report(s) Within 1 0 days of trip 

completion 
Task 2, Subtask 2a Development/review of up to 2 Per written technical direction 

technical documents from TOPO 
Support for up to 2 technical Per written technical direction 
sessions from TOPO 
Trip report(s) Within 10 days of trip 

completion 
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Task Order Statement of Work: GMI Coal Sector Support 24 February 2015 

Task 2, Subtask 2b Development/review of up to 2 Per written technical direction 
technical documents from TOPO 
Support for up to 2 technical Per written technical direction 
sessions from TOPO 
Trip report(s) Within 10 days of trip 

completion 
Task 2, Subtask 2c Development/review of up to 2 Per written technical direction 

technical documents from TOPO 
Support for up to 2 technical Per written technical direction 
sessions from TOPO 
Trip report(s) Within 10 days of trip 

completion 
Task 3, Subtask 3a Mine selection; Draft and final Per written technical direction 

study outline; Draft and final from TOPO 
study report in English; 
translated final study. 
Trip report(s) Within 10 days of trip 

completion 
Task 3, Subtask 3b Mine selection; Draft and final Per written technical direction 

study outline; Draft and final from TOPO 
study report in English; 
translated final study. 
Trip report(s) Within 10 days of trip 

completion 
Task4 Draft/edit up to 4 work Per written technical direction 

products from TOPO 
Task 5 Updates and maintenance for Per written technical direction 

International CMM Projects from TOPO 
Database and GMI Customer 
Relationship Management 
(CRM) System 

VII. SECURITY 

Unclassified 

VIII. GOVERNMENT FURNISHED EQUIPMENT/GOVERNMENT FURNISHED INFORMATION 

The U.S. EPA Task Order Project Officer will provide the Contractor with any requested 
background information necessary to complete the task. 

1X. TASK ORDER EVALUATION CRITERIA 

For Tasks awarded competitively under this Task Order, the Government will make award to the 
responsible offeror whose offer conforms to this request and is most advantageous to the 
Government, price and other factors considered. Proposals will be evaluated using the 
following criteria,·which shall be equally weighted: 

1. Technical Approach: Describe the overall technical approach for accomplishing this 

13 



Task Order Statement of Work: GMI Coal Sector Support 24 February 2015 
• 

requirement, including proposed strategy/steps to perform discrete subtasks outlined in 
this task order, and outline how the strategy will result in the most useful product for the 
government and industry. Propose innovative yet practical approaches. 

2. Past performance: The contractor's past performance in performing technical and 
analytic evaluations and preparing outreach products and services for the Coal bed 
Methane Outreach Program shall be considered in evaluating this proposal. 

3. Key Personnel and Staffing Mix: Each team should specify the staffing selected for 
each Task, their relevant experience and qualifications, and their availability for the task. 

4. Price: Propose a total price for this requirement. Describe the total price, including all 
labor costs, other direct costs (travel, subcontractor, materials, etc.) and total price 
proposed. 

14 
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THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNT! NG AND APPROPRIATION DATA (If required) 
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DUNS Number: 112947395 

Task Order Title: Global Methane Initiative (GMI) Coal Sector Technical, Analytical, and 

Outreach Support in FY15 

The purpose of this modification is to designate the following Alternate Contracting 

Officer's Representative for the management of the subject task order: 

Monica Shimamura 

202-343-9337 

shimamura.monica@epa.gov 
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See Schedule 
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Outreach Support in FY15 

The purpose of this modification is to extend the period of performance of the subject call 

order to 30 September 2016, at not additional cost to the Government. All other terms and 

conditions remain unchanged. 

TOCOR: FELICIA RUIZ 

LIST OF CHANGES: 

Reason for Modification Supplemental Agreement for work within scope 

Period Of Performance End Date changed from 06-JUL-16 to 30-SEP-16 
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C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x Mutual Agreement of the Parties 
D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor Dis not. [KJ is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

Task Order Title: Global Methane Initiative (GMI) Coal Sector Technical, Analytical, and 

Outreach Support in FY15 

1. The purpose of this modification is to add level of effort in the amount of 130 direct 

labor hours and to obligate additional funding in the amount of $21,079.00 in order for the 

contractor to complete the following tasks as follows: 

Task 1: Targeted Outreach and Logistical Support for the GMI Coal Subcommittee and Other 

Related Stakeholder Activities. 

Subtask lc: Targeted Outreach and Logistical Support for the GMI Coal Subcommittee and 
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EASTERN RESEARCH GROUP, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Related Stakeholder Activities in Kazakhstan, 
Turkey, and Ukraine: 
a. Provide logistical and outreach support 
(developing presentations and materials) for the 

GMI Coal Subcommittee stakeholder sessions and 
related side meetings at the Global Methane Forum 
in Washington, D.C. 

Task 2: Targeted Support to Promote CMM Project 
Development in GMI Partner Countries. 
Subtask 2c: Targeted Support to Promote CMM 
Project Development in Kazakhstan, Turkey and 
China: 
a. Capacity Building G Provide technical support 
for CMOPIGMI Coal SectorGs upcoming policy 
roundtables in Astana, Kazakhstan and meetings in 
Karaganda. 
Note: No travel is associated with this task 
under this modification. 

Task 5: Targeted Revision and Updates to the GMI 
Coal Mine Methane Projects Database and the GMI 
Customer Relationship Management (CRM) System 
Coal Sector Information: 
a. Review and update project entries in CRM per 
COR direction, and feed this information into the 
online GMI Coal Projects Site Map. 
b. Transfer the CMM Projects Database outdated 
information into a useable spreadsheet for 
general user download and continue to pull from 
CRM and update as necessary. 
c. QAIQC the existing 200+ entries currently in 
the database, to review their thoroughness and 
accuracy of information, based on publically 
available information, in preparation for CMOPGs 
FY17 business planning. 

2. The task order ceiling is increased by 
$21,079.00 from $132,217.00 to $153,296.00 and 
the total level of effort for this task order is 
increased by 130 direct labor hours, from 599 
direct labor hours to 729 direct labor hours. 
Total obligations have increased by $21,079.00, 
from $132,217.00 to $153,296.00, thereby fully· 
funding this task order. Contractor incurred 
expenses shall not exceed the task order ceiling 
at $153,296.00. The contractor exceeds at its own 
risk. 

3. All other terms and conditions remain 
Continued ... 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 10-019/0019/004 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP, INC. 

ITEM NO. 

(A) 

unchanged. 

COR: Felicia Ruiz 

SUPPLIES/SERVICES 

(B) 

Alt COR: Monica Shimamura 
TOCOR: FELICIA RUIZ 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 
Total Amount for this Modification: $21,079.00 
New Total Amount for this Version: $153,296.00 
New Total Amount for this Award: $153,296.00 
Obligated Amount for this Modification: $21,079.00 
New Total Obligated Amount for this Award: 
$153,296.00 

Alternate COR/Project Officer changed to : 
Monica Shimamura 
CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $132,217.00 to $153,296.00 
Obligated Amount for this modification: $21,079.00 

CHANGES FOR DELIVERY LOCATION: OAR/OAP/CCD 
Amount changed from $132,217.00 to $153,296.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-17-B-58F4-101A46-2505-1658FC6094-001 
Beginning FiscalYear 16 
Ending Fiscal Year 17 
Fund (Appropriation) B 
Budget Organization 58F4 
Program (PRC) 101A46 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1658FC6094-001 
Quantity: 0 
Amount: $21,079.00 
Percent: 15.94273 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 
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NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP, INC. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Delivery Location Code: OAR/OAP/CCD 
OAR/OAP/CCD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code: 62107J 
OAP/CCD 
Washington DC 20460 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
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STATEMENT OF WORK: 
FY15 Technical and Outreach Services for the Coal bed Methane Outreach Program (CMOP) 

I. BACKGROUND 

The U.S. EPA Coalbed Methane Outreach Program (CMOP) works with coal mines in the U.S. and 
internationally to encourage the economic use of the coal mine methane (CMM) gas that is otherwise 
vented to the atmosphere. Through this Task Order, the EPA is requesting technical and outreach 
support to help identify and promote viable CMM projects in the United States. 

Methane is both the primary constituent of natural gas and a potent greenhouse gas when released to 
the atmosphere. Reducing emissions can yield substantial economic and environmental benefits. The 
implementation of available, cost-effective methane emission reduction opportunities in the coal industry 
can lead to improved mine safety, greater mine productivity, and increased revenues. 

Methane is produced from mining activities in underground coal mines, at surface coal mines, and as a 
result of post-mining activities including coal processing, storage and transportation. Underground mines 
are the single largest source of CMM emissions in the United States. 

There will be no duplication of effort under any task within this SOW. 

II. OBJECTIVE 

The objective of this Task Order is to provide overall program technical and outreach support services for 
the Coalbed Methane Outreach Program (CMOP). Program services may include, but are not limited to, 
overall CMOP program services, as well as, regulatory, and technical analysis to support capacity 
building to achieve coal mine methane (CMM) emissions reductions. Specific elements under program 
services include technical and analytical support, outreach and capacity building support, publications 
and materials support, and website and model support, as outlined in the Staterl)ent of Work. 

The following Tasks and Subtasks outline the scope of possible work for this Task Order. It should be 
recognized that the Scope of Work will be dynamic in nature, often requiring different types and levels of 
assistance. Therefore, many activities may require additional technical direction. 

Contractor personnel shall not represent the views of the U.S. Government, EPA, or its employees. In 
addition, the Contractor shall not engage in inherently governmental activities, including but not limited to 
actual determination of EPA policy and preparation of documents on EPA letterhead. 

Each Subtask shall be broken out separately in the event funds are not available or need to be 
reallocated to another of the Subtasks. 

Ill. SCOPE 

The work outlined under this task order is consistent with the following sections under the contract 
Statement of Work: 1.2.1, 1.2.2, 1.2.3, and 1.2.4. 

IV. TASK DESCRIPTIONS 



This task order has five (5) Tasks. 

Task 1: Technical and Analytic Support 

Subtask 1a: Legal/ Regulatory and Other Technical Analyses; up to three (3) analyses 

For each analysis the Contractor shall prepare a draft deliverable following receipt of a Technical 
Direction (TD) from the TOPO or alternate TOPO (hereafter collectively referred to as TOPO) for TOPO 
review and comment. Examples of potential technical support under this Subtask include: 

~ Assessing the specific impacts of or interpretations of the Greenhouse Gas Reporting Program 
(Subpart FF- Underground Coal Mines). 

~ Assessing the potential impact of specific proposed statutory language on coal mines with 
regard to coal mine methane recovery and utilization or abatement projects. 

Up to one (1 ), one-person, 2-to 4-day trip within the continental U.S. is anticipated under this task. 

Subtask 1 b: Policy I Financial and Other Technical Analyses; up to three (3) analyses 

For each analysis the Contractor shall prepare a draft deliverable following receipt of a Technical 
Direction (TD) from the TOPO or alternate TOPO (hereafter collectively referred to as TOPO) for TOPO 
review and comment. Examples of potential technical support under this Subtask include: 

~ Refining economic analysis associated with methane incidents as well as methane drainage 
and removal options at a gassy US coal mine. 

~ Evaluating carbon prices as incentives for coal mine methane project development in the US. 

Up to one (1 ), one-person, 2-to 4-day trip within the continental U.S. is anticipated under this task. 

Subtask 1 c: CMM Technical Analyses (either conceptual or for a specific project); up to three (3) 
analyses 

For each analysis the Contractor shall prepare a draft deliverable following receipt of a Technical 
Direction (TD) from the TOPO or alternate TOPO (hereafter collectively referred to as TOPO) for TOPO 
review and comment. Examples of potential technical support under this Subtask include: 

~ Assessing technical options for gas recovery and usage in the Western United States. 

~ Developing case studies of successful U.S. projects or techniques. 

Up to one (1 ), one-person, 2-to 4-day trip within the continental U.S. is anticipated under this task. 

Task 2: Outreach and Capacity Building Support 

Subtask 2a: Outreach and Technical Support for CMM/CBM Industry Events. The Contractor shall 
provide services related to EPA CMOP involvement in various coal and CMM/CBM technical sessions in 
the U.S. throughout the year. Such events may include the NACBM Forum 
(http://www.nacbmforum.com/) and the International Pittsburgh Coal Conference 
(http://www.engineeringx.pitt.edu/PCC/), among others. Contractor support shall include, but not be 
limited to, chairing or moderating sessions or panel discussions, addressing any site visit logistics, or 
other logistical issues, and developing and delivering a PowerPoint presentation at the event(s). The 
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Contractor may also be requested to conduct outreach to event attendees. The Contractor is expected to 
have demonstrated experience providing these types of services to the EPA CMOP program. 
Development of each deliverable, including specific deadlines, shall be based on specific, written 
technical direction from the TOPO. 

At the TOPO's written direction, the Contractor may also be requested to contact or meet with individual 
coal mines or coal mining companies in the Western, Central or Eastern U.S. to determine their specific 
needs and interests as they relate to CMM project development, and their willingness to work with EPA 
staff in this area. The purpose of this contact/meeting is to determine the mines' specific needs and 
interests as they relate to CMM project development, and their willingness to work with EPA staff in this 
area. The Contractor may be asked to prepare up to two (2) presentations tailored to a particular mine or 
company. 

Up to three (3), one-person, 3-to-5 day trips within the continental U.S. are anticipated under this task. 

Subtask 2b. CMOP Booth Support and Maintenance Services. The Contractor may need to provide 
services related to EPA exhibits of outreach material at various coal and CMM/CBM technical sessions in 
the U.S. throughout the year. The Contractor may be required to plan, organize and execute the 
establishment and staffing of up to two (2) exhibit booths. 

CMOP maintains one banner exhibit and one tabletop exhibit for use in marketing the Program at 
conferences and workshops annually. Upon technical direction from the EPA TOPO, the Contractor shall 
coordinate shipping, receiving, and maintenance of the CMOP exhibits/booth. Responsibilities include: 
(1) Arranging for shipment and receipt of the exhibits/booth (e.g., coordination with conference exhibit 
personnel, tracking) at various conference, workshop, and outreach venues; (2) Maintenance of the 
exhibits artwork, structure, and booth including repair or replacement as necessary and directed by the 
EPA TOPO. 

At the TOPO's written direction, the Contractor may also be requested to contact or meet with individual 
coal mines or coal mining companies attending these industry events. The purpose of this 
contact/meeting is to determine the mines' specific needs and interests as they relate to CMM project 
development, and their willingness to work with EPA staff in this area. The Contractor may be asked to 
prepare up to two (2) presentations tailored to a particular mine or company. 

Services under this Subtask shall include up to two (2), one-person, 2-4 day trips to attend/exhibit at an 
industry outreach event or provide an outreach presentation to support the CMOP program. 

Task 3: Publications and Materials Support 

The purpose of this Task is to develop and revise a variety of marketing and outreach materials for the 
CMOP program, per TOPO direction. Publications may include PowerPoint presentations, 
memorandums on project and technology opportunities, educational brochures and pamphlets, fact 
sheets, web content, promotional materials, articles and papers for the trade press, and other 
documents. Outreach material may support market, financial, or technical analyses or may cover other 
subjects outlined in technical direction memos. 

Contractor shall develop up to two (2) papers and two (2) presentations under this Task. In addition, the 
contractor shall develop up to six (6) outreach deliverables on a topic directed by the TOPO. These 
documents could include case studies, flyers, fact sheets, or general outreach production such as 
posters, banners, or COs. Development of these outreach materials will be based on specific technical 
direction from the TOPO. 
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---------------------------------------------

CMOP receives a number of inquiries from the public and stakeholders related to technical and policy 
issues in the CMM and CBM industries. The TOPO frequently requests contractor assistance to 
research or respond to these inquiries. Response to such quick turnaround requests shall be on an as
needed basis, typically within one to two days. At the TOPOs' written direction, the contractor shall 
provide the TOPO with assistance in responding to up to twelve (12) public queries either in writing or 
verbally (as specified by TOPO). 

The Government reserves the right to award a certain quantity of deliverables to multiple contractors, 
under this particular Task. 

Task 4: CMOP Website and Electronic Services 

The CMOP website (www.epa.gov/cmop) is a significant communications and outreach tool for the 
Program. The Contractor shall host the CMOP website (i.e., the staging site) and update the content to 
ensure that the information is current and relevant for all EPA program stakeholders. Under this Task, 
Contractor will assume responsibility for all programming/coding associated with the CMOP website. 
EPA will review and approve all new content on a "staging site" before it is posted live to the CMOP 
website. In general, all updates/changes made to the CMOP site should be done consistent with Drupal, 
unless otherwise directed by the EPA TOPO. 

Services under this Task include hosting the CMOP website and making updates, and also writing 
original copy and/or revising existing text. Examples of website maintenance may include, but are not 
limited to, revising the content of key sections of the site, such as the homepage, Basic Information, 
Accomplishments, Newsroom, etc. For this effort, the Contractor can anticipate preparing at least 15 
pages of new text and revising at least 15 pages of text. More specifically, this Task will include the 
following activities: 

1. CMOP Website Maintenance and Updates 

The Contractor shall implement the following activities on the CMOP site: 

> Upload new documents and updating existing resources and information per TOPO direction, 
including adding links, corrections and updates. For planning purposes, the Contractor should 
expect to upload 2 new documents and add six (6) links every month. 

> Remove outdated information such as old conference dates, links, and pages websites, and work 
to establish cross-links from partners' web sites to the CMOP website. This should be performed 
routinely, once every two weeks. 

> Upload the CMM Monthly News to the CMOP Newsroom on a monthly basis (see below). 

> Make all presentations and other materials 508 compliant and upload presentations or 
proceedings from conferences or Subcommittee meetings. The Contractor should include the title 
of the presentation when naming the document rather than presentation 1, presentation 2, etc. 
The Contractor should expect to upload presentations from the CMOP domestic conference 
(approximately 20 presentations), for example. 
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~ Coordinate, when necessary, with other NCPB Contractors to implement changes, upload 
documents, or changing the websites when requested. The Contractor for this task order will act 
as the central web coordinator. 

~ Based upon TO PO's written direction, Contractor shall develop content for the CMOP website 
(http://www.epa.gov/coalbed/index.html), as needed. Updates could include annual inventory 
numbers, the online interactive map, or links to the GHG Reporting Program Subpart FF 
Publication Tool. For proposal development purposes, the contractor should expect 10-15 
substantive content updates to various CMOP web pages. 

2. Transition and Hosting of CMOP Website 

Contractor shall continue to prepare the CMOP website for the transition to Drupal. The 
Contractor shall be very familiar (i.e. have previous experience converting sites to Drupal) with 
EPA's Web Guide and specifically with the style, navigation, and technical requirements built into 
EPA's Drupal template as EPA's Drupal template has been built with strict requirements for 
styles, navigation, and treatment of photos, PDFs, and other downloadable documents. These 
templates will be used to implement the http://www.epa.gov/cmop/ site. Since these requirements 
are stricter than previous guidelines, converting to Drupal may require a significant reorganization 
or redesign of the site, or workarounds to mimic current styles and functionality within the new 
template. 

Contractor shall work with the TOPO to continue to summarize the changes/develop a strategy 
needed to convert the current site to Drupal. Services for this activity may also include the 
development of wireframes that mock up any needed changes in navigation and styles (this may 
be an iterative process depending on EPA staff and management review). In addition, services 
for this task may also include the development/mock-up of sample pages within Drupal. As 
needed, the Contractor shall work with the TOPO and other relevant EPA staff (e.g. Office of 
Environmental Information). 

The Contractor shall be familiar with all EPA requirements for its website as outlined in the Web 
Guide and communication from the TOPO or other relevant EPA staff. Any maintenance and 
updates conducted on the www.epa.gov/cmop site shall be implemented in a manner consistent 
with the requirements in the EPA Web Guide. 

3. Ma.intain/update mailing list and execute mailing distribution 

EPA is requesting support for the management and maintenance of the CMOP Network Contacts 
list (http://www.epa.gov/cmop/networkcontacts.html), an existing feature on the CMOP website 
that displays contact information and company descriptions associated with about 200 self
nominated experts. The Contractor is responsible for maintenance of the Network Contacts list, 
the corresponding mailing list, and the email distribution of outreach material to the mailing list. 

CMOP makes this outreach tool available so that industry members can identify and contact each 
other to further project development. Inclusion on the list does not constitute an endorsement by 
EPA. An individual can request to be listed as a Network Contact by signing up for the CMOP 
Network. The CMOP Network includes individuals with a primary interest not only in coal mine 
methane but also in coal, energy, mine safety, climate change, trade, technology transfer, 
development, and/or finance. The CMOP mailing list is maintained in an Excel spreadsheet. It 
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currently includes approximately 1 ,500 contacts names and emails. All CMOP Network members 
receive via email the CMM Monthly News. 

The Contractor shall maintain the CMOP Network mailing list by regularly updating current and 
entering new contact information originating from at least two sources: 1) mailing list em ails 
automatically generated by the CMOP website, and 2) business cards, conference attendee lists, 
and other sources provided by CMOP Program Managers. The contractor shall use a separate 
CMOP e-mail address (such as cmop@contractor.com) for mailing list em ails in order to receive 
and manage them directly. Once a month, the contractor shall post the updated Network Contact 
list on the CMOP website. The Contractor shall deliver the Contacts Database in Excel format to 
the TOPO via email once every six months. 

4. CMM Monthly News 

The CMM Monthly News update is a summary that EPA distributes electronically to its entire 
database, about 2,000 interested persons around the world. It is released during the first week of 
each month, and includes short news articles on domestic and international CMM activities, dates 
for upcoming events, and recent CMM-related publications. 

Contractor shall format and prepare for electronic publication up to eight (8), single-page editions 
of the CMM Monthly News. The Contractor shall develop ideas for articles that are timely, 
relevant, and news-worthy and a calendar of CMM-related events and publications, as directed 
by the TOPO. The current News can be found on the CMOP website: 
http://www.epa.gov/cmop/newsroom/index.html 

Contractor shall distribute the CMM Monthly News to the most current list of CMOP Network 
email addresses using the separate CMOP e-mail address. The distribution shall be conducted 
via email during the first week of every month, unless extenuating circumstances arise. The 
Contractor shall conduct appropriate QA/QC to ensure that the distributed material is not 
corrupted or incomplete. The Contractor shall use the Blind Copy e-mailing function so that 
recipients cannot identify each other. The Contractor shall establish and follow a standard format 
for E-mail Subject. Simultaneously, the Contractor shall also upload the current CMM Monthly 
News to the CMOP Newsroom website: http://www.epa.gov/cmop/newsroom/index.html. 

Task 5: Updates to and Maintenance for the CMOP Coal Mine Methane Cash Flow Model 

The Contractor shall provide support to the TOPO to review and update the CMOP Coal Mine Methane 
Cash Flow Model (http://www.epa.gov/cmop/resources/cashflow model.html) and accompanying User's 
Manual. Updates could include U.S. cost pricing changes or other refinements. For planning purposes, 
Contractor should expect up to one (1) model update during the period of performance. 

VII. DELIVERABLE/ DELIVERY SCHEDULE 

All draft reports/deliverables shall be finalized within 5 days of the TO PO's acceptance. 

The deliverable .schedules are included above within each specific subtask. 

I Task I Subtask I Deliverables I Due Dates 
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Tasks 1-5 Kickoff meeting with EPA (via Within one week of receipt of 
teleconference, as TO award 
appropriate) 

Task 1, Subtask 1 a Up to 3 analyses To be determined, per TOPO 
technical direction 

Trip report(s) Within 10 days of trip 
completion 

Task 1, Subtask 1 b Up to 3 analyses To be determined, per TOPO 
technical direction 

Trip report Within 10 days of trip 
completion 

Task 1, Subta!;k 1 c Up to 3 analyses To be determined, per TOPO 
technical direction 

Trip report Within 10 days of trip 
completion 

Task 2, Subtask 2a To be determined, per TOPO 
technical direction 

Trip report Within 10 days of trip 
completion 

Task 2, Subtask 2b To be determined, per TOPO 
technical direction 

Trip report Within 1 0 days of trip 
completion 

Task 3 Up to 2 papers; up to 2 To be determined, per TOPO 
presentations; up to 6 technical direction 
outreach deliverables; up to 
12 inquiries. 

Task4 Regular web updates and To be determined, as needed, 
maintenance; Hosting CMOP on an ongoing basis 
website and transitioning 
content to Drupal; Maintaining 
mailing list; Up to 8 CMM 
Monthly News editions 
created and distributed. 

Task 5 Up to 1 review and update of To be determined, per TOPO 
the CMOP CMM Financial technical direction 
Model and Users' Manual. 
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202-343-9337 

shimamura.monica@epa.gov 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jeffrey Martin 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

,., .... 0. ~ 
(Signature of Contracting Officer) 

16C. DATE SIGNED 

12/10/2015 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10 _019100201001 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP, INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

All other terms arid conditions remain unchanged. 
TOCOR: FELICIA RUIZ 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 09/23/2015 to 09/22/2016 

NSN 7540·01-152·6067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4·66) 
Sponsored by GSA 
FAR (46 CFR) 53.110 
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-----------------

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

002 See Block 16C 
6. ISSUED BY CODE HPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

E 

A 

ASTERN RESEARCH GROUP, 
ttn: Dickran Babigian 

110 HARTWELL AVE STE 1 

INC. 

11. CONTRACT I D CODE I PAGE OF PAGES 

1 J 4 
4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

PR-OAR-16-00515 

7. ADMINISTERED BY (If other than Item 6) CODE I 

M. 
9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

EXINGTON MA 02421 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X 
L 

EP-W-10-019 
0020 
10B. DATED (SEE ITEM 13) 

CODE 112947395 FACILITY CODE 09/23/2015 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

0The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers DIs extended. DIs not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA(/frequired) Net Increase: $19,182.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x Mutual Agreement of the Parties 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor Dis not. 00 is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, Including solicitation/contract subject matter where feasible.) 

DUNS Number: 112947395 

Task Order Title: FY15 Technical and Outreach Services for the Coalbed Methane Outreach 

Program 

1. The purpose of this modification is to add level of effort in the amount of 140 direct 

labor hours and to obligate additional funding in the amount of $19,182.00 in order for the 

contractor to complete the following tasks as follows: 

Task 1: Technical and Analytic Support. 

Subtask la: Legal/Regulatory and Other Technical Analyses: 

a. Assess the specific impacts of, or interpretations of the Greenhouse Gas Reporting 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced In Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 

Previous edition unusable 

15C. DATE SIGNED 

Faye Sas 

16B. UNITED STATES OF AMERICA 
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(Signature of Contracting Officer) 

16C. DATE SIGNED 

03/29/2016 

STANDARD FORM 30 (REV. 1 0-83) 

Prescribed by GSA 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 10_ 019100201002 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Program (Subpart FF G Underground Coal Mines). 
b. Assess the potential impact of specific 
proposed statutory language on coal mines with 
regard to coal mine methane recovery and 
utilization or abatement projects. 

Task 4: CMOP Website and Electronic Services G 
Website Maintenance. 
a. Converting CMOP website to Drupal. 
b. Uploading new documents and updating existing 
resources and information to the CMOP website per 
COR direction, including adding links, 
corrections, and updates. 
c. Removing outdated information such as old 
conference dates, links, and pages websites, and 
work to establish cross-links from partnersG web 
sites to the CMOP website. 

2. The task order ceiling is increased by 
$19,182.00 from $138,239.00 to $157,421.00 and 
the total level of effort for this task order is 
increased by 140 direct labor hours, from 1,124 
direct labor hours to 1,264 direct labor hours. 
Total obligations have increased by $19,182.00, 
from $138,239.00 to $157,421.00, thereby fully 
funding this task order. Contractor incurred 
expenses shall not exceed the task order ceiling 
at $157,421.00. The contractor exceeds at its own 
risk. 

3. The period of performance of this task order 
is extended thru 30 September 2016. 

4. All other terms and conditions remain 
unchanged. 

COR: Felicia Ruiz 
Alt COR: Monica Shimamura 
TOCOR: FELICIA RUIZ 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 
Period Of Performance End Date changed from 
22-SEP-16 to 30-SEP-16 
Total Amount for this Modification: $19,182.00 
New Total Amount for this Version: $157,421.00 
New Total Amount for this Award: $157,421.00 
Obligated Amount for this Modification: $19,182.00 
New Total Obligated Amount for this Award: 
$157,421.00 
Continued ... 

NSN 7540·01·152·8067 

QUANTITY UNIT 

(C) (D) 
UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR 148 CFRl 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 019100201002 

NAME OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

Alternate COR/Project Officer changed to :Monica 
Shimamura 
CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $138,239.00 to $157,421.00 
Obligated Amount for this modification: $19,182.00 

CHANGES FOR DELIVERY LOCATION: OAR/OAP/CCD 
Amount changed from $138,239.00 to $157,421.00 
Delivery Date changed from 09/22/2016 to 
09/30/2016 

NEW ACCOUNTING CODE ADDED: 
Account code: 
16-17-B-58F4-101A46-2505-1658FC6091-001 
Beginning FiscalYear 16 
Ending Fiscal Year 17 
Fund (Appropriation) B 
Budget Organization 58F4 
Program (PRC) 101A46 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1658FC6091-001 
Quantity: 0 
Amount: $19,182.00 
Percent: 13.87597 
Subject To Funding: N 
Payment Address: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

Delivery: 09/30/2016 
Delivery Location Code: OAR/OAP/CCD 
OAR/OAP/CCD 
US Environmental Protection Agency 
1200 Pennsylvania Avenue NW 
Mail Code: 62107J 
OAP/CCD 
Washington DC 20460 USA 

Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFRl 53.110 

4 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

NUATION SHEET EP-W-10-019/0020/002 

OF OFFEROR OR CONTRACTOR 

EASTERN RESEARCH GROUP, INC. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 09/23/2015 to 09/30/2016 

NSN 7540 01 152 6067 - -

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-66) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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